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1. ThisContract Is A Rated Order Rating
SOLICITATION, OFFER AND AWARD Under DPAS (15 CFR 700) } DXAd

2. Contract No. 3. Solicitation No. 4. Type of Solicitation 5. Date | ssued 6. Requisition/Purchase No.
WB6HZV- 05- R- 0954 Negot i at ed (RFP) 2005NOV04 SEE SCHEDULE
7. |ssued By Code VE6HzY | 8. Address Offer To (If Other Than Item 7)
TACOM WARREN RETURN TO BUYER BLOCK 7, 8, OR 10

AVMSTA- AQ- AHPD
WARREN, M CHI GAN 48397- 5000

HTTP: / / CONTRACTI NG. TACOM ARMY. M L

SOLICITATION NOTE: In sealed bid solicitations ‘offer’ and ‘offeror’ mean ‘bid’ and ‘bidder’.

9. Sealed offersin original and __1 si gned copiesfor furnishing the suppliesor servicesin the Schedule will bereceived at the

place specified in item 8, or if handcarried, in the depository located in RETURN TO BUYER IN BLKS 7, 8 QR 10 until
01: 00pm (hour) local time __2005DEC05 (Date).

Caution - Late Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offersare subject to all termsand

conditions contained in this solicitation.

10. For Information } Name JOSEPH CASI M RO Telephone No. (Include Area Code) (NO Collect Calls)
Call: E-mail address: CASI M RJ@ACOM ARMY. M L (586) 574- 8227
11. Table Of Contents
(X) | Section | Description [ Page(s) | (X) | Section | Description | Page(s
Part | - The Schedule Part |l - Contract Clauses
X A Solicitation/Contract Form 1 X ] I [Contract Clauses [ 86
X B Suppliesor Services and Prices/Costs 5 Part |11 - List Of Documents, Exhibits, And Other Attachments
X c Descr iption/Specs./Wor k Statement 23 X ] J [List of Attachments [ 100
X D Packaging and Marking 42 Part |V - Representations And I nstructions
X E I nspection and Acceptance 46 X K Representations, Certifications, and 101
X F Deliveries or Performance 53 Other Statements of Offerors
X G Contract Administration Data 57 X L Instrs., Conds., and Noticesto Offerors 109
X H Special Contract Requirements 59 X M Evaluation Factorsfor Award 121

OFFER (Must befully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the under signed agrees, if this offer isaccepted within calendar days (60 calendar day s unlessadifferent period is
inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.

13. Discount For Prompt Payment }
(See Section |, Clause No. 52.232-8)

14. Acknowledgment of Amendments (The offeror acknowledges Amendment Number Date Amendment Number Date
receipt of amendmentsto the Solicitation for offerorsand related
documents number ed and dated:

15A. Contractor/Offeror/Quoter Code Facility 16. Name and Title of Person Authorized to Sign Offer (Typeor Print)
15B. Telephone Number (Include 15C. Check if Remittance Addressis 17. Signature 18. Offer Date
Area Code) [l Different From BIk 15A-
Furnish Such Address|n Offer

AWARD (To be completed by Gover nment)

19. Accepted As To Items Numbered 20. Amount 21. Accounting And Appropriation
22. Authority For Using Other Than Full And Open Competition: 23. Submit Invoices To Address Shown In Item
[]10U.SC.2304(c)( ) []41uU.s.C. 253(c)( ) (4 copies unless otherwise specified) }

24, Administered By (If other than Item 7) Code 25. Payment Will Be Made By Code | |

SCD PAS ADP PT

26. Name of Contracting Officer (Typeor Print) 27. United States Of America 28. Award Date

/ SI GNED/
(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

NSN 7540-01-152-8064 33-132 Standard Form 33 (Rev. 4-85)
PREVIOUSEDITIONSNOT USABLE Prescribed By GSA-FAR (48 CFR) 53.214(c)
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Name of Offeror or Contractor:

SECTI ON A - SUPPLEMENTAL | NFORVATI ON

EXECUTI VE SUMVARY

Backgr ound:

The AGT 1500 engi ne was designed in 1965, and was expected to be the primary Abranms engine for approximately 30 years. |In 1992 the Arny
st opped purchasi ng new engi ne and nodul es and began support of the fleet with overhaul ed engines. Al though the AGI 1500 engi ne has
served the Army well during the past years, there has not been a program of continuous inprovenents or technol ogy upgrades. As a
result, the reliability and durability of the AGI 1500 engi ne has been on a progressive decline as the overhaul ed engi nes have been
repeatedly overhaul ed and used wel| beyond their intended life.

The TIGER programwi Il build on previous programinprovenents and create a new Single Standard for overhaul ed engines. Currently the
Return to Stock (RTS) engines and the SEP engines are overhauled to different standards. Under the TIGER program AGI 1500 engines will
be overhaul ed to one inproved standard to reach the goal of a 1400 hour Mean Tine Between Depot Returns (MIBDR).

Description of the Program

The Total InteGated Engine Revitalization (TIGER) programis an Arny initiative to revitalize the AGT 1500 engi ne fleet which
supports the Abranms Tank and derivative vehicles (MAL tank, MLA2 tank, SEP Tank, and the Heavy Assault Bridge (HAB)). The TI GER program
will increase the reliability of the AGI 1500 engine by inproving the overhaul processes to a near new engine standard, including
durability based design inprovenents and will provide the support to ANAD for the overhaul of approximtely 1060 each AGI 1500 engi ne
equi val ents per year. This approach will foster a |ong-term partnership between PM Conbat Systens (Configuration Managenent), TACOM
(Forecasting Oversight), Anniston Arny Depot (Depot Facilities, Wrkforce, Warranty Support) and (Techni cal Support,

Over haul process expertise, Demand Managenent, Supply Chain Managenent, |nventory Control and Field Service/Warranty Support). Under
this contract, the contractor will provide:

1) the technical/quality assistance to inprove the ANAD National Maintenance Wrk Requirenents (NWAR) overhaul processes
(including utilization of Six Sigma techniques and Lean processes);
2) the root cause corrective action analysis;

3) the new hardware required to neet the performance specification;
4) the kitting support/inventory managenent for both new and reclained itens required to support the ANAD AGT 1500 Engi ne
overhaul line; the field service/warranty shops; data collection and Technical Data Package nai ntenance

(A nore conplete description of the requirenents are contained in Section C, and el sewhere in this docunent)
Metrics
The contractor will be challenged to exceed the expectations of the Government. Four netrics have been incorporated into the
solicitation and the anticipated contract, wi th varying wei ghts dependent on the period of performance. These netrics; Engine Durability
& Fact Based Mai ntenance, Engine Availability, Engine Cost and Small Business Participation have been determned to be of key

inportance in determining the success of reaching the goals of the TICGER program

(A nore conplete description is contained in Section H of this docunent)

*** END OF NARRATIVE A 001 ***

Acknow edge all the anendnents you've received fromus by identifying the anendnent nunber and its issue date in the box bel ow

Arendnent  Nunber : Dat e
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Name of Offeror or Contractor:

[End of d ause]

Requl atory Cite Title Dat e
Al 52.204- 4888 NOTI CE OF ANNUAL REPRESENTATI ONS AND CERTI FI CATI ONS JAN 2005
( TACOW)

Ef fective 1 Jan 2005, contractors are required to use the On-line Representations and Certifications Application (ORCA). Use of ORCA
will replace use of a large nunber of separate FAR certification provisions formerly appearing in TACOM solicitations. Contractors will
conpl ete and update the on-line provisions in ORCA (ww. bpn. gov/orca) on at |least a yearly basis. Wen submtting quotes/offers/bids in
response to solicitations, contractors will attest that, at the time of their subm ssions, their ORCA records are current, accurate, and
conpl ete, and applicable to this solicitation (including the business size standard applicable to the NAICS code for this solicitation).
This is acconplished by conpleting the provision at FAR 52.204-8, Annual Representations and Certifications, included in this
solicitation (in Section Kif this is a Request For Proposals).

The NAICS code for this solicitation is 336992 and the snall business size standard is 1000 enpl oyees.

[ End of Provision]

A2 52. 204- 4016 TACOM WARREN ELECTRONI C CONTRACTI NG JUN 2005
(TACOM

(a) Al TACOM solicitations and awards are distributed on the TACOM Warren Busi ness Opportunities web page
(http://contracting.tacomarny.nl/opportunity. htnm) and are no longer available in hard copy. The TDPs and other docunments, when
avail abl e electronically, will be an attachnent or linked to the solicitation package on the web.

(b) You may need to use special software to view docunents that we post on the home page. This viewi ng software is freeware,
avail abl e for downl oad at no cost fromcomercial web sites |ike Mcrosoft and Adobe. In cases where such software is required, we
provide a link fromour page to the commercial site where the software is available. Once you arrive at the software developer's site,
follow their instructions to download the free viewer. You then can return to the TACOM honme page.

(c) Unless otherwi se authorized in this solicitation, you are required to submt your offer, bid, or quote electronically. Please
go to the follow ng webpage for detailed information about submtting your offer electronically:
http://contracting.tacomarny. ml/ebidnotice. htm

Not e Regar di ng Dat af ax:

(1) Wen using a datafax to transmt an offer, the datafax file cannot exceed 3.5 negabytes. Clearly state Quote, O fer, or
Bid on your fax cover page or on the subject line of the e-nail. Use only one of the terns Quotation, O fer, or Bid depending on the
solicitation type. |Include your conpany name and annotate the proper internal TACOM address for proper internal routing. The Internal
TACOM addr esses are:

(i) RFQ The contract specialist e-nail address. This information can be found on the front of the cover sheet or the
DD Form 1155.

(ii) RFP and Seal ed Bidding: The Internal TACOM Address is offers@acomarny. ml
(2) Authentication for datafax submission is verified by the offeror returned address.

(3) Send datafax to the e-mail address nentioned above, based on the type of solicitation. For RFQs, fax to the buyers fax
nunber as listed in the solicitation. For RFPs and Seal ed Biddings, fax to the TACOM Network Fax Server at fax nunber 1-586-574-5527.

(4) Additional information for Datafax Offers: Subm ssion of Quote, Bid, or Ofer may be sent via fax using a personal
conputer or a standal one fax machine. |f either of these two nmethods of transmission is used, it nust be sent to the TACOM Network Fax
Server at fax number 1-586-574-5527. |If a standalone fax machine is used, the possibility exists that a confirmation of receipt wll
not be received.

(d) Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren
Busi ness Opportunities web page represent conplete OFFICIAL copies of contract awards and will include the awarded unit price. This is
the notice required by Executive Order 12600 (June 23, 1987)of our intention to release unit prices in response to any request under the
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Name of Offeror or Contractor:

Freedom of Information Act (FOA), 5 USC 552. Unit price is defined as the contract price per unit or itempurchased as it appears in
Section B of the contract and is NOT referring to nor does it include Cost or Pricing data/information. If you object to such rel ease,
and you intend on submtting an offer, notify the PCOin witing prior to the closing date identified in this solicitation and include
the rationale for your objection consistent with the provisions of FOA A rel ease determnation will be made based on rationale

gi ven.

(e) If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Hel p Desk at
(586) 574-7059, or send an email nessage to: acgcenweb@acomarny.nml . |f you have questions about the content of any specific item
posted on our home page, please call the buyer or point of contact listed for the item For technical assistance in doing business with
the Governnent, and doing business electronically, please visit the Procurenent Technical Assistance Center \Website at
http://ww. sel | i ngt ot hegover nment. net/index.asp to find a | ocation near you.

[End of Provision]

A3 52. 204- 4232 PUBLI C ACTI VI TY | NVOLVENMENT DEC/ 2002
(TACOM

Subcontract opportunities under this solicitation and any resulting contracts are open to conpetition between Departnent of Defense
activities and private firms. In addition, Arny Industrial Facilities are available to sell manufactured articles or to performwork
at such Facilities on behalf of Oferors, in certain circunmstances and as pernmitted by law. Rock Island Arsenal, Watervliet Arsenal,
Anni ston Arny Depot, Sierra Arnmy Depot, and Red River Arny Depot have expressed interest in securing subcontracting opportunities under
this RFP. For information related to the capabilities of these facilities, and Points of Contact, see www. gsie.arny.nil

A4 52. 214- 4003 ALL OR NONE MAR/ 1998
(TACOM

Ofers in response to this solicitation nust be submitted for the total quantity of the itens identified in the solicitation.
(1) ONLY ONE AWARD WLL BE MADE AS A RESULT OF THI S SOLI CI TATI ON.
(2) OFFERS SUBM TTED FOR LESS THAN THE TOTAL QUANTITIES OF ALL THE I TEMS I N TH' S SOLI Cl TATI ON ARE | NELI G BLE FOR AWARD.

[ End of cl ause]

A-5 52.215- 4854 PAPERLESS ELECTRONI C RESPONSES REQUI RED | N RESPONSE TO THI S JUL/ 2002
( TACOM SOLI Cl TATI ON REQUEST

TACOM W LL NOT ACCEPT PAPER OFFERS | N RESPONSE TO THI S SOLI Cl TATI ON REQUEST. YOU ARE REQUI RED TO SUBM T YOUR OFFER, BID, OR QUOTE
VI A PAPERLESS ELECTRONIC MEDIA.  SEE THE PROVI SI ON ENTI TLED "ELECTRONI C OFFERS (OR ' QUOTES' OR 'BIDS') REQUI RED I N RESPONSE TO THI S
SCLI CI TATION (OR ' REQUEST FOR QUOTATIONS' )" FOR MORE SPECI FI C | NFORVATI ON.

[End of d ause]
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

SECTION B -

0001

SECURI TY CLASS: Uncl assified

0001AA PRODUCTI ONYEAR TRANSI TI ON ( PYT)

SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

CLI N CONTRACT TYPE:

Firm Fi xed- Price
NCOUN: TI GER PRODUCTI ON ENG OVHL
PRON: EH6Y1216EH PRON AMD: 01
AMS CD: 060014

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH

REL_CD QUANTI TY

ACCEPTANCE:

LO

Oaigin

PERF COWVPL
DATE

001 0

0002 SECURI TY CLASS: Uncl assified

0002AA PROGRAM YEAR TRANSI TI ON ( PYT)

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price

PRON:  EH6Y1217EH
AVS CD: 060014

PRON AMD: 01

I nspection and_Accept ance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH

REL_CD QUANTI TY

NOUN: Tl GER ACCESSORY GEARBOX OVHL

ACCEPTANCE: Origin

29- DEC- 2006

LO

PERF COWPL
DATE

001 0

0003 SECURI TY CLASS: Uncl assified

29- DEC- 2006
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

0003AA PROGRAM YEAR TRANSI TI ON _( PYT)

PRON: EH6Y1218EH
AVS CD: 060014

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH

REL_CD QUANTI TY

NOUN: Tl GER REDUCTI ON GEARBOX OVHL
PRON AMD: 01

ACCEPTANCE: Origin

LO

PERF COWVPL
DATE

001 0

0004 SECURI TY CLASS: Uncl assified

0004AA PROGRAM YEAR TRANSI TI ON ( PYT)

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: Tl GER EMFS OVHL
PRON: EH6Y1222EH PRON AMD: 01
AMS CD: 060014

I nspection and_Accept ance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH

REL_CD QUANTI TY

ACCEPTANCE:

29- DEC- 2006

LO

Oigin

PERF COWPL
DATE

001 0

0005 SECURI TY CLASS: Uncl assified

0005AA PROGRAM YEAR TRANSI TI ON _( PYT)

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: Tl GER FI ELD SPARES
PRON: EH6Y1219EH PRON AMD: 01
AVMS CD: 060014

29- DEC- 2006

LO
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 0 29- DEC- 2006
$
0006 SECURI TY CLASS: Uncl assified
0006AA PROGRAM YEAR TRANSI TI ON ( PYT) LO $
NCOUN: Tl GER SYSTEMS TECH SUPPORT
BASED ON 1, 500 HOURS THI S PERI OD.
WORK DI RECTI VES W LL BE | SSUED
BASED ON NEED.
THIS IS A COST PLUS FI XED FEE CLIN
(End of narrative B001)
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
0007 SECURI TY CLASS: Uncl assified
0007AA DATA | TEM 1 LO ** NSP ** |$ ** NSP **
NOUN: CONTRACT DATA REQUI REMENTS
See attached CDRLS for required
items and dates
(End of narrative B001)
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

0008

0008AA

0009

0009AA

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH

REL_CD QUANTI TY

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

SECURI TY CLASS: Uncl assified

PROGRAM YEAR TRANSI TI ON _( PYT)

CLI N CONTRACT TYPE:

Fi rm Fi xed-Price
NOUN: Tl GER CONT. MANPOWER REPORT
PRON: EH6Y1220EH PRON AMD: 01
AVS CD: 060014

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE:

Deliveries or Performance
DLVR SCH

REL CD QUANTI TY

UNDEFI NI TI ZED

Oigin

PERF COWVPL

LO

DATE

001 0

The final value of this CLI N 0009AA
will be determ ned by the Award Fee
Board and will

NO PAYMENTS SHOULD BE | NvO CED OR
DEDUCTED FROM THI'S CLI'N UNTIL SUCH
TI ME AS THE ABOVE DETERM NATI ON HAS
BEEN MADE ABOVE

(End of narrative A001)

SECURI TY CLASS: Uncl assified

PROGRAM YEAR TRANSI TI ON _( PYT)

29- DEC- 2006

be adjusted correspondingly.
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0010

0010AA

CLI N CONTRACT TYPE:
Fi xed- Pri ce- Awar d- Fee
NOUN: Tl GER AWARD FEE
PRON: EH6Y1221EH PRON AMD: 01
AVS CD: 060014

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 0 29- DEC- 2006

SECURI TY CLASS: Uncl assified

PROGRAM YEAR TRANSI TI ON ( PYT)

CLI N CONTRACT TYPE:
Firm Fi xed- Price
NCUN: TI GER EMOT LI CENSI NG
PRON: EH6Y1223EH PRON AMD: 01
AMVS CD: 060014

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 0 29- DEC- 2006
$

THE FOLLOW NG NARRATI VE APPLI ES TO CLINS 0011AA
THROUGH 0041AA, EXCEPT CLINS 0017AA, 0030AA AND
0040AA

The quantity(s) stated for the Program C I Ns noted
above DO NOT Form a part of the basic contractual
quantity. Each Program Year requirenments may, howeve
be added to the contract by issuance of a bilateral
nodi fication at the discretion of the

LO
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

0011

0011AA

0012

0012AA

0013

Cover nnent .

The failure of the offeror to insert
prices applicable to each CLIN shall
nean that the offeror will supply al
part
price and the offer will
accordingly.

(End of narrative A001)

SECURI TY CLASS: Uncl assified

PRODUCTI ON YEAR 1 (PY1)

NOUN: Tl GER PRODUCTI ON ENG OVHL

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE:

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

of these items at the basic contract (PYT)unit
be eval uated for award

Oaigin

PERF COWVPL

uni t

| or any

DATE

001 1

SECURI TY CLASS: Uncl assified

PRODUCTI ON YEAR 1 (PY1)

NOUN: Tl GER ACCESSORY GEARBOX OVHL

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH
REL CD QUANTI TY

UNDEFI NI TI ZED

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

SECURI TY CLASS: Uncl assified

UNDEFI NI TI ZED
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
0013AA PRODUCTI ON YEAR 1 (PY1) 1 LO
NOUN: TI GER REDUCTI ON GEARBOX OVHL
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0014 SECURI TY CLASS: Uncl assified
0014AA PROGRAM YEAR 1 (PY1) 1 LO
NOUN: TIGER O L PUWP OVHL
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Perfornmance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0015 SECURI TY CLASS: Uncl assified
0015AA PROGRAM YEAR 1 (PY1) 1 LO
NOUN: TI GER EMFS OVHL
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

0016

0016AA

0017

0017AA

0018

0018AA

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 1 (PY1)

NOUN: Tl GER FI ELD SPARES

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH
REL CD QUANTI TY

ACCEPTANCE:

PERF COWVPL

Oigin

DATE

001 1

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 1 (PY1)

NOUN: Tl GER SYSTEMS TECH. SUPPORT

BASED ON 5, 500 HOURS PER YEAR.
WORK DI RECTI VES W LL BE | SSUED
BASED ON NEED.

THIS IS A COST PLUS FI XED FEE CLIN

(End of narrative B001)

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 1 (PY1)

UNDEFI NI TI ZED

ACCEPTANCE:

LO

Oigin
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
NOUN: TI GER CONT. MANPOWER REPORT
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
The final value of this CLIN 0019AA
will be determ ned by the Award Fee
Board and wi |l be adjusted correspondingly.
NO PAYMENTS SHOULD BE | NVO CED OR
DEDUCTED FROM THI'S CLI N UNTI L SUCH
TI ME AS THE ABOVE DETERM NATI ON HAS
BEEN MADE ABOVE
(End of narrative A001)
0019 SECURI TY CLASS: Uncl assified
0019AA PROGRAM YEAR 1 (PY1)
NCOUN: Tl GER AWARD FEE
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
0020 SECURI TY CLASS: Uncl assified
0020AA PROGRAM YEAR 1 (PY1) 1 LO [$
NOUN: Tl GER EMOT LI CENSI NG
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
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PIIN/SIIN W6HZV- 05- R- 0954 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0021 SECURI TY CLASS: Uncl assified
0021AA PRODUCTI ON YEAR 2 (PY2) 1 LO
NOUN: Tl GER PRODUCTI ON ENG OVHL
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Perfornmance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0022 SECURI TY CLASS: Uncl assified
0022AA PRODUCTI ON YEAR 2 (PY2) 1 LO
NOUN: Tl GER ACCESSORY GEARBOX OVHL
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0023 SECURI TY CLASS: Uncl assified
0023AA PRODUCTI ON YEAR 2 (PY2) 1 LO
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
NOUN: TI GER REDUCTI ON GEARBOX OVHL
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0024 SECURI TY CLASS: Uncl assified
0024AA PROGRAM YEAR 2 (PY2) 1 LO
NOUN: TIGER O L PUWP OVHL
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Perfornmance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0025 SECURI TY CLASS: Uncl assified
0025AA PROGRAM YEAR 2 (PY2) 1 LO
NOUN: TI GER EMFS OVHL
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0026 SECURI TY CLASS: Uncl assified
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ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0026AA

0027

0027AA

0028

0028AA

PROGRAM YEAR 2 (PY2)

NOUN: Tl GER FI ELD SPARES

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 2 (PY2)

NOUN: Tl GER SYSTEMS TECH. SUPPORT

BASED ON 5, 500 HOURS PER YEAR.
WORK DI RECTI VES W LL BE | SSUED
BASED ON NEED.

THIS IS A COST PLUS FI XED FEE CLIN

(End of narrative B001)

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 2 (PY2)

NOUN: Tl GER ENG DURABI LI TY TESTI NG

LO

LO

LO
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0029 SECURI TY CLASS: Uncl assified
0029AA PROGRAM YEAR 2 (PY2) 1 LO $ $
NOUN: Tl GER CONT. MANPOAER REPORT
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
The final value of this CLIN 0030AA
will be determined by the Avard Fee
Board and will be adjusted correspondingly.
NO PAYMENTS SHOULD BE | NVO CED OR
DEDUCTED FROM THI'S CLI'N UNTI L SUCH
TI ME AS THE ABOVE DETERM NATI ON HAS
BEEN MADE ABOVE
(End of narrative A001)
0030 SECURI TY CLASS: Uncl assified
0030AA PROGRAM YEAR 2 (PY2) $
NOUN: TI GER AWARD FEE
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

Deliveries or Performance

0031 SECURI TY CLASS: Uncl assified

0031AA PROGRAM YEAR 2 (PY2)

NOUN: TI GER EMOT LI CENSI NG

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE:

Deliveries or Perfornmance
DLVR SCH

REL_CD QUANTI TY

Oaigin

PERF COWVPL
DATE

001 1

0032 SECURI TY CLASS: Uncl assified

0032AA PRODUCTI ON_YEAR 3 (PY3)

NOUN: Tl GER PRCDUCTI ON ENG OVHL

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE:

Deliveries or Performance
DLVR SCH

REL CD QUANTI TY

UNDEFI NI TI ZED

Oigin

PERF COWVPL
DATE

001 1

0033 SECURI TY CLASS: Uncl assified

0033AA PRODUCTI ON YEAR 3_( PY3)

NOUN: Tl GER ACCESSORY GEARBOX OVHL

UNDEFI NI TI ZED
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL _CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0034 SECURI TY CLASS: Uncl assified
0034AA PRODUCTI ON YEAR 3 (PY3) 1 LO
NOUN: Tl GER REDUCTI ON GEARBOX OVHL
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Perfornmance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0035 SECURI TY CLASS: Uncl assified
0035AA PROGRAM YEAR 3 (PY3) 1 LO
NOUN: TIGER O L PUWP OVHL
| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
0036 SECURI TY CLASS: Uncl assified
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Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

0036AA

0037

0037AA

0038

0038AA

PROGRAM YEAR 3 (PY3)

NOUN: Tl GER EMFS OVHL

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH
REL CD QUANTI TY

ACCEPTANCE:

1 LO

Oigin

PERF COWVPL
DATE

001 1

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 3 (PY3)

NOUN: Tl GER FI ELD SPARES

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

ACCEPTANCE:

UNDEFI NI TI ZED

Oaigin

PERF COWVPL
DATE

001 1

SECURI TY CLASS: Uncl assified

PROGRAM YEAR 3 (PY3)

NOUN: Tl GER SYSTEMS TECH. SUPPORT

BASED ON 5, 500 HOURS PER YEAR
WORK DI RECTI VES W LL BE | SSUED
BASED ON NEED.

THIS IS A COST PLUS FI XED FEE CLIN

(End of narrative

UNDEFI NI TI ZED

LO

B0O1)




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 21 of 122

PIIN/SIIN VWB6HZV- 05- R- 0954 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
0039 SECURI TY CLASS: Uncl assified
0039AA PROGRAM YEAR 3 (PY3) 1 LO
NOUN: Tl GER CONT. MANPOAER REPORT
I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
The final value of this CLIN 0019AA
will be determined by the Avard Fee
Board and will be adjusted correspondingly.
NO PAYMENTS SHOULD BE | NVO CED OR
DEDUCTED FROM THI'S CLI N UNTI L SUCH
TI ME AS THE ABOVE DETERM NATI ON HAS
BEEN MADE ABOVE
(End of narrative A001)
0040 SECURI TY CLASS: Uncl assified
0040AA PROGRAM YEAR 3 (PY3)

NOUN: Tl GER AWARD FEE

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
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0041 SECURI TY CLASS: Uncl assified
0041AA PROGRAM YEAR 3 ( PY3) 1 LO

NOUN: TI GER EMOT LI CENSI NG

I nspection _and Accept ance

I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE

001 1 UNDEFI NI TI ZED
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

Total InteGated Engine Revitalization (TIGER) Program SOW

SECTION B CLIN STRUCTURE

TI GER PRODUCTI ON (Program Year - Transition)

CLIN 0001 TIGER Production Engi ne Over haul Basi ¢ Contract

CLIN 0002 TIGER Accessory Gearbox Basi ¢ Contract

CLIN 0003 TIGER Reduction Gearbox Basi ¢ Contract

CLIN 0004 TIGER EMFS Basi ¢ Contract

CLI N 0005 FIELD Spare Support Basi ¢ Contract

CLIN 0006 STS CLIN (1,500 hours) Option

CLIN 0007 Contract Data Requirenent List Al Years

CLI N 0008 Contractor Manpower Reporting (CVR) Basi ¢ Contract

CLIN 0009 Award Fee Basi ¢ Contract
CLIN 0010 eMOT Licensing Agreenent Basi ¢ Contract

TI GER PRODUCTI ON ( Program Year 1)

CLIN 0011 TIGER Production Engi ne Over haul Program Year 1
CLIN 0012 TIGER Accessory Gearbox Program Year 1
CLIN 0013 TI GER Reduction Gearbox Program Year 1

CLIN 0014 TIGER Q| Punp Program Year 1

CLIN 0015 TIGER EMFS Program Year 1

CLIN 0016 FIELD Spare Support Program Year 1

CLIN 0017 STS CLIN (5500 hours) Option

CLI N 0018 Contractor Manpower Reporting (CWVR) Program Year 1

CLIN 0019 Award Fee Program Year 1
CLIN 0020 eMOT Licensing Agreenent Program Year 1

TI GER PRODUCTI ON ( Program Year 2)

CLIN 0021 TI GER Production Engi ne Over haul Program Year 2

CLIN 0022 -- TIGER Accessory Gearbox Program Year 2
CLIN 0023 -- TICGER Reduction Gearbox Program Year 2

CLIN 0024 -- TIGER G| Punp Program Year 2

CLIN 0025 -- TIGER EMFS Program Year 2

CLIN 0026 FIELD Spare Support Program Year 2

CLIN 0027 STS CLIN (5500 hours) Option
CLIN 0028 TIGER Engine Durability Test Program Year 2

CLIN 0029 -- Contractor Manpower Reporting (CMR) Program Year 2

CLIN 0030 -- Award Fee Program Year 2
CLIN 0031 eMOT Licensing Agreenent Program Year 2

TI GER PRODUCTI ON ( Program Year 3)

CLI N 0032 TIGER Production Engi ne Overhaul Program Year 3

CLIN 0033 -- TIGER Accessory Gearbox Program Year 3
CLIN 0034 -- TIGER Reduction Gearbox Program Year 3

CLIN 0035 -- TIGER Q| Punp Program Year 3

CLIN 0036 -- TIGER EMFS Program Year 3

CLIN 0037 FIELD Spare Support Program Year 3

CLIN 0038 STS CLIN (5500 hours) Option
CLIN 0039 Contractor Manpower Reporting (CWR) Program Year 3

CLIN 0040 -- Award Fee Program Year 3
CLI N 0041 eMOT Licensing Agreenent Program Year 3

SECTI ON C DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

C 1. Total InteGated Engine Revitalization (TIGER) Program

C.1.1. The Total InteGated Engine Revitalization (TIGER) programis an integrated |ifecycle managenment approach that wll inprove the

readi ness and reduce the lifecycle costs of the AGI1500 engine. This programw |l foster a long-termrelationship between Program
Manager Conbat Systens (PM CS) (Overall Program Lead, Configuration Managenent, Funding Durability Design |nprovenents), Tank-autonotive



Reference No. of Document Being Continued Page 24 of 122

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 05- R- 0954 MOD/AMD

Name of Offeror or Contractor:

& Arnmanents Command (TACOV), (Forecasting Oversight, Tactical Field Support), Anniston Arny Depot (ANAD) (Depot Facilities, Wrkforce,
Engi ne Return Support) and Honeywel | International (Contractor Technical Support, Overhaul process inprovenents , Data Coll ection,
Engi ne Heal th Di agnostics & Prognostics, Demand, Supply Chain and Material Managenent, New Hardware and Field Service/ Engi ne Return
Support).

C.1.2 This performance based contract will be executed over four programyears. (1 base year with 3 programyears described bel ow).
The cost schedul e, performance and risk will be evaluated by the Government 90 days prior to the beginning of each program year,
starting with PY3. The process and criteria will be specified by the Government in the Award Eval uation Plan to be issued for the next
program period at tinme of evaluation of base period. The Government will decide each year whether to exercise its programfor continued
Contractor support, and the extent of any adjustment to the Contractors fee (if any) in accordance with the award fee provision in
Section H |If the Government elects not to exercise its program the Contractor shall ensure a seanless transition of all activities
required to support engine production and field support to the Governnent within 90 days after the end of the current programyear, in
accordance with the contract exit plan to comuni cate nethodol ogy and approach contained in the approved Integrated Master Plan (I MP).

Peri od of Performance Dat e M | estone Reviews Transition Period
(14 nont hs) 1 Dec 2005 31 Dec 2006 Sept enmber 2006PY 1 (24 nonths) 1 Jan 2006 31 Dec
2007 Sept ember 2007PY 2 (24 nonths) 1 Jan 2007 31 Dec 2008 Se
ptenber 2008 PY 3 (24 nonths) 1 Jan 2008 31 Dec 2009 Sept ember 2009

C1.3 The fol | owi ng paragraphs describe the CLINS and how they relate to the performance work statenent.

CLIN 0001 Support to TIGER Engine Overhaul For the transition year, the Contractor shall provide the Non-Government Furnished Material
(Non-GFM parts as specified in the demand nodel to support 1000 hour MIBDR (Novenber 2005 through Decenber 2006), and Non-Recurring
Engi neering (NRE) to support ANAD Overhaul production and engineering services (Novenber 2005 through February 2006).

CLI N 0002 Support to TlIGER Accessory Gearbox (AGB) For the transition year, the Contractor shall provide the Non GFM parts as specified
in the demand nodel to support 1000 hour MIBDR (Novenber 2005 through Decenber 2006).

CLI N 0003 Support to TlIGER Reduction Gearbox (RGB) For the transition year, the Contractor shall provide the Non GFM parts as specified
in the demand nodel to support 1000 hour MIBDR (Novenber 2005 through Decenber 2006).

CLI N 0004 Support to TIGER EMFS For the transition year, the Contractor shall provide the Non GFM parts as specified in the demand
nmodel to support 1000 hour MIBDR ( Novenber 2005 through Decenber 2006).

CLIN 0005 Field Spare Support This includes the Non GFM required hardware to support field requirements for TlIGER engi nes (Novenber
2005 t hrough Decenber 2006) .

CLI N 0006 System Technical Support (Cost Plus Fixed Fee) To provide 1,500 hours of technical support as described in paragraph C 11
(Novenber 2005 through February 2006 (4 nonths)).

CLI N 0007 Contract Data Requirenent Lists
CLIN 0008 Contractor Manpower Reporting (CMR) Support for TY 1 (14 nonths)
CLIN 0009 Award Fee Support for TY 1 (10 nonths) (Nov 05 thru Aug 06)

CLI N 0010 Electronic Manufacturing Operations & Tooling (eMOT) Licensing Agreenent- To provide a license to utilize the eMOTs at ANAD
to support the TICGER transition period.

CLIN 0011 Support to TIGER Engi ne Overhaul (PY1l) The Contractor will provide all of the parts, as specified in the demand nodel in
support of the 1400 hour MIBDR engines, for delivery fromJanuary 2007 through May 2007. In addition, the Contractor will order those
parts as needed to support 1400 hour MIBDR production from June 2007 through May 2008, whose |ead-tinmes do not allow themto be ordered
as part of the Program Year 2. The long lead parts will be delivered between June 2007 and Decenber 2007. Non-Recurring Engineering
(NRE) support for ANAD Over haul production and engi neering services for 15 nonths (March 2006 thru May 2007) will also be included.

CLIN 0012 TIGER Accessory Gearbox (AGB) The Contractor will provide all of the parts, as specified in the demand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJanuary 2007 through May 2007. |In addition, the Contractor will order those parts
as needed to support 1400 hour MIBDR production from June 2007 through May 2008, whose |ead-tinmes do not allow themto be ordered as
part of the Program Year 2.

CLIN 0013 TIGER Reduction Gearbox (RGB) The Contractor will provide all of the parts, as specified in the denand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJanuary 2007 through May 2007. In addition, the Contractor will order those parts
as needed to support 1400 hour MTIBDR production from June 2007 through May 2008, whose |ead-tinmes do not allow themto be ordered as
part of the Program Year 2.
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CLIN 0014 TIGER O L Punmp The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour
MIBDR configuration, for delivery from January 2007 t hrough May 2007. |In addition, the Contractor will order those parts as needed to
support 1400 hour MIBDR production from June 2007 through May 2008, whose |ead-tines do not allow themto be ordered as part of the
Program Year 2.

CLIN 0015 TIGER EMFS The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour MIBDR
configuration, for delivery fromJanuary 2007 through May 2007. |In addition, the Contractor will order those parts as needed to support
1400 hour MIBDR production from June 2007 through May 2008, whose |lead-tinmes do not allow themto be ordered as part of the Program Year
2.

CLIN 0016 Field Spare Parts This includes the required hardware to support field requirenments for TlIGER engines January 2007 through
May 2007.

CLI N 0017 System Technical Support (STS) (Cost Plus) To provide 5,500 hours of technical support as described in paragraph C 11.
(March 2006 through May 2007 (15 nonths))

CLI N 0018 Contractor Manpower Reporting (CVR) Support for PY 1 (15 nonths)
CLIN 0019 Award Fee Support for PY1l for 18 nonths (Mar 06 thru Aug 07)

CLIN 0020 Electronic Manufacturing Operations & Tooling (eMOT) Licensing Agreenent- To provide a license to utilize the eMJIs to
support PY1 production.

CLIN 0021 Support to TIGER Engi ne Overhaul (PY2) The Contractor will provide all of the parts, as specified in the demand nodel in
support of the 1400 hour MIBDR engines, for delivery fromJune 2007 through May 2008. In addition, the Contractor will order those
parts as needed to support 1400 hour MIBDR production from June 2008 through May 2009, whose |lead-tinmes do not allow themto be ordered
as part of the Program Year 3. The long lead parts will be delivered between June 2008 and Decenber 2008. Non-Recurring Engineering
(NRE) support for ANAD Over haul production and engineering services for 12 nonths (June 2007 thru May 2008) will also be included.

CLIN 0022 TIGER Accessory Cearbox (AGB) The Contractor will provide all of the parts, as specified in the demand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJune 2007 through May 2008. In addition, the Contractor will order those parts as
needed to support 1400 hour MIBDR production from June 2008 through May 2009, whose |lead-tinmes do not allow themto be ordered as part
of the Program Year 3.

CLI N 0023 TIGER Reduction Gearbox (RGB) The Contractor will provide all of the parts, as specified in the demand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJanuary 2007 through May 2008. In addition, the Contractor will order those parts
as needed to support 1400 hour MIBDR production from June 2008 through May 2009, whose |ead-tinmes do not allow themto be ordered as
part of the Program Year 3.

CLIN 0024 TIGER O L Punmp The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour
MIBDR configuration, for delivery from January 2007 t hrough May 2008. |In addition, the Contractor will order those parts as needed to
support 1400 hour MIBDR production from June 2008 through May 2009, whose |ead-tines do not allow themto be ordered as part of the
Program Year 3.

CLIN 0025 TIGER EMFS The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour MIBDR
configuration, for delivery fromJanuary 2007 through May 2008. In addition, the Contractor will order those parts as needed to support
1400 hour MIBDR production from June 2008 through May 2009, whose |lead-tinmes do not allow themto be ordered as part of the Program Year
3.

CLIN 0026 Field Spare Parts This includes the required hardware to support field requirenments for TIGER engines from June 2007 through
May 2008.

CLI N 0027 System Technical Support (Cost Plus) To provide 5,500 hours of technical support as described in paragraph C 11 (June 2007
through May 2008 (12 nonths)).

CLIN 0028 TIGER Engine Durability Testing To conduct and evaluate testing (Sep 07 through Mar 2009)
CLIN 0029 Contractor Manpower Reporting (CMR) Support for PY 2 (12 nonths)
CLIN 0030 Award Fee Support for PY2 (12 nonths)

CLIN 0031 Electronic Manufacturing Operations & Tooling (eMOT) Licensing Agreenent- To provide a license to utilize the eMJTs to
support PY2 production.

CLI N 0032 Support to TIGER Engine Overhaul (PY3) The Contractor will provide all of the parts, as specified in the demand nodel in
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support of the 1400 hour MIBDR engines, for delivery fromJune 2008 through May 2009. |In addition, the Contractor will order those
parts as needed to support 1400 hour MIBDR production from June 2009 through May 2010, whose |lead-tinmes do not allow themto be ordered
as part of the sustainment follow on contract. The long | ead parts will be delivered between June 2009 and Decenber 2009. Non-Recurring
Engi neering (NRE) support for ANAD Overhaul production and engineering services for 12 nonths (June 2008 thru May 2009) will also be

i ncl uded.

CLI N 0033 TI GER Accessory Cearbox (AGB) The Contractor will provide all of the parts, as specified in the demand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJune 2008 through May 2009. |In addition, the Contractor will order those parts as
needed to support 1400 hour MIBDR production from June 2009 through May 2010, whose |ead-tines do not allow themto be ordered as part
of the sustainnent followon contract.

CLIN 0034 TIGER Reduction Gearbox (RGB) The Contractor will provide all of the parts, as specified in the demand nodel in support of
the 1400 hour MIBDR configuration, for delivery fromJanuary 2008 through May 2009. |In addition, the Contractor will order those parts
as needed to support 1400 hour MIBDR production from June 2009 through May 2010, whose |lead-tinmes do not allow themto be ordered as
part of the sustainnent followon contract. Non-Recurring Engineering (NRE) support for ANAD Over haul production and engi neering
services for 12 nonths will also be included.

CLIN 0035 TIGER O L Punp The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour
MIBDR configuration, for delivery from January 2008 through May 2009. |In addition, the Contractor will order those parts as needed to
support 1400 hour MIBDR production from June 2009 through May 2010, whose |ead-tines do not allow themto be ordered as part of the
sustai nnent fol | ow-on contract.

CLIN 0036 TIGER EMFS The Contractor will provide all of the parts, as specified in the demand nodel in support of the 1400 hour MIBDR
configuration, for delivery fromJanuary 2008 through May 2009. |In addition, the Contractor will order those parts as needed to support
1400 hour MIBDR production from June 2009 through May 2010, whose lead-tines do not allow themto be ordered as part of the sustainment
followon contract.

CLIN 0037 Field Spare Parts This includes the required hardware to support field requirements for TIGER engines from June 2008 through
May 2009.

CLIN 0038 System Technical Support (Cost Plus) To provide 5,500 hours of technical support as described in paragraph C 11. (June 2008
through May 2009 (12 nonths)).

CLI N 0039 Contractor Manpower Reporting (CVR) Support for PY3 (12 nonths)
CLIN 0040 Award Fee Support for PY3 (12 nonths)

CLI N 0041 Electronic Manufacturing Operations & Tooling (eMOT) Licensing Agreenent- To provide a license to utilize the eMJTs to
support PY3 production.

C2 PERFORVANCE WORK STATEMENT

C.2.1. The Contractor shall provide an integrated approach to provide the hardware, material parts and services to enable ANAD to

del i ver overhaul ed and repaired engines to a single performance standard in accordance with the production kit delivery schedul e dated
XXXX, Attachment X Al delivered engines shall neet the performance requirenments of AlliedSignal/Honeywel | Fabrication Specification
91547- E2180, Revision H dated 13 August 1999, as determined by the conduct of the overhaul engine test defined in the Engine Test
Procedure (ETP) 21500DECU, Revision J, dated 17 Dec 2004. The CGovernnment will provide the incom ng unserviceabl e assets.

c22 The Contractor shall use the principles of lean/six sigma to exercise the requisite planning, direction and control over the
TI GER program to successfully acconplish performance requirements for each of the follow ng program el ements:

a. TIGER Program Managenent and |ntegration
b. Integrated Supply Chain Managenent (Demand, Supply Chain, Material)
c. Overhaul Process |nprovenents at ANAD
d. Field Support

e. Data Collection and Fact Based Maintenance

f. Durability Design |nprovenents

C. 3. PERFORMANCE | NCENTI VE METRI CS AND GOALS

C.3.1. Performance Incentive Metrics

C.3.1.1. The Contractors perfornmance shall be nmeasured by the following netrics in nmeeting its responsibility for the overall managenent
and integration of the TIGER programrequirenents. The four nmetrics are Engine Availability, Durability, Cost and Small Business
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Participation. TICGER mlestone reviews will be conducted annually to determine the award fee and award termas described in Section H

C.3.1.2. Engine Availability

C.3.1.2.1. The Contractor shall ensure AGI1500 engine availability by providing the "right parts at the right place at the right time"
to ANAD. The Contractor shall provide integrated supply chain nmanagenent processes to provide all the engine hardware to the ANAD
workstations on tinme to the production kit delivery schedule. The percentage of kits and spares delivered wi thin customer demand shal |
achi eve at |east 95% by end of PY3.

C.3.1.3. Engine Durability

C.3.1.3.1. The Contractor shall increase the durability of the TI GER AGT1500 engi nes overhaul ed at ANAD by end of PY04 to achieve at
| east 1400 hours nean tinme between depot return (MIBDR). Achievenent of the 1400 MIBDR requirenment will be nmeasured by:

C.3.1.3.1.1. Successful conpletion of one 361 hour lab test per the test procedure at Attachnent Y, and.

C.3.1.3.1.2. Field data that supports an acceptable MIBDR val ue as noted in the durability section of the Award Fee netric.
The Field data collected for the total TICGER fleet of engines at FSE supported sites will be adjusted for depot returns for no fault
found.

C.3.1.3.1.3. In order to verify that the TIGER program has achieved its initial durability inprovenents a 1400 hour (4) vehicle test

wi |l be conducted in accordance with the TIGER Engine Durability test plan, attachnent XX. Each vehicle will be operated until its

engi ne experiences an engine durability failure. The Contractor nust denpbnstrate the 1400 hour average val ue or a m ni mumof 1200 hours
MIBDR wi th supporting analysis that future fixes will result in 1400 hours MIBDR.

C.3.1.4. Cost

C.3.1.4.1. The Contractor will provide a 1400 hour sustainment Bill O Mterial (BOV, by the end of PY 3 that yields an average
material cost to the Government of $229K (2005 CY$) or less for engines returning after initial TIGER 1400 hour MIBDR upgrade by end of
PY3.

C.3.1.5. Small Business

C. 3.1.5.1. The contractor shall utilize small businesses in the performance of the TIGER program The percentage of the total value of
the subcontracting dollars available for outside purchases awarded to small businesses shall be at |east 40% by PY3.

C. 3.2. TIGER Team Goal s:

C.3.2.1. The Contractor will work to achieve the goals described bel ow which will be reviewed in an IPT environnment with the Government
and Contractor. The goals will be used to nonitor the contractors Tl GER program performance in the quarterly reviews.

C.3.2.2. TIGER Mdel Managenment Team Goal s

C.3.2.2.1. The following goals will be used to nonitor the Contractors overall nanagenent performance. The teamshall direct the TIGER
production teans to achieve:

On-tinme engine delivery (depot and field)

An af fordabl e AGT1500 sustai nnent process

A 1400 hour engi ne MIBDR

Engi ne operational fleet data to support fact based mai ntenance
Enhanced Fi el d Repair processes

P a0 oy

C.3.2.3. TIGER Integrated Supply Chain Team (Demand, Supply Chain, and Material) Goals The following goals will be used to nmonitor the
Contractors managenent of integrated supply chain perfornmance excluding failures caused by GFM and out si de of Contractors control:

C.3.2.3.1. On-tinme to demand=Percentage of kits and spares delivered within custoner demand

PY Trans PY 1 PY2 PY3
Parts Fill Rate (on tine to plan) >90% >93% >94% >9
5%
C.3.2.3.2.Single standard engi ne=Per centage of engines that deviated froma standard Bill of Material
(BOM due to parts shortages and substitutions. (Rob back, reuse vs. new or reclained)
PY Trans PY 1 PY 2 PY 3

Engi nes with Waivers <15% <10% <5% <
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1%

C.3.2.3.3. The contractor shall work towards increasing the Snall Business Subcontracting programgoals for the TIGER program The
contractor shall pursue a Mentor Prot\'e9g\'e9 Programin an effort to increase the Service-Disabl ed Veteran-owned and HUBZone

busi nesses participation on the program The contractor shall work with the Army Small Business Ofice to increase the SDVO and HUBZone

potential candidates.

C.3.2.4. TIGER Overhaul Team Goals - The followi ng goals will be used to nonitor the Contractors performance in neeting Overhaul Process
requirenents.

C.3.2.4.1. Assist ANAD in the inplenmentation of approved TlIGER Lean/ Six Sigma Projects.

C.3.2.4.2. Inprove the current First Pass Yield (FPY) of engines subjected to the Acceptance Test Procedure (ATP) at ANADs engine test
to 70% by the end of PY1l and 85% by the end of PY3.

C.3.2.4.3. Achieve a work station standardization utilizing electronic work instructions (eMOTs) starting 30 DAC (phase-in process) to
be conpleted 12 nonths after contract award.

C.3.2.5. TIGER Field Support Goals - The followi ng goals will be used to nonitor the Contractors TICGER Field Support performance at the
designated repair site locations with Tl GER FSEs:

C.3.2.5.1. Decrease the No Evidence of Failure (NECOF) return of engines to the depot from TIGER Field Repair Site Locations to |ess than
3% by end of PY1.

C.3.2.5.2. Reduce the 48 hour average repair Turn-Around Time (TAT) fromthe TIGER Field Repair Sites back to the user by the end of
PY3.

C.3.2.6. TIGER Fact Based Maintenance Team Goals - The followi ng goals will be used to nonitor the Contractors Fact Based Maintenance
perf ormance.

C.3.2.6.1. Tenporary database operational four (4) nonths after contract award. Web-based data collection systemonline four (4)
nmonths after contract award.

C.3.2.6.2. MIBDR Reporting Available six (6) nmonths after contract award.

C.3.2.6.3. Long-term database accessible to authorized users via the Internet 20 nonths after contract award.

C. 3.2.7. TIGER Durability Team Goals - The followi ng goals will be used to nonitor the Contractors Durability Team performance:
C.3.2.7.1. Establish a current MIBDR baseline

C.3.2.7.2. Support Test of four (4) TICGER engines in vehicles to OPTEMPO starting PY2

C. 3.2.7.3. Establish TIGER MIBDR> 1400 hours by PY3 supported by Field data

C.3.2.7.4. Establish processes to identify, develop, validate and inplement durability inprovenents

C. 4. PROGRAM MANAGEMENT AND | NTEGRATI ON

C 4.1. Revi ews:

The Contractor shall support and/or conduct the necessary neetings and reviews required to effectively manage the contract efforts in an
I PT environnent with the Government. Such efforts include supporting (or conducting when appropriate) Contractor Custoner Satisfaction
Board (CSB) neetings as required, bi-nonthly Program Managenent Status Reviews via tel econference, nonthly Supply, Inventory, Operating
Plan (SIOP) neeting, and quarterly In-Process Reviews (IPRs). The Contractor shall host quarterly |IPRs at ANAD or Phoenix. The
Contractor will set up and coordinate neetings for PMO The Contractor shall prepare the mnutes of each IPR capturing all action

items assigned during the neeting. The minutes shall be furnished to the CORwi thin 15 days after the IPRin Contractors format.

C. 4.2 Integrated Master Pl an:

C.4.2.1 The Contractor shall maintain and update | MP quarterly and any changes briefed at the IPR  Updates wi |l be downl oaded docunents
into Governments Tl GER website.

C.4.2.2 The Contractor wll conduct a nonthly SIOP (Supply, Inventory, and Operations Planning) review with the Government on |ocation
(Phoeni x or Anniston) or via teleconference. The goal for the SIOP reviewis to provide the TIGER teans the status of the integrated
supply chain and to forecast requirenments in support of the TIGER Production Schedule. The information to be reviewed shall consist at
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a mnimum of the follow ng.
\' b7 Production Schedul e: Requirenents, gaps and recovery plans
\' b7 Parts Demand: Depot and Field orders, Government Furnished Material (GFM (new and reclaim, Contractor
material (new)
\' b7 Transition Plan: GFM drawdown status, gap anal ysis
\' b7 Bill of Material: Durability and Depot Overhaul Factor (DOF) changes
\'b7 Inventory Metrics: Days of Supply (DOS) and Fill-Rate
\' b7 Quality: |Inpact and corrective action of defects
\' b7 ANAD capacity and capability status

C.4.2.3 Monthly attendance for the SIOP will consist of at |east one nmenber from TACOM PM ANAD and the Contractor. The Governnment
shal | identify Governnent representatives to attend the SIOP, with one representative being a nandatory participant. The Government may
del egate their representation. The outcome of the SIOP will, at mninmum consist of notification of DOF changes, request for contract
nodi fications and recommendations for durability inprovenents and updates to the demand forecast. Follow ng each SIOP neeting, official
m nutes (including the new Production Schedule and Rolling Action ItemList (RAIL)) will be produced and provided to all SICOP nenbers.

C.4.2.4. The I MP shall contain the exit plan nmethodol ogy and processes in the event that the Government elects not to exercise a program
period.

C. 4.3 Integrated Master Schedul e:

C.4.3.1. The Contractor shall maintain the Integrated Master Schedule (I MS) that defines the time phasing of Level 1 and 2 program
tasks, events, nilestones and their interdependencies. The IMS shall be used to assess program status and conduct schedul e pl anni ng,
critical path and risk assessments. The |Ms shall be updated on a nonthly basis to accurately reflect the established devel opnent plan
and status. Level 1 contract changes will be subnitted to the Government for their approval.

C. 5. CONFI GURATI ON CONTROL
C. 5.1 Product Manager Conbat Systens has configuration control of the AGI1500 Engi ne Techni cal Data Package (with the exception of
proprietary data) for changes to the AlliedSignal/Honeywel | Fabrication Specification 91547-E2180, Revision H, dated 13 August 1999, and

Engi ne Test Procedure (ETP) 21500DECU, Revision J, dated 17 Dec 2004 (reference C. 2.1 for docunent).

C.5.2. _Configuration Managenent

C.5.2.1. The Contractor shall utilize their Customer Satisfaction Board Process (Contractor Procedure 12M 1) to make configuration
control changes. The Government shall be a voting nenber and a part of the official quorumfor the Contractors CSB, del egating their
responsibility at their discretion. The Governments official recormendations will be included in the mnutes of the CSB neeting so that
this position is formally docunmented throughout the process. Followi ng each CSB neeting, official mnutes will be produced and provided
to all CSB nenbers including the Governnent representative.

C5.22 Proj ects approved during the CSB shall be docunented and a formal request for Governnent approval of all Cdass 1 Engineering
Change Proposals (ECPs) resulting after CSB3 will be made. Al Cass 1 ECPs that alter the engine Bill of Mterial nust be cleared by
the CSB3 gate exit review prior to submssion to the Government. Approved inplenentation docunentation will be obtained for CSB3.
After approval of the CSB3 gate exit, any changes may be incorporated into the TICGER Bl ock Upgrade. GCate 4 revisits the solution to
ensure effective inplenmentation. Class | and Class |l ECPs will be provided to TACOM via their ACMS on-line systemand a quarterly
listing of changes to ACMS shall be provided to TACOM (nay be satisfied by automatic distribution via ACMVB).

C. 5. 3. Changes_(Change Requests/Draw ng Revision Notices (CR/ DRNs), Wiivers, Deviations) to the AGI1500 Technical Data Package (TDP)

C.5.3.1 The Governnent shall be notified of all changes made by the Contractor (electronic copy) utilizing the Contractors approved
Confi guration Managenent system Any Deviations, Wiivers or ECPs that affect Electric Magnetic Interface (EM) or Nucl ear Hardening
capabilities will be processed as a Class | ECP. Al Cass Il design changes will be submtted per the Contractors format.

C.5.4. AGT1500_Techni cal Data Package (TDP) Changes.

C.5.4.1. The Contractor shall update the TDP resident on TACOVs Automated Configurati on Managenent Systemw th all changes (including the
Contractor sources), except for any proprietary information, utilized under the TIGER program |Information shall not be added to TDP
that degrades the Governments ability to conpetitively procure parts in the future, w thout the Governments approval .

C.5.4.2. The Contractor shall update the TDP draw ngs, Quality Assurance Requirenents and specifications, when changes are introduced
into the TIGER program

C.5.4.3. The Contractor shall analyze all design changes to determine the inpact on the |ogistic support functions/products. Logistic
inpacts shall be docunmented with the change on the logistics inpact summary formor contractor fornat.
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C.5.4.4. Any ass | ECPs to the AGI1500 engi ne BOM major waivers or major deviations require Government approval prior to
incorporation and/or inplenmentation. The Government will receive a notification copy of all Class 2 ECPs prior to their incorporation.
The Governnent will receive the rel eased engineering change docunentation of all Cass 2 ECPs (Engineering Rel ease Record (ERR) within
30 days of the internal CR/ DRN rel ease.

C.5.4.5. Software changes approved by the CSB to the Digital Electronic Control Units (DECU) by the Contractor shall be conpatible with
all previous U S. tank hardware and U.S. vehicle operating software configurations.

C.5.4.6. The Contractor shall maintain the Configuration Managenent Specification of the Government Technical Data Package (TDP),

drawi ngs, Quality Assurance Requirements (QARs) and specifications. This will include a yearly reconciliation of the Governnent

TDP/ NMAWR/ - 20 Manual for any changes made to the AGI1500 engi ne during the year.

C.5.4.7. The Contractor shall process all changes to the TDP in accordance with the Contractors approved configuration managenment
procedures. This information will be furnished in accordance with the requirenments, quantities and schedules set forth in the Contract
Data Requirenents List (CDRL) A001, (DD Form 1423).

C. 6 | NTEGRATED SUPPLY CHAI N MANAGEMENT

C. 6.1 The Contractor shall execute an integrated supply chain process that provides delivery of kits to the ANAD assenbly floor on tine
to support the detail ed ANAD production schedule. In addition, the Contractor shall support world wi de tactical field demands, and
provide all parts required to support the TIGER field sites. The Contractor w |l conduct an expanded SIOP, four (4) nonths before
programrenewal to determne go forward order policy for critical purchased parts.\~ Purchased parts will be identified by both the
customer and Contractor based on factors such as Lead-Tinme, quality, delivery and agreed upon criteria.

C.6.2. The Integrated Supply Chain Managenment function conprises the followi ng activities:

C.6.2.1. The forecasting of material requirenents to assure that the optinal order quantities are placed within required |ead-tines.
C.6.2.2. Procurenent and supply chain managenent to assure that quality parts are delivered on tinme to the ANAD war ehouse

C.6.2.3. Inventory control to assure total parts tracking and visibility fromtine of order placenent through kit delivery.

C.6.2.4. Parts Kitting to assure that the correct part kits are available at the required tine at each
assenbly station.

C. 6. 3. _Dermand nmanagenent and material forecasting:

C.6.3.1. The Contractor shall forecast worldw de demand for AGI1500 part requirenments based on the follow ng data fromthe Governnent:

Engi ne production schedule, Attachment x
Approved GFM Transition Plan, Attachment x
Tactical Field Support Assunptions Attachment x
Fi el d usage requirenents

PobNPE

C.6.3.2. The Contractor shall maintain a current |ist of piece parts and conponents on the AGI1500 engine including supplier part
nunbers, National Stock Nunbers, DOF and Ordnance nunbers, qualified sources of supply, contract price and projected |ead-tinmes. The
Government will have unlimted rights to this information, except where the Contractor has marked the data with a limted data rights
| egend or Contractor Confidential or Proprietary |legends. The list shall be kept current and the | atest version shall be available
electronically to the Government via a flat file, upon request, to the Government TIGER website.

C.6.3.3. The Contractor will analyze trends, incorporate durability inprovenents, status demand requirenents to adjust usage rates and
incorporate the data into the Kit process sheets. Changes to usage rates will be reviewed with ANAD Repair Managenent, TACOM and PM CS
at SIOP neetings and will include supporting justification prior to incorporation. The Contractor shall make adjustments to the usage
rates within the Contractor provided BOM |f the aggregate change of the usage rates, within a six (6) nonth period, affecting the
total cost of the Contractor provided BOM changes by 3% in either direction fromthe basis in the current programyear agreenent, the
Contractor will notify the PCO to negotiate an equitabl e adjustnent.

C. 6. 4. _CGovernnent Furnished Material:

C.6.4.1. The Contractor shall draw parts fromthe Governnents inventory prior to procuring new parts. Al though the Contractor is not
responsi ble for the perfornmance, quality or delivery of GFMunder this contract, it shall provide technical / managenent support and
recommend plans to assist the Government in mtigating any negative inpact on engine delivery or durability. Such assistance shall
include tracking of GFM stock against the GFMtransition plan (Attachment x), Contractor deliveries to ANAD and reporting test or field
failures.
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C.6.4.2. GFMdeterm ned to be non-conform ng after receipt in TI GER Warehouse wi ||l be docunented utilizing the Governnments standard
Product Quality Deficiency Reporting (PQDR) process. A copy of the rejection docunent will be forwarded to TACOM for disposition. The
non-conformng material shall be delivered to the Contractors on-site Kitting facility for Governnent disposition or root cause
corrective action (RCCA). Any non-conform ng GFM hardware will be reworked or replaced at the Governments expense.

C.6.4.3 GFMinventory will be stocked at the individual part |level in the TIGER warehouse |ocated in ANAD Bldg 136. Existing GFMKkits
will also be broken down to the individual part |evel and stocked on a line itembasis using the Contractors inventory nanagenent system

for maintenance of inventory records.

C.6.5. Contractor supplied material and supply chain nanagenent:

C.6.5.1. The Contractor is responsible for Supply Chain Managenent of all Contractor supplied material. The Contractor shall provide
all of the new conponent naterial required to support the repair and overhaul of the ANAD AGT1500 engi ne overhaul |ine after consunption
of GFM  The Contractor will control and maintain the qualification of the suppliers, and the acceptance inspection of all parts, as
well as the on tine delivery of the Contractor supplied parts. Parts delivered to ANAD and accepted by the Governnent shall be failure
free through the Acceptance Test of the engine or delivery to field. Any Contractor furnished part found to be defective after delivery
to ANAD, shall be reworked or replaced by the Contractor at no additional cost; unless defective due to ANAD workmanship error.

C.6.5.2. Contractor supplied parts rejected at ANAD assenbly will be returned to the TIGER Kitting facility for replacement. All
nonconform ng Contractor procured TIGER parts will be dispositioned utilizing the existing Contractor Material Review Board (MRB)
process

C.6.5.3. Test Support Hardware and Safety Stock: The Contractor shall provide all Contractor Furnished Material (CFM necessary to
conpl ete satisfactory TI GER AGI1500 engi ne acceptance testing, control test hardware and 60 days of inventory.

C.6.6._Reclained Parts:

C.6.6.1. The Contractor will develop a nutually agreed-upon process and schedule for the delivery of the ANAD recl ai ned condition Code A
parts to the TIGER Kitting facility to ensure on-tinme delivery of the kits to the ANAD AGI1500 Engi ne Overhaul line. The Governnent

will be solely responsible for performng the reclamation process, including noving, identifying and providing the status of the parts
during this process and delivering the inspected condition A reclained hardware to the warehouse.

C.6.7. Inventory_Managenent :

C.6.7.1. The Contractor will provide inventory managenent services to include receiving, stocking, issuing, and maintaining inventory
accuracy of all parts in the Kitting facility. The Contractor shall utilize a Governnent approved Governnment Property Control system at
ANAD for the TIGER Program

C.6.7.2. The Contractor will provide an autonated inventory managenent system for recording, and reporting on the Kitting facility. The
Contractor will monitor trend data for all parts routed through the reclamation process. This includes fall-out information and
inventory levels of work in process (WP) to support the current engine production schedule. The Government will be responsible for
physically tracking the status of these parts in the back shop areas, collecting data and nmoving themto the various areas as specified
on the reclamation process routing.

C.6.7.3.The Contractor and its subcontractors are authorized to commingle naterial produced, purchased, or otherw se furnished by the
Contractor under this Contract and other materials provided by the Governnent as GFMto this contract. For the purpose of this
provision, the same part manufactured to different revision levels may be conmm ngl ed, unless the parts are specifically designated as
obsol ete by TDP revision.

C.6.8. Parts Kitting and Warehousi ng

C.6.8.1. The Governnent will provide the Contractor space for the TIGER Kitting facility and TI GER Warehouse within Building 133 and 136
at ANAD. The Contractor agrees to abide by the terms and conditions of the Government Inter-service Support Agreenment (|SSA), simlar
to PROSE | SSA docunent, between Abrams Tank System and Anniston Army Depot for this ANAD facility space.

C.6.8.2 The Contractor will flow all new and reclaimed (Condition Code A) material through the |Inventory Managenment System (| VvM5)
utilized in the TIGER warehouse at ANAD (Buil di ngs 136/133) and del i neate source of supply (TACOM vs. ANAD vs. Contractor). The nateriel
will be noved to the TIGER warehouse/kitting facility at Contractor's direction. The Contractor will provide a flat file of incom ng
material on a nonthly basis fromthe |vM5S which delineates between TACOM ANAD or the Contractor as the source of supply. The USG w ||
be responsible for |oading any new G-M i nventory data into the Government inventory record utilizing the Contractor provided report. The
Contractor will provide a nonthly material delivery report summarizing the quantities of parts by NSN delivered to the ANAD

wor kst ations. The report shall delineate the parts into the follow ng categories:

C.6.8.2.1 Daily pick sheets by kit for programs supported (e.g. Engine, RGB, AGB, Ol Punp, and EMFS)
C.6.8.2.2 Mnthly nunber of 1000 hour BOM engi nes and 1400 hour BOM engi nes supported
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C.6.8.2.3. Source of Condition Code A material (e.g. GFMfrom | SA/ ASRS, TACOM DLA, Contractor and GFM recl ai m

C.6.9. TICER Field Repair Sites Inventory:

C.6.9.1. The Contractor shall provide the new hardware required to support the TIGER Field Repair Sites. The Contractor shall control
and replenish the repair parts inventory through an established process. The inventory may be co-located at the Field Repair Site or
renptely located with easy access. The Covernnment provided storage areas nust be securable by the Contractor to prevent uncontrolled
access to the TIGER repair parts inventory. The Contractor shall also be responsible for shipping new or reclainmed hardware to the
TIGER Field Repair Site.

C.6.10. _Field Support Inventory:

C.6.10.1. The Contractor shall provide hardware in support of tactical field requisitions in accordance with the assunption in
Attachment x. The Contractor shall nonitor and maintain inventory field safety stock |levels of hardware to support the Governnent
requirenents as viewed through the Government supply Internet portal. Field Safety Stock |evels shall be nanaged during the nonthly
SIOP to maintain support of three (3) nonths Average Mnthly Demand. This detail hardware shall be packaged in a unit pack quantity of
one by the Contractor for shipment to the field per Attachment X in accordance with standard commerci al packagi ng. Line Replaceable
Units (LRUs) shall be packaged by ANAD in Governnent furnished containers. The Contractor shall deliver the packaged detail hardware to
the DLA warehouse | ocated at ANAD for final shipment.

C.6.11. Supply_Chai n Managenent, Packagi ng

C.6.11.1. The contractor shall devel op a planned approach for the transition from Government to contractor managenent of packagi ng of
field spares. The contractor will work with the Government to develop a plan to include the nmanagenent of provisioning and procurenent
activities and docunentation associated with acquisition, handling, distribution, recycling and disposal of all itenms required to
conformto shipping requirenents as outlined in ML-STD-2073-1D. This plan will include a Iist of consunebles, special supplies and
rel ated inventories and manpower requirenments. The CGovernment will provide packaging and shipping of all parts to the field while the
plan is being devel oped and approved.

C. 7 OVERHAUL PROCESS | MPROVEMENTS AT ANAD

C.7.1. The Contractor shall assist ANAD in performing quality and continuous process inprovenents to the AGI1500 overhaul and repair
process to ensure TICGER performance and operational objectives are net. To acconplish the performance objectives the Contractor will
provide the follow ng m ni mum support:

C.7.1.1. Assist ANAD in developing Six Sigma initiatives. The Contractor will support the Lean Manufacturing initiatives already in
place at ANAD as required to support the TIGER process inprovenents. Assistance will focus on optim zing process flow using visual
tools to reduce waste, Value Stream Analysis to elininate non-value work and small batch sizes to reduce the yield inpact or error.
Devel op process inprovenent recomrendations to be utilized in the depot repair procedures, repair or replace decisions, parts integrity,
commi ngling and m x-and-match criteria, assenbly instructions and acceptance test procedures. These recommendations will include
introducing non proprietary commercial repair processes and procedures for gas turbine propul sion engines, which are relevant to the
AGT1500 engi ne at ANAD.

C.7.1.2. Assist ANAD in devel opi ng a conprehensive engine induction/disassenbly and routing process including a pre-shop analysis (PSA)
procedure.

C.7.1.3. Assist ANAD with a quarterly Control Test and subsequent anal ytical evaluation of one engine.

C. 7.1.4. Evaluate the inspection and rework/repair criteria defined in NMAR 9-2835-255 for inpact on durability. This will include
devel oping a programto eval uate conponents, which have exceeded NMAR service/repair criteria for cost effective sal vage potential.
Potential salvage projects will be defined, developed, validated and qualified in the same manner as conponent inprovenents. New repair
capabilities and parts repair procedures (PRP) will be devel oped and processed in accordance with the Contractors format. The
Contractor wll evaluate the current ANAD reclamation process and make reconmendati ons to assure confornance with engineering standards
in support of the 1000 hour and 1400 hour engine overhaul. The Contractor shall balance the cost and durability. The Contractor shall
recommend parts that are suitable candidates for the reclamation process.

C.7.1.5. Provide suggested changes to the National Mintenance Wrk Requirenments (NMAR), as changes occur, via a DD FORM 2028-2, in
accordance with CDRL A002.

C.7.1.6. Assist ANAD in conducting a process review of work areas, test areas, fabrication areas, assenbly and di sassenbly areas and
final out to identify potential Lean projects and assist ANAD in project inplenentation. Develop procedures in-conjunction with ANAD

for their back shop reclaimpart processes utilizing commercial best practices to inprove the processes and tracking of the parts.

C. 7.2. Automated Point-of-Contact Wrk Stations
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C. 7.2.1.. The Contractor shall provide the specifications and proposed schedule for the Personal Conputer (PC) workstations (wth
processors, nonitors, and required peripherals) for the inplenentation and use of the electronic work instructions, herein referred to
as El ectronic Manufacturing Operations and Tooling (eMOT), provided for under separate license. ANAD will provide the PC
infrastructure for the on-site eMJI system The Contractor shall provide initial devel opment, release and validation of the eMJTs.
After the eMOT work instructions are devel oped, the Contractor shall provide training to ANAD for the proper operation of the system
The Contractor shall have final approval authority for changes to the eMOl system The Contractor shall review Governnent requests for
changes to the eMOT work instructions and shall make the required changes in the eMOT system The Contractor shall provide software
licenses and associated inplenmentation Intellectual Property (IP) to ANAD along with naintenance support for contract duration.

C.7.2.2 The Contractor shall be responsible for eMOT changes that do not inpact inventory, scheduling, facilitization and/or ANAD | abor.
The Contractor on-site technical lead will coordinate issues with ANAD personnel and then inplenent changes as required.

C.7.3. Root Cause and Corrective Action (RCCA)

C.7.3.1.The Contractor will assist ANAD in establishing a RCCA programat ANAD. This will include providing support to ANAD for their
incorporation of the RCCA programas an integral part of their overhaul process.

C.7.3.2. The Contractor will provide on-site technical support at ANAD to include technical advice, training, docunmentation (Build
Sheets, eMOTs), and troubl eshooting/fault analysis. The Contractor will also develop and maintain the Fact Based Maintenance database,
review tooling requirements, review test cell rejects and participate in the RCCA process. The Contractor will also assist ANAD in
devel opi ng i nproved di sassenbly, inspection, repair, assenbly, test and final engine acceptance/dress work instructions in support of
RCCA investigations and Six Signa/lLean activities.

C8 DURABI LI TY | MPROVEMENTS

C.8.1. The Contractor shall define, develop and inplement product and process inprovenents to inprove the durability of the TIGER fl eet
to a Mean Tinme between Depot Return (MIBDR) of 1400 hours by end of Program Year 4.

C.8.2. The Net inpact of all Engineering Change Proposal associated with this effort shall not increase fuel consunption or otherw se
degrade performance for a Standard Mssion Profile fromthe baseline Service Life Extension (SLE) National Mintenance Wrk Requirenents

(NMAR) St andard Engi ne Requirenents.

C.8.3. The Contractor shall support, at a mninmum ANAD quarterly investigations of potential durability inprovenents that are reveal ed
during the disassenbly process.

C8.31 The Contractor shall perform engineering failure analysis of engine and conponent field failures as necessary to identify
opportunities for durability inprovement and Operations & Support cost reduction.

C.8.4. Substantiation of New Designs, Processes and Sources of Supply

C.8.4.1.The Contractor shall be responsible for the devel opment of substantiation, validation and qualification testing required to

rel ease product/process inprovenents. This shall include material physical and functional tests and inspections of new or revised

over haul process, product designs, or new sources of supply as required to neet design criteria. Tests and inspection may be perforned
at Contractor, supplier, or ANAD facilities.

C.8.5. _Durability Reporting

C.8.5.1. The Contractor shall nonitor and update the Government on the durability and reliability status of the AGIri500 fleet. The
Contractor shall provide quarterly status during the scheduled In Process Reviews (|IPRs) and updated into the Governnent provided TIGER
website.

C.8.6._Testing

C.8.6.1. The Contractor shall devel op a conprehensive test plan for this programto include |lab testing, part and conponent testing,
conpl ete engine testing and support to vehicle testing. The Contractor shall establish a test plan to qualify design inprovenents on a
bl ock change basis that occur during the course of the program The Contractor will submt an engine test plan for 25 hour, 50 hour,
361 hour and 500 hour endurance testing in Contractor format.

C.8.6.2. The Contractor shall conduct engineering devel opment and durability testing at the conplete engine assenbly level as required
by the test plan. Governnent furnished engines or used parts accountable to the current Honeywel|l AGI1500 Engi ne System Techni cal
Support contract DAAEQ7-96-C A002 shall be used for this purpose. The Contractor shall consolidate as nany redesi gned conponents as
possible into each engine test to reduce overall programtest cost.
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C.8.6.3. The Contractor shall conduct other engineering devel opment testing at the conponent or subassenbly level and |aboratory testing
as required to support this program

C.8.6.4.\~The Contractor shall support four (4) Government Vehicle Durability Tests and two (2) Abrams Product |nprovenment Vehicle Tests
(APIVT) . \~\~ Durability inmprovenments will be scheduled for APIVT and Durability Tests with the concurrence of the Government a minimum
of 90 days prior to engine deliveries. Overall schedule for this effort is included as Attachment XX (TI GER ENG NE Test Schedule, rev
9/ 1/ 05) .

C.8.6.5 The Governnent shall be responsible for providing hardware for these six (6) operational/serviceable engines, spare parts and
repairs associated with all vehicle testing.\~ The Contractor shall upgrade the engines as needed to incorporate avail abl e product
improvenents. The Contractor will upgrade two (2) engines (Engines 2 and 5 as indicated in the schedule) for APIVT Testing and be
responsi bl e for subsequent schedul ed upgrades and refurbishment. The Contractor shall al so upgrade four (4) engines (Engines 6, 7, 8,
and 9) to the nost current TIGER configuration as indicated in the schedule, and provide themfor the Government Vehicle Durability
Test. The Contractor shall provide Field Service Engineers FSE support and repair parts (TICGER Field Site Inventory List see Attachnent
X) per C. 6.10.1 for TIGER unique field repairs during vehicle durability testing.\~\~

C.8.6.6. The Contractor shall perform engine and conponent |evel testing as required to support failure analysis and root cause
corrective action investigations of systemc field failures.

C.8.7.\~Durability Testing. (For Program Year as described in the PY2 CLIN structure)

C.8.7.1.\~In order to verify that the TIGER program has achieved initial durability inprovenents, a vehicle durability test will be
conducted in accordance with the TIGER Engine Durability test plan (Attachment XX).\~This test will consist of operating four (4) M
Abrans tanks to the standard ML Abrams OPMODE.\~ Each engine will be operated for 1,400 hours or until engine durability failure.\~ A
durability failure is defined as a failure that requires return of the engine to the depot for repair. The Contractor shall provide full
logistic support for any upgraded TlIGER parts.\~ Special sensors and test equi pment shall be provided under this contract by the
Contractor with Government concurrence.\~ The Contractor shall provide on-call FSE support and failure analysis for the engines. Note
that during Durability Testing, FSE FSR authorized field repairs will not be charged against the engines neasured Mean Ti me between
Depot Repair (MIBDR)

C.8.8 APl VT Testing

C.8.8.1\~\~ The API VT Testing consists of 6,000 mles of operation using the standard ML Abranms OPMODE.\~ The Contractor shall upgrade
two (2) Governnment provided engines with available product inprovements for APIVT Testing as defined in the Tl GER Engi ne Test Schedul e
(Attachment XX, rev 7/27/05). Subsequent upgrades/refurbishment of these engines will reflect the |atest avail able 1400 hour BOM
inprovenents and be acconplished by the Contractor. TIGER FSEs will provide repairs as needed to support the APIVT Testing.

C. 9 FACT BASED MAI NTENANCE ( FBM

C.9.1. The Contractor shall inplenment and update the approved Tl GER Fact Based Maintenance (FBM Plan provi ded under TIGER Phase Zero
(O. The Fact Based Maintenance Team shall recommend and inplenment inprovenents to the AGI1500 sustai nment maintenance process to

achi eve the best bal ance between cost and durability.

C.9.2. Data Collection

C.9.2.1 The Contractor shall collect data |oaded by the Contractor and Government personnel fromthe fielded TICGER engi nes, operational
bases, and the depot. Depot data shall include birth records, engine hours (when device is available), incomng inspection, disassenbly
anal ysis, traceability, build configuration and final acceptance results. The Contractor shall provide this data in an electronic fornat

accessible to the Governnent.

C.9.2. 2. The Contractor will identify the equipment needed for the data collectors and provide necessary data transmittal equi pnent to
Contractor personnel.

C.9.3. Data_Analysis

C.9.3.1 The Contractor will utilize best comercial processes for analysis of data. Sonme of the processes that will be conducted
include identifying components that drive field maintainability and durability, nmanipulating data to interpret diagnostics and
prognostic outputs, providing FBM deci sion support to depot and identifying the potential inprovenents to overhaul and field support
processes.

C.10.9. FIELD SERVI CE ACTI VI TI ES

C. 10. 1. TI GER Repair Support Process:

C.10.1.1. The TIGER Teamw || establish a TIGER Field Repair Site at agreed upon locations |listed to performdepot |evel repairs to all
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fiel ded AGT1500 engines (TIGER, SLE, etc.) regardless of warranty status or cause of the failure. Repairs will be linmted to |ow risk
tasks in accordance with TI GER Process Sheets or Technical Manual TM 9-2835-255-34. Engines will be repaired with spare parts fromthe
TIGER Field Repair Site inventory. Any repairs performed at the TIGER Field Repair Site that are authorized 63A nmai ntenance tasks | AW
Mai nt enance Advi sory Message 03-005 and mai ntenance tasks authorized in the applicable 20 | evel namintenance nanual will require

repl acement parts provided by the units Authorized Stockage Level (ASL)/Prescribed Load List (PPL) inventories. Additional repairs
beyond the scope of the aforenentioned technical nanual nay al so be perforned to develop repair strategies for the long-termfollowon
TI GER program

C.10.1.2. Wen an engine experiences a failure, unit |level maintenance will diagnose the engine in accordance with Technical Manual
series TMd-2350-388/264 (annotate on DA Form 5988E). They will then perform authorized 63A mai ntenance tasks | AW Mai nt enance Advi sory
Message 03-005 and mai ntenance tasks authorized in the applicable 20 | evel maintenance manual in order to repair the engine.

C.10.1.3. Any organi zati onal mai ntenance action performed on the Tl GER overhaul ed engines nust be reported to the TIGER representative
at the earliest opportunity for data collection purposes. If the problemis beyond the capability of the 63A' s authorized naintenance
tasks the unit |evel nmintenance section will contact the responsible TIGER Field Service Engineer (FSE) of the incident and wll
provide a properly filled out DA Form 5990E (job order) upon FSE arrival.

C. 10.1. 4. Fol l owi ng eval uation of the engine, the FSE will determ ne whether the engine can be repaired in place, evacuated to the | ocal
TIGER repair activity or evacuated to depot. The TIGER FSE will also determine current warranty status and preliminary cause of failure.
Failures as a result of operator error, inproper or unauthorized maintenance, m shandling, abuse, battle damage, water ingestion,
Foreign Obj ect Danmge (FOD), fire, or other conditions expressly excluded by the warranty will be reported by the FSE to the warranty
adj udi cation board | ocated at ANAD.

C.10.1.5. If an engine requires evacuation to depot. The unserviceable engine will be shipped to the Anniston Arny Depot and inducted
into the fact based nmi ntenance overhaul process. Engines that can be repaired within the scope of the TIGER repair activity regardl ess
of cause will be repaired using spare parts from T TICGER repair activity inventory. This inventory of parts is intended for task specific
repairs only and includes internal engine parts and consumabl e supplies the unit is no longer authorized to procure. Any repairs
performed at the TIGER repair activity that are authorized 63A nmai ntenance tasks | AW Mai nt enance Advi sory Message 03-005 and mai nt enance
tasks authorized in the applicable 20 |l evel maintenance manual will require replacenment parts provided by the units ASL/PLL inventories.

C.10.2. TIGER Field Repair Site

C.10.2.1. The Governnent will provide the Contractor with Facilities at each TIGER field repair site to include a secure shop with a

m ni mum of two mai ntenance bays, 6-ton mninumoverhead |ift per supported division, secure parts/tool storage area, shop air, solvent
tank/ parts washer, running water, oil/water separator drain sunp, work benches, cabinets, lighting and electricity. The Governnent will
provi de a Ground Hop Support Set (GHSS), power pack maintenance stand, slave power pack and engi ne nodul e stands including the servicing
and mai ntenance | abor ensuring serviceability. The Governnent will also provide access to a shared forklift and Petroleum G ls and
Lubricants) (POL) to support the TIGER repair sites. The Contractor will coordinate with TACOM and PM Abrans to requisition surplus
AGT1500 engi ne nodul e stands, special tooling, fixtures and support equipnment fromthe Arny-w de DS-Plus closeout programif avail able.
The Contractor will collaborate with the Field Site to identify and requisition adequate government owned of fice space for use by the
FSE. The office space will include the necessary infrastructure to support office activities, phone, fax, Internet connection, sanitary
facilities, heating, ventilation, and air conditioning.

C.10.2.2. The Contractor and ANAD will develop TIGER Field Repair Sites to provide services and supplies to support the successful
acconpl i shment of TIGER objectives for fielded AGT1500 engi nes issued from ANAD. Each TIGER Teamwi |l consist of, at a mninmm one
Contractor Field Service Engineer (FSE) and one ANAD FSE. The FSEs will be provided and forward |located at the TIGER Field Repair Sites
equi pped with Abranms vehicles for technical support, data collection, user training, troubleshooting trend analysis and approved engi ne
repairs. The TIGER Field Repair Sites will be located at FT Hood, FT Knox, FT Riley, FT Carson, Ft Stewart, National Training Center,
Canp Casey (Korea), Canp Arifjan, Kuwait and FT Bliss. There will also be a TIGER FSE at the Joint Systens Manufacturing Center (Lima)
to support the AIM RESET and SEP production |ines.

C. 10.2.3 The Contractor shall provide ten (10) sets of DS Plus Phase | tooling to support the TIGER Field Repair Sites. Refer to Table
X for inventory list of Phase |I tooling. The contractor shall provide repair and replacenment services in support of the tool inventory
to insure conpleteness and serviceability. The tooling inventory will be co-located at the Field repair site in a secured storage area.
The Contractor shall be responsible for shipnment of tooling requiring repairs and/or replacement to and fromthe TIGER Field Repair
Site. CGovernment will provide all DS Plus Phase 2 tooling (5180-01-418-5790) for each TIGER Field Repair Site and provide repair and
repl acenent services of the Phase 2 tooling.

C.10.3. Joint_Systens Manufacturing Center (JSMC) Linma FSE Responsibilities:

C.10.3.1. The JSMC Lima FSE shall establish a TIGER Production Repair shop at JSMC to performlimted depot level repairs to the AGI1500
to preclude evacuation to ANAD. The FSE will al so troubl eshoot, diagnose and repair faults on AGI1500 engines for use in the Abrans
tanks and derivative vehicles. Once a vehicle or power-pack problemhas been fault isolated to the AGT1500 engi ne system by JSMC
personnel, the FSE shall be available to inspect and initiate procedures to identify and possibly correct the reported engine system
probl em before the power-pack is renoved. |f the problem cannot be isolated with the power-pack installed, or the problemhas been
identified but cannot be repaired while in the installed condition, JSMC will renpve the power-pack and initiate tenporary power-pack
connections (ground hop) that facilitate operation of the uninstalled power-pack. The FSE shall then re-inspect and initiate procedures
to possibly correct the reported engine systemproblem The FSE will verify that the deficiency has been repaired via the ground hop
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prior to re-installation of the power-pack by JSMC personnel .

C.10.3.2.1f the fault cannot be isolated or repaired with the engine in the power-pack configuration, the engine will be renopved from
the transmission and ancillary power-pack conponents by JSMC personnel and inducted into the TIGER Production repair shop. The FSE will
eval uate the engine by disassenbly inspection to determne if repairs can be performed at the TIGER Production repair shop. If low risk
repairs are performed within the repair shop capabilities in accordance with TI GER Process Sheets or Techni cal Manual TM 9-2835-255-34
the engine will be returned to fully serviceable condition and returned to the JSMC production line for imediate use. If internal
investigation of the discrepant engine by the FSE reveal s the engine cannot be repaired in the Tl GER Production repair shop, the FSE
shal | make a reconmendation to the TIGER Teamto evacuate the engine back to ANAD for failure analysis and repair. The FSE will notify
JSMC of the engine status and JSMC will re-containerize the engine and expedite shiprment to ANAD.

C. 10.3.3. The FSE shall provide full tinme support for the AGI1500 engines in the Abrans tanks and derivative vehicle production lines at
JSMC i ncl uding the follow ng:

C.10.3.3.1. Attend nonthly production, MA2 Program Support Team and Techni cal Representative neetings applicable to the Abranms Tanks
and derivative vehicle production efforts at JSMC. The FSE shall be an active participant in order to provide technical advice and
recommendations to PM Conbat Systenms, ANAD and DCVA Lima. Informal briefings during the nonthly neetings nmentioned above will be
provi ded to PM Conbat Systens, DCMA Lima and ANAD representatives.

C.10.3.3.2. Performtesting and collect and eval uate engine data as required. Provide data to the fact based mai ntenance teamin order
to recommend short termand long termcorrective actions. Corrective action reconmendations shall be forwarded quarterly to the TICGER
Team vi a el ectronic correspondence with a courtesy copy (cc) sent to the Assistant Program Manager, Abrans Power-train and to the
Program Integrator at DCVA Lina in contractor fornat.

C.10.3.3.4. Monthly field service, performance and di screpancy reports shall be generated and subnmitted via electronic media to the
TICER Field Teamw th copies subnmitted to the APM Abranms Power-train and to the Program Integrator at Lima. These reports will not
require any additional approvals prior to release by the quality representative and will be submitted in contractor format.

C.10.3.4 The Field Service Engineer (FSE) performng under this Contract shall be under the supervision, direction and control of the
Contractor. The FSE shall not be under the supervision, direction or control of a Federal officer; Mlitary or civilian. He shall not
be placed in conmmand, supervision, administration or control over Department of the Arnmy military or civilian personnel or of other
Government Contractors.

C. 10.3.5. The Contractor, or his service representative, shall not accept any instructions or direction issued by any person enpl oyed by
the US Governnment or otherwi se, other than the Contracting Officer or the Contracting O ficer Representative (COR).

C.10.3.6. No other information, other than that which may be contained in a nodification to this Contract duly issued by the Contracting
O ficer, which may be received fromany person enployed by the US Governnment or otherwise, will be considered as grounds for deviation
fromany stipulation of this Contract.

C. 10.3.7.The Governnent will furnish a working space, including a desk, chair and tel ephone, for use by the Contractor service
representative. Adnministrative support, (typing, filing, general clerical, reproduction, etc.) for the FSE will not be provided by the

CGovernment. The service representative will ensure that his designated area is neatly maintained at all tines.

C.10.4. Field Service Engineer (FSE) Responsibilities:

C.10.4.1. The FSEs will track all AGT1500 engines in their area of responsibility. Engine naintenance activity, usage history, health
monitoring and fleet status will be documented and reported through the Fact Based Maintenance centralized Tl GER dat abase. The
Contractor shall also provide technical assistance and formal/informal training to crew and organi zational |evel activities on an as
required basis. The FSEs will continually evaluate all technical aspects of the engine to preclude No Evidence O Failure (NEOF) depot
returns, identify opportunities for inprovenent, trends, cost savings, etc. Each individual site shall have a site specific Government -
Menor andum of Agreenent (MOA) docunenting the support process.

C.10.4.2.The Field Service Engineer (FSE) performng under this Contract, shall be under the supervision, direction and control of the
Contractor. The FSE shall not be under the supervision, direction or control of a Federal officer; Mlitary or civilian. He shall not
be placed in command, supervision, administration or control over Departnment of the Arny military or civilian personnel or of other
Governnent Contractors.

C. 10. 4. 3. The Contractor, or his service representative, shall not accept any instructions or direction issued by any person enpl oyed by
the Governnent or otherw se, other than the Contracting Oficer or the Contracting Officers Technical Representative (COIR).
C.10.4.4.The Governnent will furnish a working space, including a desk, chair and tel ephone, high speed internet connection, for use by
the Contractor service representative. Administrative support, (typing, filing, general clerical, reproduction, etc.) for the FSE will
not be provided by the Governnment. The service representative will ensure that his designated area is neatly nmintained at all tines.

C.10.5. FSE Coverage Pl an
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C.10.5.1. The Contractor will provide backup coverage for an FSE when he is expected to be away fromhis assigned site for an extended
time period; typically one week or nore. Another FSE will travel to the site to provide continual coverage, unless the site commander
wai ves the coverage during periods of low site activity.

C. 10. 6. Invited Contractor or Technical Representative Status Under U.S. Republic of Korea (ROK)

C.10.6.1. Invited Contractor and TR status shall be governed by the U S -ROK Status of Forces Agreenent (SOFA) as inplenmented by USFK
Regul ati on 700- 19.

C.10.6.1.1. Invited Contractor or TR status under the SOFA is subject to the witten approval of ACofS, Acquisition Managenent (FKAQ,
Unit #15237, APO AP 96205-5237.

C.10.6.1.2. The contracting officer will coordinate with HQ USFK, ACofS, Acquisition Managenent (FKAQ, |AWFAR 25.8, and USFK
Regul ation 700-19. The ACofS, Acquisition Managenent will determ ne the appropriate Contractor status under the SOFA and notify the
contracting officer of that determ nation.

C.10.6.1.3. Subject to the above determination, the Contractor, including its enployees and | awful dependents, may be accorded such
privileges and exenptions under conditions and linmtations as specified in the SOFA and USFK Regul ati on 700-19. These privil eges and
exenptions may be furnished during the performance period of the contract, subject to their availability and continued SOFA status.
Logi stic support privileges are provided on an as-available basis to properly authorized individuals.

C.10.6.1.4. The Contractor warrants and shall ensure that collectively, and individually, its officials and enpl oyees performn ng under
this contract will not performany contract, service, or other business activity in the ROK except under U S. Governnent contracts and
that performance is | AWthe SCFA.

C.10.6.1.5. The Contractor's direct enploynment of any Korean-National |abor for performance of this contract shall be governed by ROK
Labor Law and USFK Regul ation(s) pertaining to the direct enploynment and personnel adm nistration of Korean National personnel.

C.10.6.1.6. The authorities of the ROK have the right to exercise jurisdiction over invited Contractors and technical representatives,
including Contractor officials, enployees and their dependents, for offenses committed in the ROK and puni shable by the laws of the ROK
In recognition of the role of such persons in the defense of the ROK they will be subject to the provisions of Article XX |, SOFA,

rel ated Agreed M nutes and Understandings. |In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they
shall notify the U.S nilitary authorities as soon as possible. Upon such notification, the nmlitary authorities will have the right to
exercise jurisdiction as is conferred by the laws of the U S.

C.10.6.1.7. Invited Contractors and technical representatives agree to cooperate fully with the USFK sponsoring agency and ROK on all
matters pertaining to logistic support. |In particular, Contractors will provide the assigned sponsoring agency pronpt and accurate
reports of changes in enployee status as required by USFK Regul ati on 700-19.

C.10.6.1.8. Except for Contractor air crews flying Air Mbility Command mssions, all U S Contractors performng work on USAF
classified contracts will report to the nearest Security Forces Information Security Section for the geographical area where the
contract is to be performed to receive infornmation concerning |ocal security requirenents.

C.10.6.1.9. Invited Contractor and technical representative status nmay be withdrawn by USFK/ FKAQ upon:
(1) Conpletion or termnation of the contract.

(2) Determnation that the Contractor or its enployees are engaged in business activities in the ROK other than those
pertaining to U S. arned forces.

(3) Determnation that the Contractor or its enployees are engaged in practices illegal in the ROK or are violating
USFK regul ati ons.

C.10.6.1.10. It is agreed that the withdrawal of invited Contractor or technical representative status, or the withdrawal of, or failure
to provide any of the privileges associated therewith by the U S. and USFK, shall not constitute grounds for excusable delay by the
Contractor in the performance of the contract and will not justify or excuse the Contractor defaulting in the performance of this
contract. Furthernore, it is agreed that w thdrawal of SOFA Status for reasons outlined in USFK Regul ati on 700-19, paragraphs 2-6a
through 2-6c above shall not serve as a basis for the Contractor filing any clains against the U S. or USFK. Under no circunstance shall
the withdrawal of SOFA Status or privileges be considered or construed as a breach of contract by the U S. or USFK

C. 11. SYSTEM TECHNI CAL SUPPORT

C.11.1. The Contractor shall provide System Technical Support (STS) program managenent, engineering, |ogistics, quality and
configuration managenent services, for the Abranms famly of vehicles as directed by the Contracting Oficer on a |level of effort basis.
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The Contractor shall furnish the supplies and services necessary to acconplish the engineering and related technical support for the
AGT1500 Turbi ne Engine in accordance with the requirenments described in the Request for Engineering Services. (RES) No work shall be
performed outside of the |abor hour and material dollar limts set forth in the work directives issued under the STS CLIN. As necessary
in the performance of the foregoing, and as nore specifically defined in engineering Work Directives, the Contractor shall:

C.11.1.1 Prepare calculations, |ayouts, draw ngs, sketches, schematics, charts and other visual depictions, and purchase descriptions,
and recomrend engi neering change proposals for current and future production versions of the contract itemand nodifications thereto.

C.11.1.2 When requested, prepare cost estinmates for engineering design effort, prototype costs, testing effort and technical data
package adequate for conpetitive procurement. |In addition, when directed by the technical representative, prepare engineering cost

estimates for the design item based on procurenment quantities specified.

C.11.2 Contract Work Breakdown Structure (CWBS):

The Work Directives will serve as the CMBS framework for contract planning, budgeting and reporting status of Cost and Schedule to the
Governnment for this CLIN

C.11.3 Wrk Directives (Wps) (Task and Control):

C.11.3.1 The Contractor shall prepare WDs in accordance with direction provided in Section G 3, and submt themto the Contracting
O ficer through the COTR for approval. Active WDs can be canceled at any tinme by the Contracting Officer. The Contracting Oficer
shall notify the Contractor in witing the reason(s) for canceled Wbs. The Contracting O ficer shall establish priorities for
Contractor performance on Wbs and shall periodically reviewwith the Contractor the priorities and ranking within priorities on all
active WDs.

C.11.3.2. WDs shall not be submtted for projects for which any portion has been previously submtted in a WD and di sapproved during
the last ninety (90) day period, unless the Contractor is specifically requested to do so by the Governnent.

C 11.3. 3. Duplication of work covered by a previous WD shall be sufficient basis for disapproval of proposed Ws.

C 11.3. 4. The Contractor shall redirect all work on any and/or all WDs when so directed in witing by the Contracting Officer within
the available funding limts under this CLIN.

C. 11. 3. 5. The Contracting O ficer may request the Contractor, during the termof this contract, to submit a WD to acconplish tasks
related to support STS issues and provisions of this contract. The Contractor shall informthe Contracting Oficer, in witing, of any
inpact that this request nay have in ternms of cost, schedule, redirection or delay of current or planned work within the tinme franme of
this contract.

C.11.3.6. If it becones necessary to nmeke any addition, deletion or revision to a WD, a supplenmental WD shall be prepared. The
suppl emental WD denoting the addition, deletion or revision, shall be conplete within itself and shall be assigned the original WD
nunber with a numeric suffix to denote the revision.

C. 11.4 Covernnent Furnished Material (GFM for the TIGER Program

C.11.4.1 The Contractor shall inspect Governnent Furnished Material (GFM on a sanple basis to verify conformty to draw ng
requirenents, select the parts to be inspected, manage the inspection process, determne usability and provide inspection results to the
government. The governnent shall requisition, package and ship the selected sanple parts to the source designated by the Contractor and
provide for return shipnment to the government source of origin. The Hardware inspection requirements and process will be in accordance
with the approved GFM inspection process map (Attachment x). Parts to be inspected and the sanple sizes will be in accordance with the
approved GFM part identification spread sheet .Attachment XY ??

C.11.5. Non--TIGER Rel ated Support

C.11.5.1 The Contractor if directed under separate Wbs shall provide technical assistance to the ANAD facility and the field comunity
when requested to address unique concerns not directly related to the TIGER Programto include but not limted to: support of power-
train inprovenents initiated outside of the TIGER program support to ATD for Transmission Test Cell Testing; support to ANAD to assess
information systems interface requirenents with TlICGER systens.

C.11.6 TIGER Technol ogy I nsertion:

C.11.6.1 The Contractor if directed under separate WDs shall provide devel opment of Technol ogy Insertion projects for the AGI1500 engi ne
which will yield longer terminprovenents in ternms of life, cost of ownership and perfornance. The Contractor will provide detailed
technical and financial analysis of new technology insertions to ensure that the desired long termeffects are justified. The specific
cost/benefit/risk justified technol ogy insertions would be separately funded."
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C.11.7. Support to ANAD Manufacturing issues related to TIGER Start-up

C. 11.7.1 The Contractor if directed under separate Wbs shall provide technical assistance to the ANAD facility and the field comunity
when requested to address unique concerns directly related to but out of scope of the TIGER programto include but not linited to:
technical and |ogistics support of TIGER programstart-up issues with infornmation systens (inconpatibility, security, database and
conput er performance issues); technical and |ogistics support to ANAD for unknown GFM support services (quality, quantity and
availability of GFM; and technical and |ogistics support to TIGER Field Repair Sites for unknown OPTEMPO and depl oynent requirenents.

C.12. CONTRACTOR MANPOWER REPORTI NG ( CMR)

C.12.1. The Ofice of the Assistant Secretary of the Arny (Manpower & Reserve Affairs) operates and maintains a secure Arny data
collection site where the Contractor will report ALL Contractor manpower (including subcontractor nmanpower) required for perfornmance of
this contract. The Contractor is required to conpletely fill in all the information in the format using the followi ng web address:
https://contractormanpower. arny. pentagon.nil. The required information includes:

(1) Contracting Office, Contracting Officer, Contracting Oficer's Technical Representative;

2) Contract nunber, including task and delivery order nunber;

(3) Beginning and ending dates covered by reporting period;

(4) Contractor name, address, phone nunber, e-mail address, identity of Contractor enployee entering data;

(5) Estimated direct |abor hours (including sub-contractors);

(6) Estinmated direct |abor dollars paid this reporting period (including sub- contractors);

(7) Total paynents (including sub-contractors);

(8) Predom nant Federal Service Code (FSC) reflecting services provided by Contractor (and separate predomnm nant FSC for each
sub-contractor if different);

(9) Estinated data collection cost;

(10) Organizational title associated with the Unit Identification Code (UC) for the Arnmy Requiring Activity (the Arny
Requiring Activity is responsible for providing the Contractor with its U C for the purposes of reporting this information);

(11) Locations where Contractor and sub-contractors performthe work (specified by zip code in the United States and nearest
city, country, when in an overseas |ocation, using standardi zed nonmencl ature provi ded on website);

(12) Presence of deploynment or contingency contract |anguage; and

(13) Nunber of Contractor, and sub-contractor enployees deployed in theater this reporting period (by country).

C. 12.2. As part of its submission, the Contractor will also provide the estimated total cost (if any) incurred to conply with this
reporting requirement. Reporting period will be the period of perfornmance not to exceed 12 nonths endi ng Septenber 30 of each governnent
fiscal year and nust be reported by 31 Cctober of each cal endar year. Contractors may use a direct XML data transfer to the database
server or fill in the fields on the website. The XM. direct transfer is a format for transferring files froma Contractor's systens to
the secure web site without the need for separate data entries for each required data el ement at the web site. The specific formats for
the XML direct transfer may be downl oaded fromthe web site.



Reference No. of Document Being Continued Page 40 of 122
CONTINUATION SHEET
PIIN/SIIN VB6HZV- 05- R- 0954 MOD/AMD

Name of Offeror or Contractor:

*** END OF NARRATIVE C 001 ***

Requl atory Cite Title Dat e
C1 52. 204- 4003 START OF WORK MEETI NG MAY/ 2000
( TACOW)

The contractor shall host a start of work neeting at its facility, unless sone other |ocation is designated in the contract, within
30 days after contract award. The contractor shall at a minimuminvite the Contracting Officer's Representative (COR) identified in
Section G or in an appointnment letter, the Contract Specialist identified on the face page of this docunment, and the Adm nistrative
Contracting Oficer (ACO. The COR Contract Specialist, and ACO shall be given at |east 14 days advance notice of the tine, date, and
location of the start of work neeting. The preferred nmethod of notification is by email.

[End of d ause]

G2 52. 246- 4053 USE OF M L-STD 1916 JAN 2001
(TACOM

The Governnent will not accept |ots whose sanples subnmitted for acceptance contain nonconformances unl ess appropriately docunented
and approved by the contracting officer. The contractor shall use ML-STD 1916, DCD Preferred Methods of Acceptance of Product. The
Verification Level (VL) shall be VL IV for major characteristics and VL Il for minor characteristics. M L-HDBK-1916 provi des gui dance
on the use of ML-STD 1916.

[End of d ause]
C3 52.211- 4008 DRAW NG LI M TATI ONS NOv/ 2002
(TACOV

(a) The drawings supplied with this contract are not shop or process drawings. They are engineering design drawi ngs. They are
adequate to permt manufacture, and:

(1) depict the conpleted (iten(s), and
(2) serve as the basis for inspection of the conpleted iten(s).

(b) These drawi ngs DON T cover internedi ate draw ngs/specifications or steps in the manufacturing process. As a result, even if
you neet all the dinmensions and tol erances specified in the engineering design drawing for each individual part, a cunulative
unacceptable fit for the contract itemcould result.

(c) YOU ARE RESPONSI BLE for producing the shop or process draw ngs needed to cover internediate steps in the manufacturing
process.

(d) The Contractor agrees that he has obtained all specifications and draw ngs necessary to manufacture the itenms being solicited
in accordance with the TDP including all incorporated specifications and drawings. The contractor is responsible for having all
drawi ngs and specifications. Delivery delays are not excusable where the contractor asserts that it did not have a specification or

drawi ng and has failed to request, in witing, the specification fromeither the Contracting Oficer or Contract Specialist prior to the
solicitation closing date.

(e) If you fail to produce an end itemw th a cunulative fit that conforns to Governnent draw ngs, specifications or other
suppl emrent al manuf acturing docunmentation, you'll be responsible for correcting this condition at no additional cost to the Governnent
and no delivery schedul e extension.

[End of d ause]
C4 52.211-4010 ACQUI SI TI ON OF SOURCE- CONTROLLED PART NUMBER FEB/ 1998

(TACOM

Acqui sition under this contract is restricted to:
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(1) The manufacturer's part nunber or numbers set forth in the Schedule or the Technical Data Package; and

(2) Oher manufacturer's part nunbers that are physically, functionally, and mechanically interchangeable with the
manuf acturer's part nunber(s) listed in the Technical Data Package; provided (i) that these nonlisted part nunbers have been furnished
to one of the approved manufacturers listed in the Technical Data Package, which firmhas then, wi thout naeking any changes in the
characteristics or properties of the part, redesignated that part with one of the approved part nunbers; and (ii) that firns tendering a
nonlisted part number as described in this paragraph (2) have executed the provision 52.211-4038 entitled REPRESENTATI ON OF | NTENT TO
SUPPLY A SOURCE- CONTROLLED | TEM her ei n.

[End of d ause]

c5 52.211- 4011 ACQUI SI TI ON OF MANUFACTURER S PART NUMBER: COVPONENTS FEB/ 1998
(TACOM

One or nore of the drawings for part of the contract itemset forth in the Schedule and in the Technical Data Package specify
manuf acturer's part nunbers. Since conpl ete Governnent technical data for such part or parts are not available, it is understood that
the Contractor, by accepting this contract, agrees to furnish only the listed manufacturer's part nunber(s) for those conponents of the
contract item except as provided in the provision entitled NOTI CE REGARDI NG " SOURCE- CONTROLLED' COVWPONENTS. (See Section L.) It is
further understood and agreed that references to manufacturer's part nunbers herein shall be deermed to include all changes or revisions
thereto which the approved nanufacturer has made effective as of the first date of delivery of any of the items under this contract;
provided, that no change or revision that affects the interchangeability (ability to be interchanged with previous parts and to match
with all mating parts when assenbl ed) of the |listed manufacturer's part shall be incorporated into the contract itemw thout the prior
written approval of the Procuring Contracting O ficer.

[End of C ause]

C6 52.211- 4018 ACQUI SI TI ON OF MANUFACTURER S PART NUMVBER MAY/ 1996
(TACOM

This acquisition is restricted to the itemdescription set forth in the Schedul e which specifies a manufacturer's part nunber.
Since conpl ete Governnment data for the itemare not available, it is understood and agreed that references to specifications and
drawi ngs herein shall be deemed to include all changes or revisions thereto which the contractor has made effective as of the date of
delivery of any of the itens provided for in this contract; provided, that no such change or revision which affects the
interchangeability of the item (ability to be interchanged with previous parts or to connect with all mating parts when assenbl ed) shall
be effected wi thout the approval of the Procuring Contracting Officer. The contractor agrees that he will furnish to the Admnistrative
Contracting Oficer or Government Inspector, for the purpose of making inspection under any resulting contract, copies of the applicable
specifications and drawi ngs indicating all changes or revisions.

[End of d ause]
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SECTION D - PACKAG NG AND MARKI NG
Regul atory Cte Title Dat e
D1 252.211- 7003 | TEM | DENTI FI CATI ON AND VALUATI ON JUN 2005

[Note: The follow ng clause requires unique itemidentification marking, or a DoD recogni zed unique identification equivalent, for itens
listed in paragraphs (c)(1)(ii) of the clause. Unique itemidentification marking is also required for all items delivered under the
contract for which the government's acquisition cost (as defined under 'Definitions' below) is $5, 000 or nore. Unique item
identification marking is required for enbedded subassenblies, conmponents, and parts if listed in paragraph (c)(1(iii). In the event
that the government has not yet identified these itenms or enbedded parts, paragraph (c)(1)(ii) will read "TBD' for "to be deternined".
If these itens are identified by the governnent before the tine proposals are due, an amendnent to the solicitation will be issued which
identifies them If not, award will be nmade on the basis of themnot being identified, however the contract may be later nodified to
include such identification marking. This clause also requires the contractor to report the government's acquisition cost for each item
del i vered under the contract. Information concerning these requirements is available at http://ww.acqg.osd. ml/uid ]

(a) Definitions. As used in this clause--

"Automatic identification device" neans a device, such as a reader or interrogator, used to retrieve data encoded on machi ne-
readabl e nedi a.

Concat enat ed unique itemidentifier nmeans

(1) For items that are serialized within the enterprise identifier, the Iinking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise identifier; or

(2) For items that are serialized within the original part, lot, or batch nunmber, the linking together of the unique
identifier data elenents in order of the issuing agency code; enterprise identifier; original part, lot, or batch nunber; and serial

nunber within the original part, lot, or batch nunber.

Data qualifier means a specified character (or string of characters) that imediately precedes a data field that defines the
general category or intended use of the data that follows.

DoD recogni zed uni que identification equivalent neans a unique identification nethod that is in comrercial use and has been
recogni zed by DoD. All DoD recogni zed unique identification equivalents are listed at http://ww. acqg. osd. m |/dpap/ U D/ equi val ents. ht m

DoD unique itemidentification neans a systemof nmarking itens delivered to DoD with unique itemidentifiers that have nachi ne-
readabl e data el enments to distinguish an itemfromall other like and unlike items. For itens that are serialized within the enterprise
identifier, the unique itemidentifier shall include the data elements of the enterprise identifier and a unique serial nunber. For
items that are serialized within the part, lot, or batch nunber within the enterprise identifier, the unique itemidentifier shall
include the data elements of the enterprise identifier; the original part, lot, or batch nunber; and the serial nunber.

Enterprise neans the entity (e.g., a manufacturer or vendor) responsible for assigning unique itemidentifiers to itemns.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.

Governnments unit acquisition cost nmeans

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the tine of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractors estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For itenms produced under a time-and-materials contract, the Contractors estimated fully burdened unit cost to the
Governnment at the time of delivery.

I ssuing agency nmeans an organi zation responsible for assigning a non-repeatable identifier to an enterprise (i.e., Dun &
Bradstreets Data Universal Nunbering System (DUNS) Nunber, Uniform Code Council (UCC) /EAN International (EAN) Conpany Prefix, or
Def ense Logi stics Information System (DLIS) Commercial and Governnent Entity (CAGE) Code.

I ssui ng agency code neans a code that designates the registration (or controlling) authority for the enterprise identifier.

Item neans a single hardware article or a single unit formed by a grouping of subassenblies, conponents, or constituent parts.
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Lot or batch nunber neans an identifying nunber assigned by the enterprise to a designated group of itens, usually referred to
as either a lot or a batch, all of which were nmanufactured under identical conditions.

Machi ne-readabl e neans an automatic identification technology nedia, such as bar codes, contact nmenory buttons, radio
frequency identification, or optical menory cards.

Oiginal part nunber nmeans a conbination of nunbers or letters assigned by the enterprise at itemcreation to a class of itens
with the sanme form fit, function, and interface.

Parent item neans the item assenbly, internediate conponent, or subassenbly that has an enbedded itemwi th a unique item
identifier or DoD recognized unique identification equivalent.

Serial nunmber within the enterprise identifier nmeans a conbination of nunbers, letters, or synbols assigned by the enterprise
to an itemthat provides for the differentiation of that itemfromany other like and unlike itemand is never used again wthin the

enterprise.

Serial nunber within the part, lot, or batch number nmeans a conbination of numbers or letters assigned by the enterprise to an
itemthat provides for the differentiation of that itemfromany other like itemwi thin a part, lot, or batch nunber assignnent.

Serialization within the enterprise identifier means each item produced is assigned a serial nunmber that is unique anpong all
the tangible itens produced by the enterprise and is never used again. The enterprise is responsible for ensuring unique serialization
within the enterprise identifier.

Serialization within the part, lot, or batch nunber nmeans each itemof a particular part, lot, or batch nunber is assigned a
uni que serial nunmber within that part, lot, or batch nunber assignment. The enterprise is responsible for ensuring unique serialization
within the part, lot, or batch nunmber within the enterprise identifier.

Unique itemidentifier neans a set of data elenents nmarked on itens that is globally unique and unanbi guous.

Unique itemidentifier type means a designator to indicate which nethod of uniquely identifying a part has been used. The
current list of accepted unique itemidentifier types is maintained at http://ww. acq. osd. m|/dpap/ U D/ ui d_types. htn

(b) The Contractor shall deliver all itens under a contract line, subline, or exhibit line item
(c) DoD unique itemidentification or DoD recogni zed unique identification equivalents.
(1) The Contractor shall provide DoD unique itemidentification, or a DoD recognized unique identification equivalent, for
(i) Al delivered items for which the Governments unit acquisition cost is $5,000 or nore; and
(ii) The following items for which the Governments unit acquisition cost is |ess than $5, 000:
Contract Line, Subline, or Exhibit Line Item Nunber: TBD
Item Description: TBD
(iii) Subassenblies, conponents, and parts enbedded within delivered itens, specified as follows, or in Attachment TBD .

(2) The concatenated unique itemidentifier and the conponent data el ements of the DoD unique itemidentification or DoD
recogni zed uni que identification equivalent shall not change over the life of the item

(3) Data syntax and semantics of DoD unique itemidentification and DoD recogni zed uni que identification equivalents. The
Contractor shall ensure that

(i) The encoded data el ements (except issuing agency code) of the unique itemidentifier are marked on the item using one
of the followi ng three types of data qualifiers, as determ ned by the Contractor:

(A) Data ldentifiers (Dis) (Format 06) in accordance with | SO IEC International Standard 15418, |nformation
Technol ogy EAN UCC Application Identifiers and ANSI MH 10 Data ldentifiers and ANSI MH 10 Data Identifiers and Maintenance.

(B) Application lIdentifiers (Als) (Format 05), in accordance with I SO IEC International Standard 15418, |nformation
Technol ogy EAN UCC Application Identifiers and ANSI MH 10 Data ldentifiers and ANSI MH 10 Data Identifiers and Maintenance.

(C) Text Elenment ldentifiers (TEIs), in accordance with the DoD collaborative solution DD format for use until the
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solution is approved by ISOIEC JTCL SC 31. The DD format

avail able at http://ww. acqg. osd. m |/ dpap/ U D/ gui des. ht m ; and

(4) DoD unique itemidentification and DoD recogni zed unique identification equivalents.

nunber; and

(d) For each itemthat
information provided as part of the Material

(ii) The encoded data elenents of the unique itemidentifier conformto I SO IEC International
Technol ogy Syntax for Hi gh Capacity Automatic Data Capture Media.

(i) The Contractor shall

is described in Appendix D of the DoD Cuide to Uniquely ldentifying Itemns,

Standard 15434, |nformation

(A) Determne whether to serialize within the enterprise identifier or serialize within the part, lot, or batch

(B) Place the data elenments of the unique itemidentifier (enterprise identifier; serial
serialization within the part, lot, or batch nunber only; original part, lot, or batch nunber) on itens requiring marking by paragraph
(c)(1) of this clause, based on the criteria provided in the version of ML-STD 130,
cited in the contract Schedul e.

(ii) The issuing agency code
(A) Shall not be placed on the item and

(B) Shall be derived fromthe data qualifier for the enterprise i

requires unique itemidentification under paragraph (c)(1)(i) or

nunber; and for

Identification Marking of U.S. Mlitary Property,

dentifier.

(ii) of this clause, in addition to the
I nspection and Receiving Report specified el sewhere in this contract, the Contractor shall

report at the time of delivery, either as part of, or associated with, the Material |nspection and Receiving Report, the follow ng
information:

(1)
(2)
(3)
(4)
(5)
(6)
(7
(8)

(9

Concat enat ed unique itemidentifier; or DoD recognized unique identification equivalent.

Unique itemidentifier type.

I ssuing agency code (if concatenated unique itemidentifier is used).
Enterprise identifier (if concatenated unique itemidentifier is used).
Oiginal part nunber.

Lot or batch nunber.

Current part nunber (if not the same as the original part nunber).
Current part nunmber effective date.

Serial nunber.

(10) Governnments unit acquisition cost.

(e) For enmbedded DoD serially managed subassenblies, conponents, and parts that

(c)(1)(iii) of this clause, the Contractor shall report at the time of delivery, either as part

I nspection and Receiving Report specified el sewhere in this contract, the follow ng i

a contract

conponent,

require unique itemidentification under paragraph
or associated with the Material

nf or mati on:

of ,

(1) Concatenated unique itemidentifier or DoD recogni zed uni que identification equivalent of the parent itemdelivered under
line, subline, or exhibit line itemthat contains the enbedded subassenbly, conponent,

(2)

or

(3)

(4)

(5)

or

part.

Concat enat ed unique itemidentifier or DoD recogni zed unique identification equivalent of the enmbedded subassenbly,

part.
Unique itemidentifier type. **
I ssui ng agency code (if concatenated unique itemidentifier is used).**

Enterprise identifier (if concatenated unique itemidentifier is used).

* %
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(6) Oiginal part nunber.**
(7) Lot or batch nunber.**
(8) Current part nunmber (if not the same as the original part nunber.**
(9) Current part nunber effective date.**
(10) Serial nunber.**
(11) Unit of measure.
(12) Description.
** Once per item

(f) The Contractor shall submt the information required by paragraphs (d) and (e) of this clause in accordance with the data
subni ssi on procedures at http://ww. acq.osd. m |/ dpap/ Ul D/ Dat aSubmi ssi on. ht m

(g) Subcontracts. |f paragraph (c)(1) of this clause applies, the Contractor shall include this clause, including this paragraph
(g), in all subcontracts issued under this contract.

[End of C ause]
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

SECTION E

E.1. QUALITY DEFI Cl ENCY RESPONSE REPORTS (Governnent Furni shed Material (GFM Drawdown

E.1.1.\~\~ The Contractor, in conjunction with ANAD, shall investigate, provide failure analysis, and corrective actions
for\~all Quality Deficiency Reports (QDRs), Standard Form 368, generated agai nst\~Engi nes/ Modul es/ LRUs produced under this
contract.\~Contractor shall provide a report of the investigation, probable cause and\~reconmended corrective action to the\~CO or his
representative. The Contractors report or response to the QDR shall be in the Contractors own format and include as a mninmmthe

fol | owi ng:

E.1.1.1.\~\~\~\~\~ Description of deficient itemincluding part nunber, National Stock Nunber (NSN), contract/PO Nunber.

E.1.1.2.\~\~\~\~\~ Report Control Nunber taken from bl ock three of SF Form 368

E.1.1.3.\~\~\~\~\~ Contractors validation of the reported defective characteristics. Include extent of problem severity and long term

E.1.1.4\~\~\~\~\~ Quality validation of current production is free of the noted defective characteristics.
E.1.1.5.\~\~\~\~\~ Failure analysis as to cause and results.
E.1.1.6. Correction of processes, procedures and defects to preclude recurrence.
E.1.1.7.\~\~\~\~\~ Contractors position on the repair or replacenent of identified defective itens.
E.1.1.8.\~\~\~\~\~ Date of evaluation.
E.1.2\~\~\~\~\~\~\~\~ Qual ity Deficiency reports shall be responded to within the follow ng tinefranes:
E.1.2.1.\~\~\~\~\~ Category | Final Report : 15 working days- interimreports every five working days.
E.1.2.2\~\~\~\~ Category Il Final Report:\~45 days

TI ME STARTS ON THE WORKI NG DAY THE QDR EXHI BI T AND FORMS ARE RECEI VED BY THE CONTRACTOR AT THE TI GER FACI LI TY.

E.1.2.3\~\~\~\~\~ Category | QDRS are defined as follows:

(a)\~\~\~\~\~ May cause death, injury, or severe occupational illness.
(b)\~\~\~\~\~ May cause |oss or nmjor damage to a weapon system
(c)\~\~\~\~\~ Could result in a production |line stoppage.
(d)\~\~\~\~\~ Has restricted the conbat readi ness of the using organization.
E. 1.3 The Governnent shall approve all Contractor generated corrective actions before the QDR is considered cl osed.

E. 2.2. CONTRACTOR FURNI SHED MATERI AL (CFM SUPPLI ED PARTS

E.2.2.1. Problens detected during parts and engine build inside ANAD will be returned to the TIGER facility (ANAD Bldg 136) with

appropriate identification and problemdescription. Parts returned to the TIGER parts facility in this manner will inmediately be
replaced or repaired using contractor processes at no additional cost to the Government unless determned to be as a result of

m shandl ing by the Government. |f a good replacenment part is not imediately available (because there is no stock, or the defect is
potentially lot related) then a replacenent naterial denmand/order will be issued. The contractor/TIGER facility will follow a
comrer ci al equival ent version of the QDR process to assure contai nment and correction. Closure tinmefranes may vary depending on the

contractor site where investigations occur.

*** END OF NARRATIVE E 001 ***
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E-1 52.246-2 | NSPECTI ON OF SUPPLI ES- - FI XED- PRI CE AUG 1996
E-2 52.246-3 | NSPECTI ON OF SUPPLI ES - COST REI MBURSEMENT MAY/ 2001
E-3 52.246-4 | NSPECTI ON OF SERVI CES - FI XED- PRI CE AUG 1996
E-4 52.246-5 | NSPECTI ON OF SERVI CES - COST- REI MBURSEMENT APR/ 1984
E-5 52.246- 16 RESPONSI BI LI TY FOR SUPPLI ES APR/ 1984
E-6 52.211- 4016 CARC PAI NT- PRETREATMENT REQUI REVENTS FOR FERROUS, GALVANI ZED AND DEC/ 2004

ALUM NUM SURFACES

(a) Ferrous and gal vani zed surfaces shall be cleaned and pretreated with a Type 1, microcrystalline zinc phosphate system per TT-C
490E. Alternate pretreatnment systens for ferrous substances nust neet the performance tests specified in paragraphs 3.5.7, 3.5.8, 4.2.7,
and 4.2.8 of TT-C-490E. Corrosion resistance tests on steel substrates will be conducted on a nmonthly basis (two test coupons) when
sol vent-borne primers are used and bi-nonthly (two test coupons) when el ectrocoat primers are used. This test frequency shall begin once
the process has been found to be in statistical control.

Unl ess ot herw se specified, ML-P-53022 and -53030 prinmers on steel substrates shall be salt spray tested for 336 hours (ASTM
B117). Al electrocoat prinmers on steel substrates shall be tested for 1000 hours. Test coupons shall be scraped at a 30 degree contact
angl e (approximate), with a one inch (approximate) netal blade such as a putty knife, between 24 and 168 hours after renoval fromthe
neutral salt spray cabinet for coupon evaluation. Al TT-C 490E (Type |) zinc phosphate pretreatnment systenms nust be docunmented and
approved by the procuring activity prior to use. The procedure containing all the elenents specified in paragraph 3.2 of TT-C 490E shall
be available for review at the applicator's facility. The prine contractor shall notify the procuring activity no |less than 45 days
prior to start of pretreatnment/painting that the procedure is available for review and approval. Qualification will consist of
verification that the process with its controls can neet the performance requirenents in the specification. Alist of TACOM approved
facilities is available at HTTP://contracting.tacomarny.ml/engr/eng.htm . These facilities are capable of neeting the performance
requirements.

Requal i fication of the process shall be required if the process is changed outside the limts defined in the TACOM | etter of system
approval provided to the application facility.

Not e: Zi nc phosphate systens for gal vani zed surfaces require different controls than those for steel. Hot di pped gal vani zed
surfaces are highly prone to chlorine/chloride contamination fromthe gal vani zing flux process. This contam nant nust be renoved prior
to pretreatnment for the coating systemto pass these performance tests. Test coupons for salt spray/ACT shall have a maxi mumpriner dry
filmthickness of 1.5 nils. The test coupons nust duplicate the production painting process as closely as possible. If production is
force cured, test coupons shall be cured in an identical manner.

(b) Qualification and control of pretreatnment systems for gal vani zed substrates shall be performed using Accel erated Corrosion Test
protocol contained in GM 9540P rather than salt spray. Test coupons with pretreatment and prinmer only shall be cured for seven days, and
then scribed through the priner to the substrate. After 40 cycles of test exposure, the test coupons shall be scraped at a 30 degree
contact angle (approximate), with a one inch (approximate) netal blade such as a putty knife, both parallel and perpendicular to the
scribe after renmoval fromthe test chanber for coupon evaluation. There shall be no nmore than 3 mm of corrosion, blistering, or |loss of
pai nt adhesion fromthe scribe line and no nore than 5 blisters in the field with none greater than 1 mmdiameter. This test shall be
performed at three nonth intervals (two test coupons) to ensure that the process remains in control.

(c) Alumi num substrates require a chromate conversion coating per ML-C 5541E (or alternate, see note below). If any other
alternate pretreatnment is considered, it nmust pass 120 cycles of GW540P with a design of experinments test matrix approved by the
procuring activity. After conpletion of the cyclic salt environment exposure, the panels shall be scraped as described above, and shall
have no nore than 0.5 mm paint |oss (creep-back) fromthe scribe. In addition, there shall be no nore than 5 blisters in the field with
none larger than 1mmdi aneter. After conpletion of the 120 cycle corrosion resistance test evaluation, each test panel will be subjected
to cross hatch tape test (ASTM D3359, mininmumtape adhesion rating of 45 oz. per inch of width). The test pattern shall be 4 lines x 4
lines scribed to the netallic layer at 2mmintervals (approxi nate) and shall be done no closer than 12 nmfrom any panel edge or the
scribe. The renpval of two or nore conplete squares of priner shall constitute failure. Any alternate system nust denobnstrate its
ability to pass both corrosion and adhesion tests on 5 consecutive days of production to be considered acceptable.

Note: The only alternative products which have denpnstrated their ability to meet these requirenments for 5000 and 6000 series
al um num al | oys are Al odi ne 5200 and Al odi ne 5700. Docunented process controls shall be established which conply with the manufacturer's
technical bulletin. Spray-to-waste systenms will require fewer process controls than an i mersion process.

(d) The use of TT-C-490E Type Il1l: Vinyl Wash Primer (DOD P-15328) is prohibited due to its hexaval ent chrom um content and hi gh
VOC | evel . Bonderite 7400 is an approved, environmentally friendly alternative for wash primer. The application and control process
shal | be documented. This product is subject to the same salt spray requirenents as a zinc phosphated product. The nunber of process
controls for this product is dependent upon its method of application. The specific controls shall be in agreement with the product
manuf acturer's technical bulletin to provide the | evel of performance required for zinc phosphated substrates. Spray-to-waste
applications will require fewer process controls than an inmmrersion process.
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(e) Acceptance of production painted parts is contingent upon the painted surface nmeeting the dry filmthickness and cross hatch
adhesion requirenments. The use of multiple head cutters for acceptance testing is prohibited. The CARC painted surface shall be free of
any blisters, pores or coverage voids.

[End of O ause]

E-7 52. 211- 4029 | NTERCHANGEABI LI TY OF COMPONENTS MAY/ 1994
(TACOM

(a) DESIGN CHANGES TO | TEMS NOT UNDER GOV' T DESI GN CONTROL. Once the Government accepts the first production test item or
accepts the first end itemyou deliver, (whichever comes first) you nust not make design changes to any itemor part that is not under
Gover nnent design control.

(b) MHEN THE POLI CY CAN BE WAIVED. The Procuring Contracting Officer (PCO will consider waiving this policy at your request. |If
your request reaches the CO after the first production itemtest has been performed, then we nmay conduct another first production test
at your expense.

(c) PRODUCTI ON OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:

(1) an "excusabl e delay" as defined in the DEFAULT cl ause of this contract.
(2) be the basis for an increase in contract price or delivery schedul e extension.

[End of d ause]

E-8 52. 211- 4059 RADI OGRAPHI C | NSPECTI ON MAR/ 2001
(TACOM

Radi ogr aphi ¢ i nspection of production steel castings as required by applicable draw ngs and/or specifications shall be acconplished
as follows:

(1) Operators and radi ographi c equi pment shall be qualified in accordance with NAS 410, prior to radi ography of production
castings.

(2) The first casting shall be radiographed in all routine and random positions described on the position chart.

(3) Subsequent castings shall be radi ographed in those areas that were defective in the i mediately preceding castings, until
conpliance with the required standard has been obtained. bjective evidence shall be provided by the producer that corrective action
has been taken to elimnate the deficiency.

(4) Al rejectable areas may be repaired in accordance with an approved and qualified repair procedure (when required by
appl i cabl e specification), and nust neet the standard specified on applicable position chart. The producer retains the prerogative of
repairing or scrapping defective material.

(5) After above requirenents have been acconplished, normal sanpling shall be applied.

(6) Normal sanpling shall consist of radiographing one control casting selected by the Government Quality Assurance
Representative, out of each thirty produced.

(7) Al routine and random positions shall be radi ographed on each control casting except when the total exceeds the
establ i shed nunber of radi ographs that can be taken in a normal eight hour day. When the total nunber of positions to be radi ographed
on a control casting exceeds the maxi num capability of facilities, random position shall be selected for radiography by the Governnment
Qual ity Assurance Representative and rotated in such a manner that conplete coverage is achieved within a cycle of five castings
r adi ogr aphed.

(8) The occurrence of a rejectable defect in any area on a casting shall require the radi ographic inspection of each
subsequently poured casting in that area until the defective condition is corrected.

(9) |If the results of radiographic inspection on ten consecutive lots of material indicate that a satisfactory uniform
product neeting the soundness requirenents is being produced, the anpunt of radi ographic testing nay be reduced in accordance with a
system establ i shed by the Contractor and approved by the Procuring Contracting O ficer.
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(10) The occurrence of a rejectable defect in any area on a casting shall require return to normal sanpling and the
radi ographi ¢ inspection of each subsequently poured casting in that area until the defective condition is corrected.

[End of d ause]
E-9 52.246- 4019 VI SUAL | NSPECTI ON CRI TERI A FOR STEEL WELDVENTS MAR/ 2001
(TACOV
(a) Application: ML-STD 1261
(b) Scope:

(1) These criteria supplenment paragraph 4.3 of ML-STD 1261 and supersede paragraph 6.3.1.5 of ML-W46086 and paragraph
5.9.1.5 of ML-STD-1941. AWS A3.0 shall be used to define all other welding terns not defined herein.

(2) The limts established bel ow represent the maxi mum di scontinuities allowable for visual inspection of workmanship
speci mens and production steel weldnments. (Note: Wbrkmanship speci mens which require cross-sectioning nust also be eval uated for
subsurface quality; these criteria are not contained herein.) Any discontinuity exceeding this limt is classified as defective and
must be reworked or repaired dependent upon the nature and extent of the discontinuity. Weldnments requiring subsurface weld inspection
shoul d be eval uated in accordance with the acceptance standard specified on the drawing in addition to these requirenents.

(c) Discontinuities:

(1) Cracks - Aweld crack is defined as a linear rupture resulting fromexcessive localized stress. Cracks can occur in the
wel d netal, fusion zone or heat affected zone.

No cracks are all owed

(2) Porosity - Porosity is defined as a rounded cavity free of solid material resulting fromgas entrapnent during
solidification.

(i) Maxi mum pore size shall be 1/16 inch.
(ii) There shall be no nore than six pores for any twelve inch length of weld. For small weldnments wth continuous
wel ds | ess than twelve inches in length, they shall have proportionately fewer pores allowed (exanple: three pores maxi mumfor six inch
length of weld).
(3) Overlap - Overlap is defined as a protrusion of weld netal beyond the bond at the toe of the weld.
(i) A radiused tie-in nust exist with the parent netal.

(ii) The overlap condition nmust not exceed 10% of the total weld Iength.

(4) Slag Inclusion - Slag inclusion is defined as a non-netallic solid material entrapped in or on the weld netal or between
the weld netal and base nmetal. This discontinuity is applicable to SMA and FCAW processes.

No slag inclusions are all owed.

(5) Undercut - Undercut is defined as a groove nelted into the base material adjacent to the toe of the weld and |eft
unfilled by weld netal.

(i) For base materials .25 inch and less in thickness, no undercutting is permtted.
(ii) For base materials greater than .25 inch thickness:
(A) The maxi num depth of undercut shall be 1/32 inch.
(B) The undercut nmust have a width not |ess than twi ce the depth.
(© The length of undercut shall not exceed two inches curulative in any continuous 24 inch length
of weld. For continuous welds |ess than 24 inches in length, the maxi mum cunul ative |ength
shall be in direct proportion to this limt or one inch, whichever is greater.

(For exanple: for an eight inch continuous |ength of weld, maxi mum cunul ative allowabl e
undercut length is one inch).
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(d) Wweld Size:
(1) Fillet Wlds:
(i) Fillet welds shall be nmeasured using fillet weld gages.
(ii) For welds one-fourth inch and |ess, the weld size is the mnimmas specified on the draw ng synbol .

(iii) For fillet welds larger than one-fourth inch, the weld nay be undersize by 1/16 inch for a maxi mumlength of 10% of
the continuous weld | ength.

(2) Goove Wlds:

No underfill is allowed.
[End of O ause]
E- 10 52. 246- 4024 SUBSTI TUTI NG COMWWERCI AL TEST RESULTS FOR REQUI RED CONTRACT TESTS APR/ 2000
(TACOV

(a) GENERAL. At your request, we may delete all or sonme of the Governnment or contractor conducted tests required by this contract
or order, under the follow ng conditions:

(1) You have (or your supplier has) previously supplied the identical itemto us and we've accepted it, or:

(2) You have comrercial test reports, performance data, analytical data, or vendor reports denpnstrating that the itemyou
wi |l be furnishing us neets the contract requirenents.

(b) HOWTO SUBM T A TEST- DELETI ON REQUEST.

(1) BEFORE CONTRACT AWARD - Submit your request along with your offer in response to our solicitation. Mke sure that your
offer includes an alternate price (that reflects how your offered price would change if we approve your request to delete the specified
tests). |If we approve your request to delete test requirenments or substitute comrercial testing procedures, we will evaluate your offer
at the alternate price submitted with your request. |f you don't submit an alternate price with your request, we'll evaluate your offer
at the price you indicated in the Schedule. No adjustnments will be nade to the price after contract award.

(2) AFTER CONTRACT AWARD - Send your request to the buyer identified on the face page of the contract within 45 days after
contract award.

(3) ALL REQUESTS MUST -

-- identify the test(s) you want del eted;

-- state the basis for your request;

-- include a list of configuration changes nade;

-- denonstrate that you nmeet the conditions in paragraph (a)(1) or (a)(2) of this clause; and

-- include an alternate price per paragraph (b)(1) above, if you make your request prior to award; or
-- include proposed ambunt of equitable adjustnment, if you make your request after award.

(c) SUPPORTING DATA. |If we agree to delete a test or tests, you nust keep the data you used to support your request for four
years fromthe day we approved your request. You nust provide us with such data if we ask for a copy.

(d) CONTRACT ADJUSTMENT. If we agree to delete a test or tests after contract award, we nay negotiate an equitable adjustment in
the contract price. Any such negotiation will be conducted using the rules given in the CHANGES--FI XED PRI CE cl ause, FAR 52.243-1.

[End of d ause]

E-11 52. 246- 4025 HI GHER- LEVEL CONTRACT QUALI TY REQUI REMENT- - TACOM QUALI TY SYSTEM OCT/ 1997
(TACOW REQUI REVENT
(a) As the contractor, you shall inplement and naintain a quality systemthat ensures the functional and physical conformity of

all products or services you furnish under this contract. Your quality systemshall achieve (i) defect prevention and (ii) process
control, providing adequate quality controls throughout all areas of contract performance.
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(b) Your quality system may be based on (i) international quality standards such as the |1SO 9000 series, or (ii) mlitary, or
(iii) comrercial, or (iv) national quality standards. You represent that your perfornmance under this contract will be in accordance
with your quality system which is in conpliance wth:

1 SO 9001

1 SO 9002

QS 9000

ANSI / ASQ Q0001

ANSI / ASQ Q002

Q her, specifically

(Note: if you check the "Other" block because you intend to use an in-house quality system or one based on a comrercial, national, or
international systemnot identified above, then in addition to identifying your proposed systemin the space above, to the right of the
word "Cther," you nust attach a description of this systemto your offer in response to the solicitation, so that we can assess its
suitability. |f you receive a contract award, your proposed systemw ||l be required by the contract.)

(c) Certification of conpliance or registration of the quality system you identify above, by an independent standards
organi zation or auditor, does not need to be furnished to us under this contract. However, you may attach a copy of such certification
with your offer in response to the solicitation, as proof of system conpliance.

(d) At any point during contract performance, we have the right to review your quality systemto assess its effectiveness in
nmeeting contractual requirenents.

[End of d ause]

E-12 52.246- 4028 I NSPECTI ON PO NT: ORIG N FEB/ 1994
(TACOV
We will inspect the supplies as described el sewhere in this solicitation/contract before acceptance. Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

CONTRACTOR' S PLANT:

(Nane)
(Addr ess) (CGity) (County) (State) (Zip)
SUBCONTRACTOR S PLANT:
(Nane)
(Addr ess) (City) (County) (State) (Zip)
[End of d ause]
E-13 52. 246- 4029 ACCEPTANCE PO NT: ORIG N OCT/ 2002

(TACOM

We will accept these supplies at the address or addresses designated in the Section E clause entitled | NSPECTI ON PO NT.

[End of d ause]

E-14 52. 246- 4048 DRAW NGS FOR | NSPECTI ON NOV/ 1982
(TACOM

The Contractor shall make available to the Government Inspector, at the time of production inspection, |egible drawi ngs and printed
specifications to which the product was nanufactured. These drawi ngs and specifications shall be annotated as to the l|atest revision
incorporated therein. Upon conpletion of product inspection and acceptance by the Government |nspector, all draw ngs and specifications
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will be returned to the Contractor.

[End of d ause]
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SECTION F - DELI VERI ES OR PERFORVANCE
Regul atory Cte Title Dat e
F-1 52.211-17 DELI VERY OF EXCESS QUANTI TI ES SEP/ 1989
F-2 52.242-15 STOP- WORK ORDER AUG 1989
F-3 52.242-15 STOP WORK ORDER- - (ALTERNATE | dated APR 1984) AUG 1989
F-4 52.242-17 GOVERNVENT DELAY OF WORK APR/ 1984
F-5 52. 247-29 F.OB. ORIGN JUN 1988
F-6 52. 247-55 F.Q B. PO NT FOR DELI VERY OF GOVERNMENT- FURNI SHED PROPERTY JUN 2003
F-7 52. 247-58 LOADI NG, BLOCKI NG, AND BRACI NG OF FREI GHT CAR SHI PMENTS APR/ 1984
F-8 52. 247-59 F.O B. ORI G N--CARLOAD AND TRUCKLOAD SHI PVENTS APR/ 1984
F-9 52. 247- 60 GUARANTEED SHI PPI NG CHARACTERI STI CS DEC/ 1989

(a) The offeror is requested to conpl ete subparagraph (a)(1) of this clause, for each part or conponent which is packed or
packaged separately. This infornmation will be used to determne transportation costs for evaluation purposes. |[If the offeror does not
furnish sufficient data in subparagraph (a)(1) of this clause, to pernit determination by the Governnent of the item shipping costs,
evaluation will be based on the shipping characteristics submtted by the offeror whose offer produces the highest transportation costs
or in the absence thereof, by the Contracting Officer's best estimate of the actual transportation costs. |[|f the item shipping costs,
based on the actual shipping characteristics, exceed the item shipping costs used for eval uation purposes, the Contractor agrees that
the contract price shall be reduced by an ambunt equal to the difference between the transportation costs actually incurred, and the
costs which woul d have been incurred if the eval uated shipping characteristics had been accurate.

(1) To be conpleted by the offeror:

(i) Type of "CQuter" container: Wod Box , Fi ber Box , Barrel , Reel , Drum s
O her (Specify)

(ii) Shi ppi ng configuration: Knocked-down __ , Set-up ____, Nested _____, OQher (specify) ;

(iii) Size of outer container: _____ inches (Length), x _____ inches (Wdth), x _____ inches (Height) =
Cubi c FT;

(iv) Nunber of itens per outer container Each;

(v) Gross wei ght of outer container and contents LBS

(vi) Pal | eti zed/ ski dded Yes No;

(vii) Nunmber of outer containers per pallet/skid ;

(viii) Weight of enpty pallet bottoniskid and sides LBS;
(ix) Si ze of pallet/skid and contents LBS Cube ;
(x) Nunber of outer containers or pallets/skids per railcar * .-

Size of railcar

Type of railcar

(xi) Nunber of outer containers or pallets/skids per trailer *e-

Size of trailer

Type of trailer

*Nunber of conplete units (contract line item) to be shipped in carrier's equipnent.
(2) To be conpleted by the Government after evaluation but before contract award:
(i) Rate used in evaluation ;

(ii) Tender/ Tari ff ;
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(iii) Item ;

The guarant eed shi pping characteristics requested in subparagraph (a)(1) of this clause do not establish actual transportation
requirenents, which are specified el sewhere in this solicitation. The guaranteed shipping characteristics will be used only for the
purpose of evaluating offers and establishing any liability of the successful offeror for increased transportation costs resulting from
actual shipping characteristics which differ fromthose used for evaluation in accordance with paragraph (a) of this clause.

[End of FAR C ause]

The following information is provided as guidance in filling out the above clause by paragraph. Note: Disregard asterisk (*) in the
cl ause where it appears.

(a)(1)(i) Type of container (mandatory fill-in):

The type of container is defined as an overpack. This is an outer container usually nmade of steel, wood, or fiber designed to enclose
and protect one or nore less durable inner containers. Wien “Other” is selected you nust also conplete (a)(1)(ii) Shipping
configuration.

(a)(1)(ii) Shipping configuration:
Conpl ete this informati on when any one dinension of the itemis reduced.

(a)(1)(iii) Size of container (mandatory fill-in):

Quter dinensions of the overpack or other described shipping configuration. Must be provided in inches. The cube shall be provided in
cubic feet. The cube is defined as the volune of space occupied by the unit under consideration conputed by multiplying overall exterior
length, wdth, and height.

(a)(1)(iv) Nunber of itenms per container (mandatory fill-in):
The nunmber of units of issue in the overpack or in the other described shipping configuration.

(a)(1)(v) Goss weight of container and contents (mandatory fill-in):
The conbi ned mass of the overpack containing the packing material and the nunber of units of issue supplied in pounds.

(a)(1)(vi) Palletized/skidded:
Indicate “Yes” if overpack or other described shipping configuration is attached to pallet or skid to forma unit |oad for handling.

(a)(1)(vii) Nunber of containers per pallet/skid:
Only conplete this if you answered “Yes” to (a)(1)(vi). Containers are the nunmber of overpacks or other described shipping
configurations attached to a pallet or skid base.

(a)(1)(viii) Weight of enpty pallet bottonlskid and sides:
Only conplete this if you answered “Yes” to (a)(1)(vi) or when the weight of the container and contents in (a)(1l)(v) above does not
include this weight.

(a)(1)(ix) Size of pallet/skid and contents:

Only conplete this if you answered “Yes” to (a)(1)(vi). Indicate weight in pounds and cube in cubic feet of conbined overpack or other
descri bed shipping configuration and attached pallet or skid. The cube is defined as the volunme of space occupied by the unit under
consi deration conputed by multiplying overall exterior length, width, and height.

(a) (1) (x) Nunmber of containers or pallets/skids per railcar:

Only conplete this if you have rail capability and the rail car may be fully utilized. Quantity of overpacks or other described shipping
configurations that will fit in a fully utilized railcar. Specify length in feet and type (flat, box, gondola, etc.) of railcar.
(a)(1)(xi) Number of containers or pallets/skids per trailer (mandatory fill-in): Quantity of overpacks or other described shipping
configurations that will fit in a fully utilized trailer. Specify length in feet and type (flatbed, van, etc.) of trailer. For
inport/export shipnments in | SO seavan containers indicate quantity of overpacks or other described shipping configurations fully
utilizing the container. Specify length in feet of the |SQO seavan contai ners.

NOTE: “Fully Utilized” neans filling to full visible capacity.

[End of d ause]

F-10 52.247- 65 F. Q. B. ORI G N--PREPAI D FREI GHT- - SNALL PACKAGE SHI PMENTS JAN 1991

(a) When authorized by the Contracting Officer, f.o.b. origin freight shipments which do not have a security classification shall
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nove on prepaid commercial bills of |ading or other shipping documents to domestic destinations, including air and water term nals.
Wei ght of individual shipnments shall be governed by carrier restrictions but shall not exceed 150 pounds by any form of commercial air
or 1,000 pounds by other commercial carriers. The Governnment will reinburse the Contractor for reasonable freight charges.

(b) The Contractor shall annotate the commercial bill of lading as required by the clause of this contract entitled Conmerci al
Bill of Lading Notations.

(c) The Contractor shall consolidate prepaid shipments in accordance with procedures established by the cognizant transportation
office. The Contractor is authorized to conbine Governnent prepaid shipnments with the Contractor's commercial shipnents for delivery to
one or nore consignees and the Governnent will reinburse its pro rata share of the total freight costs. The Contractor shall provide a
copy of the commercial bill of lading pronptly to each consignee. Quantities shall not be divided into mailable lots for the purpose of
avoi di ng novenent by other nodes of transportation.

(d) Transportation charges will be billed as a separate itemon the invoice for each shi pment made. A copy of the pertinent bill
of lading, shipnent receipt, or freight bill shall acconpany the invoice unless otherw se specified in the contract.

(e) Loss and damage clainms will be processed by the Governmnent.
[End of O ause]
F-11 52.242- 4009 ACCELERATED DELI VERY- - NOTI CE OF SHI PMENT FEB/ 1998
(TACOV

(a) You nmust send a notice of shipnment in accordance with FAR 52.242-12 REPORT CF SHI PMENT when:

-- You accel erate delivery, and
-- The accel erated delivery increment exceeds 20% of this contract's total delivery quantity.

(b) This clause doesn't relieve you of any other obligations or requirenents of FAR 52.242-12, or of this contract. See the
specific delivery schedule clause in the Schedule of this contract (which may al so be given elsewhere in this Section F) to deternine if
accel eration is acceptable and under what conditions.

[End of O ause]
F-12 52. 247- 4005 SHI PMENT OF SUPPLI ES AND DETENTI ON OF CARRI ERS EQUI PMENT AUG 2003
(TACOM
(a) Unless otherw se directed, shipnment itens under this contract in follow ng order of priority:
(1) Governnment/Commercial Bill(s) of Lading or US Postal Services;
(2) Prepaid Commercial Bill(s) of Lading with transportation charges entered as a separate itemon the invoice; or
(3) As otherwise instructed when the contract prohibits use of Government funds for transportation costs.
(b) The Contractor will request:

(1) Governnent Bills of Lading and

(2) Routing and other instructions, including Defense Transportation Regul ation (DTR), DOD Regul ation 4500.9-R-Part 2 Cargo
Movenent, as to the nethods of shipnent to be followed by the Contractor, or

(c) The Contractor and subcontractor(s) must allow pronpt and conveni ent access of carrier's equiprment to |oading docks or platforms
where the contract itens supplies will be |oaded. Any charges for detention of carrier's equipnent shall be for the account of the
Contractor, except when the detention is required or caused by the Governnent.
[End of O ause]
F-13 52.247- 4017 DEPOT ADDRESS FOR THE APPLI CABLE MODE OF SHI PMENTS: | N- THE- CLEAR MAY/ 2004

(TACOM ADDRESSES

Rai | / M LSTRI P
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Mot or Addr ess Rai | Mot or Par cel Post
SPLC* Code Ship To: Ship To: Mai | To:
206721/ W25GLU Transportation O ficer Transportation O ficer Transportation O ficer
209405 Def ense Di st Depot Def ense Di st Depot Def ense Di st Depot
Susquehanna Susquehanna Susquehanna
New Cunber| and, PA New Cunber| and, PA New Cunberl| and, PA 17070-5001
NOTE: Al deliveries to New Cunberland MJUST be schedul ed at | east 10 days prior to the delivery date. The carrier or contractor nust
call the New Cunberland DDSP custoner service nunber, 800-307-8496 and provide the follow ng information: contract nunber, item nane,

Nat i onal Stock Nunber, total weight and cube, and vendor. Al shipnents to this MLSTRI P address code (W25GLU) are for m ssion stock
and they will need to know that as well, but if you have instructions fromthe Contracting Officer to use MLSTRI P address code W5N14
instead, you nust informthe appointnent-taker that the delivery is for Consolidation and Containerization Point (CCP) stock.

Appoi ntments for

875670/ We2&XT Transportation O ficer
875675 XU Def Dist Depot
San Joaquin
25600 S Chrisman Rd
Rec Wse 10
Tracy, Ca 95376-5000
471995/ WB1GlZ Transportation O ficer
471996 Anni ston Arny Depot,
Bynum AL
209741/ W25GLR Transportation O ficer
209770 Letterkenny Army Depot,
Cul bertson, PA
661136/ WI5GL9 Transportation O ficer
661157 Red Ri ver Arny Depot,
Def ense, TX
764538/ Ws7G@23 Transportation O ficer
764535 Tooel e Arny Depot,

Warner, UT

***SPLC i ndicates Standard Point Locator Code.

NOTE: The following is applicable only when so specified in an individual

This requirement is a depot
requi sitions. Shipnment shall

repl eni shnent
be made,

buy,

New Cunberl and Arny Depot
Red Ri ver Arny Depot
Shar pe Arny Depot

prior to shipnments to any other depots as may be designated.
be made equally to each of the designated destinations.

shipnents will

Transportation O ficer
XU Def Di st Depot

San Joaqui n

25600 S Chrisman Rd
Rec Whse 10

Tracy, Ca 95376-5000

Transportation O ficer
Anni ston Arny Depot,
Bynum AL

Transportation O ficer
Letterkenny Arny Depot,
Chanber shurg, PA

Transportation O ficer
Red River Arny Depot,
Texar kana, TX

Transportation O ficer
Tooel e Arny Depot,
Tooel e, UT

a portion of which is or may be required to fill
as specified,

to one or nore of:

[End of O ause]

When nore than one depot

FOB Origin shipments should be coordinated with DCVMA Transportation.

Transportation O ficer

Di st Depot San Joaquin
P O Box 96001
St ockton, CA 95296-0130

Transportation O ficer
Anni ston Arny Depot,
Anni ston, AL 36201-5021

Transportation O ficer
Letterkenny Arny Depot,
Chanber sburg, PA 17201-4150

Transportation O ficer
Red River Arny Depot,
Texar kana, TX 75507-5000

Transportation O ficer
Tooel e Arny Depot,
Tooel e, UT 84074-5003

order or delivery increnent:

Di rect Support System (DSS)

i s designated for DSS shipnments,

priority
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SECTION G - CONTRACT ADM NI STRATI ON DATA
Regul atory Cte Title Dat e
G1 252. 232- 7003 ELECTRONI C SUBM SSI ON OF PAYMENT REQUESTS JAN 2004
G2 252. 201- 7000 CONTRACTI NG OFFI CER S REPRESENTATI VE DEC/ 1991

(a) Definition. Contracting Officer's Representative nmeans an individual designated in accordance with subsection 201.602-2 of
the Defense Federal Acquisition Regulation Supplenment and authorized in witing by the contracting officer to performspecific technical
or adm nistrative functions.

(b) If the Contracting O ficer designates a contracting officer's representative (COR), the Contractor will receive a copy of the
witten designation. It will specify the extent of the COR's authority to act on behalf of the contracting officer. The COR is not
authorized to make any conmtnments or changes that will affect price, quality, quantity, delivery, or any other termor condition of the
contract.

[End of O ause]

G3 52.227- 4004 RELEASE OF | NFORMATI ON OCT/ 2003
(TACOM
The contractor shall ensure that he conplies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Arny Public
Affairs Program dated 15 Cct 2000, _prior to contenplated rel ease of any procurenent information. Approval of the Contracting O ficer
is required prior to release of any such information. AR 360-1 may be found at
http://ww. usapa. arny. m|/pdffiles/r360_1. pdf

[ End of cl ause]

* ko

G4 52. 232- 4005 I NVO CE | NFORVATI ON REQUI REMENT JAN 1988
(TACOW
On each paynment request submitted, the Contractor shall identify each affected Contract Line Item Nunmber (CLIN), sub-CLIN, and/or work
directive, together with the related dollar amounts. This requirenment does not dimnish or restrict any other requirement of this
contract.

G5 52.242-4011 WORK DI RECTI VES FEB/ 1998
(TACOW
(a) Al work under this contract shall be perfornmed in accordance with Wirk Directives signed by the Contracting O ficer. Each
Work Directives shall include, but not necessarily be limted to, the follow ng infornation:

(1) Reference to specific requirement(s) of Section C of this Contract under which the work is to be perforned.
(2) Objective of the work to be perfornmed.

(3) Nunber of hours to acconplish the work.

(4) Estimated conpletion date as applicable.

(5) ldentification of the Contract Line |tem Nunber (CLIN) under which the work is to be perforned.

(6) Relative priority of the work to be performed, if applicable. Wrk shall be performed in sequential order unless
ot herwi se stated.

(b) The Government has the unilateral right to increase, decrease and prioritize the work to be performed hereunder by the
issuance of Work Directives by the Contracting Officer. It is understood and agreed that such adjustnments shall be made within the
general scope of work and | evel of effort of the contract and without equitable adjustnent thereto.

(c) If, at any time, the Contractor has reason to believe that the hours which it expects to incur in the performance of a
Work Directive, when added to all hours incurred previously in performance of such Work Directive, shall exceed the estimated total
hours set forth in the Work Directive, the Contractor shall notify in witing the Procuring Contracting O ficer and Techni cal
Representative for their appropriate action. The Contractor shall furnish a revised statenent of total hours to conplete such work
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together with said notice. Said notice nust be furnished as early as possible and prior to the incurrence of additional hours.

* Kk
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

H 1.1. Definitions:

Acceptance is executed by an authorized Governnent Representative of a DD Form 250 or alternate contractor formatted document and neans
the act by which the Governnent assumes, for itself or as an agent of another, ownership of the identified supplies or recognizes

conpl etion of total performance specified in the contract.

Bi -nmonthly refers to occurring every other nonth.

Bl ock Change: Wenever the field experience doesnt require inmediate support, engine inprovenents will be introduced to the overhaul
process in a very structured manner. The plan will be to propose part candidates at CSB3 that will target a common entry point for
several different inprovenents. |Initially a single point of entry (the Block Change) will be assigned for one tine each year. Thi s

will facilitate inproved supply chain planning, support equipnent procurenent and technical support coordination.

CSB Gate 1 The Custoner Satisfaction Board (CSB) is presented with the issue to be addressed and determ nes how to proceed, what the
required resources, required funding, and priorities are.

CSB Gate 2 CSB Board revi ews Root Cause and Corrective Action (RCCA) and selects best option for inplenmentation.
CSB Gate 3 |Inplenmentation Plan is presented to CSB Board for approval.
Condition Code A Material refers to serviceable parts which are issuable to all custoners without limtation or restriction

Defects are defined as any condition or characteristic in supplies that is not in conpliance with the requirenents of the
Al li edSi gnal / Honeywel | Fabrication Specification 91547- E2180, Revision H, dated 13 August 1999

Depot Overhaul Factor (DOF) is defined as the forecasted percentage, based on historical averages,\~of each new conponent being repl aced
during a single engine overhaul. It is assuned that a reclai ned conponent, which neets all required specifications, is utilized if a

new conponent is not used.

Engine is the AGI1500 Engi ne delivered by ANAD under the TIGER Program as described in this contract, and excludes any other versions of
the AGI1500 Engi ne.

Fact Based Mintenance (FBM- The coll ection, storage and anal ysis of engine build and field operational data; used for performng the
appropriate level of maintenance or overhaul of AGI1500 engi nes.

Har dware, Material and Parts are the AGI1500 Engine parts and conponents furni shed by the Contractor pursuant to this contract
In Process Review (IPR) are integrated review neetings to communicate the status of TIGER programto functional organizations
Long Lead material is defined as parts with manufacturing lead tine greater than 4 nonths.

Mean Time Between Depot Returns (MIBDR) refers to the average operating tinme of the fleet of TIGER engines that has to be returned to
the depot for repair/overhaul expressed in hours.

PMO Program Managenent O fice Conmbat Systens is the overall programlead and technical |ead for the TICGER program

Program Managenent Reviews (PMR) is the controlling review neeting used by the Governnent to track progress of the contract

Program Year (PY) is the period of performance for a given program year

Prognostic Health Monitoring (PHVW - The anal ytical assessnment of engine performance, based upon engine sensor output, with the
capability of predicting future engine health with anticipated variations in environnmental factors. PHMresults can be used to predict

operational readiness and m ssion capability.

Si ngl e Perfornmance Standard Refers to all engines being overhaul ed and repaired according to the sane Wrk Instructions and the sane
engine Bill of Material (BOV.

Techni cal Data Package (TDP) is defined as government ordnance draw ngs, Quality Assurance Requirenents documents, industry standards,
and government owned conmercial specifications with 91547 prefix.

Techni cal Test Operational Mdes (OPMODE) Government to define operating conditions and m ssion profile
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Threshol d requirenment is the m ni num expected perfornmance or outcome required in the contract

TIGER Field Repair Site - A Contractor operated, autonotive repair type facility, with appropriate tooling, spare parts and utilities,
suitabl e for troubl eshooting, repairing and testing the AGI1500 engi ne and/or Abrans power pack.

Total InteGated Engine Revitalization (TIGER) programis defined as an AGI1500 engine repaired and /or overhaul ed in accordance with
the Contractor eMOT and kitting processes, observes the latest TICGER engine Bill of Material (which includes an hour neter), uses
hardware renoval and replacenment factors for overhaul processing, has GFMinspected to the Contractors specifications, is nonitored in
service by on-site Field Service Engineers, and utilizes the services of an engine hospital to resolve issues as applicable.

TI GER Engines will be built in accordance with the |atest engine BOM and hardware renoval and replacenent factors for overhaul
processing, utilizing the Contractor kitting processes, full-up and running eMOTS at ANAD, including hour nmeter on the BOM and GFM
inspected to the Contractor specifications.

6S A tool used to enhance the workpl ace organization and safety. 6S stands for Sort, Sinplify, Shine, Standardize, Sustain and Safety.

Store: Needed items are safely stored and organi zed according to usage frequency.
Shine: Key area itens are nmarked to check and required | evel of performance noted.
St andar di ze: Work group has docunented area arrangenment and controls.

Sustain: Initial 5-S level is established and s posted in the area.

Level 1 Describes the m ni num degree of detail.
Represents Contract Deliverables that inpact the entire program (Custoner M | estones)
Requi res customer approval for change

Level 2 ldentifies with nore detail the functional objectives for gathering status of work progress and identifying variance. These
el ements are used to establish priorities for nore detailed scheduling, an critical path analysis. These elenents represent

acconpl i shment of internal work toward the conpletion of contract mlestones:

Sort: Necessary and unnecessary itens are identified; those not needed are gone
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H. 2. Contractor Supplied TlIGER Conponent/Parts Warranty

"Nonconformance" nmeans failure to conply with, or failure to operate due to nonconpliance with, applicable AGI1500 Engi ne draw ngs, or
havi ng defects in workmanship or material. Normal wear and tear and the need for regular overhaul and periodic maintenance do not
constitute a Nonconfornance.

"Products” neans detail parts for field or depot requirenents, including those returned for exchange.

The Contractor warrants that at the time of delivery to the Government, Products will conply with applicable AGI1500 Engi ne draw ngs and
will be free fromdefects in workmanship and material. These warranties run to the Government. This warranty is valid for 14 nonths
after issuance of the Product to the ANAD work station or 12 nonths after packaging for a tactical field location, or 24 nonths after
delivery of the Products to the TIGER warehouse, whichever occurs first.

The Governnent nust return any and all defective products to the TIGER Kitting facility that are either identified during the assenbly
of the TICGER engines or identified at the field location to the Contractor FSE. The Contractors obligation and the CGovernnent's sole
remedy under this warranty is repair or replacenent, at the Contractors election, of any Product Nonconformance. All Products repaired
or replaced by the Contractor will be warranted only for the unexpired portion of the original warranty period.

The Contractor assumes round trip shipping costs for nonconforming Products to and fromthe TIGER Kitting Facility or TICGER repair shop
to the manufacturers facility. The party initiating transportation will bear the risk of |oss or danage to Products in transit.

The Contractor will not be liable under this warranty if the Product has been exposed or subjected to any:

a. Inproper installation or maintenance by the Government;

b. Operation contrary to the validated and verified Technical Manuals (TMs), design operating paraneters, or other witten
instructions provided to and approved by the Governnment in such a way as to be a principal cause of the failure;

c. Repair or alteration by the Governnent in such a way as to cause the failure;

d. Msuse, neglect, or accident, including, but not limted to, fire or explosion;

e. Participation in a conbat mssion ;

f. Operation outside the specific installation and operating linmits specified in the AlliedSignal/Honeywel |l Fabrication
Specification or System Specification operating paraneters in such a way as to be a principal cause of the nonconformance;
g. Foreign object danmge;

h. Installation or operation in other than its intended use;

i. Force Majeure, including but not limted to, acts of terrorism subversion, riots, vandalism or sabotage, or fire or
expl osion induced by or originating fromsources external to the warranty itens;

j. Dammge attributable to inproper packaging, crating, handling, or storage by the Governnent to the extent of said damage;
k. damage caused by failure of a Contractor supplied product not under warranty or by any hardware or software not supplied by
the Contractor;

I.  Products which are normally consuned in operation or which have a normal life inherently shorter than the foregoing
warranty period including, but not linmted to, consumables (e.g. flashtubes, |anps, batteries, storage capacitors, filters).
m | nproper interfaces with other tank conmponents, i.e. transm ssion.

The Contractor has no obligation under this warranty unless the Government maintains records that accurately document operating tinme,
mai nt enance performed and the nature of the unsatisfactory condition of the Contractor s Product. Upon the Contractors request, the
Government will give the Contractor access to these records for substantiating warranty clains.

THESE WARRANTI ES ARE EXCLUSI VE AND IN LI EU OF ALL OTHER WARRANTI ES, WHETHER WRI TTEN, EXPRESS, | MPLI ED, STATUTORY COR OTHERW SE,
I'NCLUDI NG, BUT NOT LIMTED TO, THE | MPLI ED WARRANTI ES OF MERCHANTABI LI TY AND FI TNESS FOR PARTI CULAR PURPOSE. I N NO EVENT WLL THE
CONTRACTOR BE LI ABLE FOR ANY | NCI DENTAL, CONSEQUENTI AL, SPECI AL, OR | NDI RECT DAVAGES, EVEN I F | NFORVED OF THE PGSSI BI LI TY OF SUCH
DAMAGES AND NOTW THSTANDI NG THE FAI LURE OF THE ESSENTI AL PURPCSE OF ANY LI M TED REMEDY. NO EXTENSI ON OF THESE WARRANTI ES W LL BE
Bl NDI NG UPON THE CONTRACTOR UNLESS SET FORTH I N VWRI TI NG AND SI GNED BY THE PROCURI NG CONTRACTOR OFFI CER ( PCO) .

*** END OF NARRATI VE H 001 ***

A, AWARD FEE PROVI SI ON

1. General Instructions:
a) The award fee provisions contained herein, and the adm nistration of these provisions by the Governnment are not
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subject to the Disputes clause of this contract.

(b) An Award Fee Review Board (AFRB) will be appointed to annually evaluate the Contractors perfornmance and determ ne
the amount of award fee and the award term basis. The AFRB will consist of technical experts fromthe Project Manager Conbat
Systems (PM CS), the TACOM Product Support Integration Directorate (PSID), the Procuring Contracting Oficer and the TRADOC
Systems Managenent (TSM office. Anniston Arny Depot will be an advisor to the Board. The evaluation perforned by the AFRB
and the resulting Avard Fee and Award Termwi |l be revi ewed and approved by a designated Award Determ ning Oficial (ADO 30
days after the end of the Evaluation Period. The Contractor will present his acconplishnments for evaluation at the yearly
m | estone review

(c) It is the intent of the Government to conduct these evaluations to determ ne the amount of any award fee earned
and to determ ne the execution of the followi ng years requirenent, on an annual basis in accordance with the Eval uation Periods

listed bel ow.

B. REVI EW PERI CDS

Maxi mum Maxi mum
Esti mat ed Awar d
Eval uation Period Program Year Award Fee _Term
12/ 01/ 05- 8/ 31/ 06 PYT TBD 12 Mont hs
9/ 01/ 06- 8/ 31/ 07 PY1 TBD 12 Mont hs
9/01/07- 8/ 31/ 08 PY2 TBD 12 Mont hs
9/ 01/ 08- 8/ 31/ 09 PY3 TBD 60 Mont hs

1. Wthin (30) days after the end of the Evaluation Period, a summary of the Governnents evaluation of the contractors performance
for a given period utilizing the evaluation criteria contained herein, will be released and discussed with the contractor. The
contractor may request, and the Governnent will provide, a fornal debriefing on the AFRBs fi nding.

2. No later than fifteen (15) days after the end of the Evaluation Period, the contractor may present a briefing (simlar to an In
Process Review (I PR) format) formally to the AFRB and other Governnent participants.

3. Wen it is determned that an award fee is applicable a contract nodification shall be issued reflecting the final fee
determi nation under CLIN 0009, CLIN 0019, CLIN 0030, CLIN 0040.

4. No award fee will be paid for any award fee review period in which the contractor receives an overall rating of satisfactory
based on a wei ghted average of the evaluated netrics.

Per f ormance Score Rating Avai |l abl e Award Fee
94 - 100 Very Good 100%
75 - 93 Good 5% per point (over 74 points)
60 - 74 Satisfactory 0
** 45 - 59 Mar gi nal (-50%
** less than 45 Poor (-100%

**  PY2-PY3 only

**xxkxxx (Exanple: Fixed Profit equals $15M and avail abl e Award Fee equal s $10M ******** Pperformance Score

Rati ng Fixed Profit Avai |l abl e Award Fee Total Fee
95 Very Good $15. OM $10. OM (1009 $25. O0M
93 Good $15. OM $9. 5M (95% $24. 5M
80 Good $15. OM $3. OM (309 $18. OM
65 Satisfactory $15. OM 0 $15. OM
47 Mar gi nal $15. OM ($5.0M (-50% $10. OM
30 Poor $15. OM ($10.0M (-100% $ 5.0M

C.  AWARD TERM

1. Program Transition (PYT) Year, Program Years 1-2: Using the criteria specified below, if the Contractor receives an overall rating
of Satisfactory or better, the Contractor shall have earned the right to the follow ng program period and the CGovernnent will issue a
bilateral nodification to the contract for such period (subject to funding availability).

2. Program Year 3: |If the Contractor receives an overall rating of Good or Very Good, the Contractor will have earned the right to
receive a commtnment for an additional 5-years (subject to funding availability and approval of the J&A).
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D. AWARD FEE - PROGRAM YEAR TRANSI TION (PY T):

evaluate the contractors performance in the following areas to determine the award fee for PYT and award termfor

The Governnent will
Program Year 2.
Metrics Wi ght
20%
80%

1. Fact Based Maintenance

2. Engine Availability
based maintenance data to make changes and

Fact Based Mi nt enance ( FBM
eval uate the contractors performance towards collection of fact

Metric #1 -
The Government will

inprovenents in the TIGER program
Description Wei ght
put in place a process as noted bel ow that will
usage and anal ysis 100%

El enent
#1 FBM The Contractor will
denonstrate the effectiveness of the data collection,
a.) Hour neters installed on AGT 1500 engines |eaving ANAD starting
award and the 17 operational pilot DMJs.

five (5) nonths after contract
b.) Accessibility and accuracy of FBM dat abase.

Very Good: 94-100

FBM El enent #1:
of the installed hour neters (to include the

a.) Qperational Hour Meters and DMJUs 95% of all
meters) and the 17 each pilot DMJs are working and col |l ecting data.
revi ew

30 each pilot hour
b.) Tenporary database operational for field data and accessible to the Governnment for

60 days after contract award.

Good: 75-93
of the installed hour nmeters (to include the

FBM El ement #1:
a.) Operational Hour Meters and DMJs - 90% of all
DMUs are working and coll ecting data.

30 each pilot hour nmeters) and the 17 each pilot
for field data and accessible to the Governnent for review 90

b.) Tenporary dat abase operational
days after contract award.

Satisfactory: 60-74

FBM El enent #1:
a.) Operational Hour Meters and DMJs - 80% of all of the installed hour neters (to include the 30
each pilot hour neters) and the 17 each pilot DMJs are working and col |l ecti ng data.
b.) Tenporary database operational for field data and accessible to the Governnent for
days after contract

review 120

awar d.

Mar gi nal : 45-59

FBM El enent #1:
Meters and DMJs - 70% of all

a.) Operational Hour
each pilot hour nmeters) and the 17 each pilot DMJs are working and collecting data.
and accessible to the Government for review 150 days after contract

b.) Tenporary database operational

of the installed hour nmeters (to include the 30

awar d.

Poor: 44 constant
FBM El enent #1:
a.) Operational Hour Meters and DMJs - 60% of all of the installed hour nmeters (to include the 30
each pilot hour neters) and the 17 each pilot DMJs are working and col |l ecti ng data.
c.) Tenporary dat abase operational and accessible to the Governnment for review at
contract award.

150 days after

Metric #2- TIGER Engine Availability
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The CGovernnent will assess the contractors performance in neeting TIGER engine availability requirenents by assessing the follow ng:

El enent Description
Wi ght
#1 A degree to which the naterial nmanagenent process delivers engine 65%

hardware to the ANAD workstations on tinme (neasured agai nst when
the nechanics need the specific parts, excluding factors under US
Covernment control). The assessnent netric shall be the average of
the nonthly availability values over the eval uation period.

#2 The results of the acceptance test first pass yield at ANAD 35%
(excluding GFM fai | ures)

Very Good: 100

Engi ne Availability El enent #1:
The material managenment process exists that delivers 100% of the parts for at |east 95% of the engines to the ANAD wor kst ations
on time (nmeasured against when the nmechani cs need the specific parts, excluding factors under US Governnent control).

Engi ne Avail ability El ement #2:
The Contractor inplements Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 70%

Good: 75-93
On-Tine Delivery Unwei ghted Score
94% 93
93% 89
92% 85
91% 81
90% 75

Engi ne Avail ability El ement #1:
A material managenent process exists that delivers 100% of the parts for 90% of the engines to the ANAD workstations on tinme
(neasured agai nst when the nmechanics need the specific parts, excluding factors under US Government control).

Engi ne Availability Element #2:
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 65%

Satisfactory: 60-74

On-Tinme Delivery Unwei ghted Score
89% 74
88% 70
87% 66
86% 63
85% 60

Engi ne Availability Element #1:
A material managenment process exists that delivers 100% of the parts for 85% of the engines to the ANAD workstations on tine
(measured agai nst when the mechani cs need the specific parts, excluding factors under US Government control).

Engi ne Availability Elenent #2 :
The Contractor inplenents Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 60%

Marginal: 45-59

On-Tinme Delivery Unvei ght ed Scor e
84% 59
83% 55
82% 51
81% 48
80% 45

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 80% of the engines to the ANAD workstations on tine
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(neasured agai nst when the nmechanics need the specific parts, excluding factors under US Government control).

Engine Availability Elenment #2 :
The Contractor inplenments Six Signma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 50%

Poor: 44 constant

Engi ne Availability El enent #1:
A material managenent process exists that delivers |ess than 80% of the engines to the ANAD workstations on time (neasured
agai nst when the mechani cs need the specific parts, excluding factors under US Governnent control).

Engi ne Availability El enent #2:
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of |ess than 50%

E. AWARD FEE PROGRAM YEAR 1 (PY1):

The CGovernnent will evaluate the contractors performance in the following areas to deternmine the award fee and award term for Program
Year 3.

Metrics Vi ght
1. Fact Based Maintenance (FBM/Engine Durability 27%
2. Engine Availability 70%
3. Small Business Participation 3%

Metric #1 - Fact Based Maintenance (FBM/Engine Durability

The CGovernnment will evaluate the contractors performance towards achieving the durability requirement of 1400 hours MIBDR by Program
Year 3 by assessing the durability performance |evels denpnstrated in the field. Those engines determ ned by Failure Analysis (FA) and
at no fault of the contractor, will not be counted against the Durability value. The sinple average Mean Time Between Depot Returns
(MBDR) (i.e., total TIGER fleet hours of engines at FSE supported sites divided by total depot returns). The engines returned to
depot, that could have been repaired, using one or nore of the allowed Tl GER FSE nmi ntenance tasks will not be counted against the
durability val ue.

El enent Description
Wi ght
#1 FBM The Contractor has process in place that denobnstrate the 40%
effectiveness of the data collection, usage and anal ysis.
a.) Results fromthe DMU data collection are sufficient to configure the
EMJ dat abase
b.) Nurmber of engines delivered from ANAD with EMJs and hour neters.

c.) FBMdata collected will be tinmely, accurate and conpl ete.

#2 Durability: The degree to which the contractor has identified design or process 60%
improvenments and inplenmented corrective actions that will positively inpact
durability. The success of the contractors Root Cause Corrective Action (RCCA)
process in identifying the problem and prioritizing process and product
improvenents to be inplenmented, by optimzing cost, schedul e and techni cal

performance ri sk. The followi ng factors will be considered:
a.) Field Data is consistent with MIBDR requirenents
b.) Success of 361 hour test

Very Good: 94-100

FBM El enent #1:

a.) Expedited production delivery of EMJs by 14 nonths after contract award.

b.) Pernmanent database operational and accessible to the Government for review 18 nonths
after contract award.

Durability Element #2:
a.) Meets or exceeds 1100 MIBDR
b.) Successful conpletion of 361 hour test w thout failures..
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Good: 75-93

FBM El enent #1:
a.) Expedited production delivery of EMJs by 15 nonths after contract award.
b.) Pernmanent database operational and accessible to the Government for review 19 nonths after

contract award.

Durability Elenment #2:
a.) Meets or exceeds 1050 MIBDR.

b.) Conplete 300 hours of 361 hour test without failure.

Satisfactory: 60-74

FBM El ement #1:
a.) Expedited production delivery of EMJs by 16 nonths after contract award..
b.) Permanent database operational and accessible to the Government for review 20 nonths after

contract award.

Durability Elenent #2:
a. Meets or Exceeds 1000 MIBDR
b. Conpl ete 250 hours of 361 hour test w thout failure.
c ldentify and determine a fix with noderate inpact to cost, schedule and performance risk to program

— — —

Mar gi nal : 45-59

FBM El ement #1:
a.) Production delivery of EMJs by 17 nonths after contract award.
b.) Permanent database operational and accessible to the Government for review 21 nonths

after contract award.

Durability Elenent #2:
a.) Meets or Exceeds 950 MIBDR
b.) Conplete 180 hours of 361 hour test w thout failure.

Poor: 44 const ant

FBM El ement  #1:
a.) Production delivery of EMJs after 17 nonths after contract award.
b.) Pernanent database not operational and accessible to the Governnent beyond 21 nonths.

Durability Element #2:
a.) Less than 950 MIBDR
b.) Conplete 90 hours or less of 361 hour test w thout failure.

Metric #2 - TIGER Engine Availability
The Governnent will assess the contractors performance in neeting TlIGER engine availability requirenents by assessing the follow ng:

El ement Description
Wi ght
#1 A degree to which the naterial managenment process delivers engine 65%

hardware to the ANAD workstations on tinme (nmeasured agai nst when
the nechanics need the specific parts, excluding factors under US
Government control). The assessnent netric shall be the average of
the nonthly availability values over the evaluation period.
#2 The results of the acceptance test first pass yield at ANAD 35%
(excluding GFM fail ures)

Very Good: 100

Engi ne Availability El ement #1:
The nmaterial managenent process exists that delivers 100% of the parts for at |east 95%of the engines to the ANAD workstations

on time (measured agai nst when the mechani cs need the specific parts, excluding factors under US Governnent control).
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Engi ne Availability Elenent #2 :
The Contractor inplenents Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 70%

Good:  75-93
On-Tine Delivery Unwei ght ed Score
94% 93
93% 89
92% 85
91% 81
90% 75

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 90% of the engines to the ANAD workstations on tine
(neasured agai nst when the nechanics need the specific parts, excluding factors under US Governnent control).

Engi ne Avail ability El ement #2:
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 65%

Satisfactory: 60-74

On-Tinme Delivery Unwei ghted Score
89% 74
88% 70
87% 66
86% 63
85% 60

Engi ne Availability El ement #1:
A material managenent process exists that delivers 100% of the parts for 85% of the engines to the ANAD workstations on tinme
(neasured agai nst when the nmechanics need the specific parts, excluding factors under US Government control).

Engi ne Availability Elenment #2 :
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 60%

Marginal: 45-59

On-Tinme Delivery Unwei ghted Score
84% 59
83% 55
82% 51
81% 48
80% 45

Engi ne Availability Element #1:
A material managenent process exists that delivers 100% of the parts for 80% of the engines to the ANAD workstations on tinme
(measured agai nst when the mechani cs need the specific parts, excluding factors under US Governnment control).

Engi ne Availability Elenent #2 :
The Contractor inplenents Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 50%

Poor : 44 const ant

Engi ne Availability El enent #1:
A material managenment process exists that delivers |ess than 80% of the engines to the ANAD workstations on tinme (neasured
agai nst when the mechani cs need the specific parts, excluding factors under US Government control).

Engi ne Availability El enent #2:
The Contractor inplenments Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of |ess than 50%

Metric #3: Small Business Participation.

The Governnment will evaluate the extent to which the contractor utilizes small businesses in the performance of the contract. The
evaluation will be based on the total subcontracting dollars awarded to snall businesses as a percentage of the total available
subcontracting dollars. (Wight 100%
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Very Good: 94 100

The percentage of the small business participation is greater than 47% of the total subcontracted dollars.
Good: 75 - 93

The percentage of the small business participation is between 45% 47% of the total subcontracted dollars.
Satisfactory: 60 - 74

The percentage of the small business participation is between 40% 45% of the total subcontracted dollars.
Marginal: 45 - 59

The percentage of the small business participation is between 35% 40% of the total subcontracted dollars.

Poor: 44 constant
The percentage of the snall

busi ness participation is | ess than 35% of the total subcontracted dollars.

F. AWARD FEE PROGRAM YEAR 2 (PY2):

The Governnent will evaluate the contractors performance in the following areas to determine the award fee for PY2 and to earn the right

to receive a conmitment for an additional 5 years (subject to funding availability and approval of the J&A)..
Metrics Wi ght
1. Engine Durability/Fact Based Maintenance (FBM 40%
2. Engine Availability 51%
3. Engine Cost (Upgrade/Overhaul) 5%
4. Smal | Business Participation 4%

Metric #1 - Engine Durability/Fact Based Maintenance (FBM

The CGovernnent will evaluate contractors performance towards achieving the durability requirenent of 1400 hours MIBDR by the end of
Program Year 3 by assessing the durability performance |evels denpnstrated in the field. Those engines determned by Failure Analysis
(FA) and at no fault of the contractor will not be counted against the Durability value. A sinple average Mean Ti me Between Depot
Returns (MIBDR) (i.e., total TICGER fleet hours of engines at FSE supported sites divided by total depot returns) will be used to

eval uate the overall durability performance. The engines returned to depot, that could have been repaired, using one or nore of the
al | oned FSE mai ntenance tasks will not be counted against the durability val ue.

El enent

Wi ght
#1

Description
FBM The Contractor has a process in place including electronic devices 50%
for engine production deliveries that will denponstrate the effectiveness
of the data collection, usage and anal ysis:
a.) Quality and tineliness of field data collected
b.) Data collection systemis operational gathering pertinent
information across all program el ements.
#2 Durability: The Contractor has identified design or process 50%
i nprovenents and inplemented corrective actions that will positively
i mpact durability. The Contractors Root Cause Corrective Action (RCCA)
process is successful in identifying the problem prioritizing processes
and product inprovenents in a manner that optim zes cost, schedul e
and technical performance risk. The following factors will be considered:
a.) Field Data is consistent with MIBDR requirenments
b.) Success of 361 hour engine test
c.) Success of Government Vehicle Durability Tests (ref. paragraph C.8.6.4)

Very Good: 94-100

FBM El ement #1:

a) Field Service Engineers are reporting quality data within five (5) days of field events 95% of the tine.
b) Based on an integrated data collection system the contractor has identified process and product
improvenents that will contribute to achieving the durability program objectives and inprovenents.

Those i nprovenents sel ected by the contractor indicate that there is a very high probability that the
inprovenents will achieve the durability benefits assigned to them
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Durability Elenent #2:

a) The TIGER field data is consistent with a Mean Ti me Between Depot Return (MIBDR) of 1300

hours.

b) Successful conpletion of 361 hour test without durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will denpnstrate
the 1400 hour average val ue or mnimum of 1250 hours MIBDR with supporting analysis that

future fixes will result in 1400 hours MIBDR

Good: _ 75-93

FBM El ement #1:

a) Field Service Engineers are reporting quality data within five (5) days of field events 90% of the tine.

b) Based on an integrated data collection system the contractor has identified process and product inprovenents that wll
contribute to achieving the durability program objectives, and inprovenents. Those inprovenents selected by the contractor
indicate that there is a high probability that the inprovements will achieve the durability benefits assigned to them

Durability Element #2:

a) The TIGER field data is consistent with a Mean Time Between Depot Return (MIBDR) of 1250

hours.

b) Successful conpletion of 350 of 361 hour test without durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will denonstrate
the 1400 hour average val ue or m nimum of 1225 hours MIBDR with supporting anal ysis that

future fixes will result in 1400 hours MIBDR

Satisfactory: 60-74

FBM El enent #1:

a) Field Service Engineers are reporting quality data within five (5) days of field events 80% of the tine.
b) Based on an integrated data collection system the contractor has identified process and product
improvenents that will contribute to achieving the durability program objectives, and inprovenents.

Those inprovenents sel ected by the contractor indicate that there is a noderate probability that the
inprovenents will achieve the durability benefits assigned to them

Durability Elenent #2:

a) The TIGER field data is consistent with a Mean Ti me Between Depot Return (MIBDR) of 1225

hours.

b) Successful conpletion of 340 of 361 hour test w thout durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will denpnstrate
the 1400 hour average val ue or mni mum of 1200 hours MIBDR with supporting anal ysis that

future fixes will result in 1400 hours MIBDR

Marginal: 45-59

FBM El ement #1:

a) Field Service Engineers are reporting quality data within five (5) days of field events 70% of the tine.
b) Based on an integrated data collection system the contractor has identified process and product
inprovenents that will contribute to achieving the durability program objectives, and inprovenents.

Those i nprovenents sel ected by the contractor indicate that there is a |ow probability that the
improvenments will achieve the durability benefits assigned to them

Durability Elenent #2:

a) The TIGER field data is consistent with a Mean Time Between Depot Return (MIBDR) of 1175

hours.

b) Successful conpletion of 330 of 361 hour test without durability failures.

c) As a result of conducting the Government Vehicle Durability Tests, the contractor will denonstrate
the 1400 hour average val ue or mni mum of 1150 hours MIBDR with supporting analysis that

future fixes will result in 1400 hours MIBDR

Poor: 44 constant

FBM El ement #1:
a) Field Service Engineers are reporting quality data within five (5) days of field events |ess than
60% of the tine.
b) Based on an integrated data collection system the contractor has identified process and product
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improvenents that will contribute to achieving the durability program objectives, and inprovenents.
Those inprovenents sel ected by the contractor indicate that there is a |ow probability that the
inprovenents will achieve the durability benefits assigned to them

Durability Elenent #2:

a) The TIGER field data is consistent with a Mean Ti me Between Depot Return (MIBDR) of 1150

hours.

b) Successful conpletion of 320 of 361 hour test w thout durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will denpnstrate
the 1400 hour average val ue or mnimum of 1100 hours MIBDR with supporting analysis that

future fixes will result in 1400 hours MIBDR

Metric #2 - TIGER Engine Availability
The CGovernnent will evaluate the contractors performance in neeting Tl GER engine availability requirenments by assessing the follow ng:

El ement Description
Wi ght
#1 A degree to which the naterial managenent process delivers engine 65%

hardware to the ANAD workstations on time (neasured agai nst when
the nechanics need the specific parts, excluding factors under US
Governnment control). The assessnent netric shall be the average of
the nonthly availability values over the evaluation period.

#2 The results of the acceptance test first pass yield at ANAD 35%
(excluding GFM fai |l ures)

Very Good: 100

Engi ne Availability El ement #1:
A material managenent process exists that delivers 100% of the parts for 95% of the engines to the ANAD workstations on tinme
(neasured agai nst when the nmechanics need the specific parts, excluding factors under US Government control).

Engi ne Availability Element #2:
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 75%

Good: 75-93
On-Tine Delivery Unwei ght ed_Scor e
94% 93
93% 89
92% 85
91% 81
90% 75

Engi ne Availability Element #1:
A material managenment process exists that delivers 100% of the parts for 90% of the engines to the ANAD workstations on tine
(measured agai nst when the mechani cs need the specific parts, excluding factors under US Governnment control).

Engi ne Availability El enent #2:
The Contractor inplenments Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 70%

Satisfactory: 60-74

On-Tine Delivery Unwei ght ed Score
89% 74
88% 70
87% 66
86% 63
85% 60

Engi ne Availability El ement #1:
A material managenent process exists that delivers 100% of the parts for 85% of the engines to the ANAD workstations on tinme
(neasured agai nst when the nmechanics need the specific parts, excluding factors under US Government control).
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Engi ne Avail ability El enent #2:
The Contractor inplenents Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 65%

Marginal: 45-59

On-Tine Delivery Unvei ght ed Scor e
84% 59
83% 55
82% 51
81% 48
80% 45

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 80% of the engines to the ANAD workstations on tine
(neasured agai nst when the nechanics need the specific parts, excluding factors under US Governnent control).

Engi ne Avail ability El ement #2:
The Contractor inplements Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 60%

Poor : 44 const ant

Engi ne Availability El enent #1:
A material management process exists that delivers |ess than 85% of the engines to the ANAD workstations on tinme (measured
agai nst when the nmechani cs need the specific parts, excluding factors under US Governnent control).

Engi ne Availability El ement #2:
The Contractor inplenments Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of |ess than 60%

Metric #3 - Engine Cost (Upgrade/ Overhaul)
The goal of the TIGER programis to achieve the best overall value with consideration to the inpact of material, repair and assenbly
I abor. The Government will evaluate the contractors performance in decreasing/ maintaining the cost of the TI GER BOM whil e not degradi ng

the engine durability requirenent.

El enent Description
Wi ght
#1 The degree to which the Contractor can achieve an initial, total 65%

TI GER 1400 hour upgrade material cost of $357,000.00 (2005 CY$), based
on a quantity of 1000 engi nes upgrades per year.

#2 The degree to which the Contractor can achieve a fact based nai ntenance 35%
process that will sustain the 1400 hour MIBDR at an average total
post-reset overhaul cost of $ 229, 000.00 (2005 CY$) based on overhauling
1000 engines per year returning after the initial TIGER 1400 hour upgrade.

Very Good: 94-100

Engi ne Cost El enent #1
The contractor will develop an initial upgrade material cost that is |less than $347,000 (2005CY$), per engine, based on 1000

engi ne upgrades per year.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is less than $219, 000 (2005 CY$) per engine, based on 1000 engi ne overhaul s per year..

Good: 75-93

Engi ne Cost El enent #1:
The contractor will develop an initial upgrade material cost that is |ess than $352, 000 (2005CY$) per engine, based on 1000

engi ne upgrades per year.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is |less than $224, 000 (2005 CY$) per engine, based on 1000 engi ne overhaul s per year.
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Satisfactory: 60-74

Engi ne Cost El ement #1:
The contractor will develop an initial upgrade material cost that is |ess than $357,000 (2005CY$) per engine, based on 1000
engi ne upgrades per year.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is less than $229,000 (2005 CY$) per engine, based on 1000 engi ne overhaul s per year.

Marginal: 45-59

Engi ne Cost El enent #1:
The contractor will develop an initial upgrade material cost that is |less than $362,000 (2005CY$), per engine, based on 1000
engi ne upgrades per year.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is |less than $234, 000 (2005 CY$) per engine, based on 1000 engi ne overhaul s per year.

Poor : 44 as_a const ant

Engi ne_Cost El enent #1:
The contractor will develop an initial upgrade material cost that is |less than $363, 000 (2005CY$), per engine, based on 1000
engi ne upgrades per year.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is greater than $235,6000 (2005 CY$) per engine, based on 1000 engi ne upgrades per year.

Metric #4: Small Business Participation.

The CGovernnent will evaluate the extent to which the contractor utilizes small businesses in the performance of the contract. The
eval uation will be based on the total subcontracting dollars awarded to small businesses as a percentage of the total available
subcontracting dollars. (Wight 100%

Very Good: 94 100
The percentage of the small business participation is greater than 47% of the total subcontracted dollars.

Good: 75 - 93
The percentage of the small business participation is between 45% 47% of the total subcontracted dollars.

Satisfactory: 60 - 74
The percentage of the small business participation is between 40% 45% of the total subcontracted dollars.

Marginal: 45 - 59
The percentage of the small business participation is between 35% 40% of the total subcontracted dollars.

Poor: 44 constant
The percentage of the small business participation is |ess than 35%of the total subcontracted dollars.

G AWARD FEE  PROGRAM YEAR 3 (PY3):

The Governnent will evaluate the contractors performance in following areas to determne the award fee.

Metrics Vi ght
1. Fact Based Maintenance (FBM/Engine Durability 45%
2. Engine Availability 10%
3. Sustainment Cost 40%
4. Smal | Business Participation 5%
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Metric #1 - TICGER Engine Durability/Fact Based Miintenance (FBM

The CGovernnment will evaluate contractors performance towards achieving the durability requirement of 1400 hours MIBDR by the end of
Program Year 3 by assessing the durability performance |evels denpnstrated in the field. Those engines determi ned by Failure Analysis
(FA) and at no fault of the contractor will not be counted against the Durability value. A sinple average Mean Ti me Between Depot
Returns (MIBDR) (i.e., total TIGER fleet hours of engines at FSE supported sites divided by total depot returns) will be used to
evaluate the overall durability performance. The engines returned to depot, that could have been repaired, using one or nore of the
al | oned FSE mai ntenance tasks will not be counted against the durability val ue.

El enent Description
Wi ght
#1 FBM The Contractor has a process in place including electronic devices 40%

for engine production deliveries that will denpnstrate the effectiveness
of the data collection, usage and anal ysis:
a.) Data collection systemis operational gathering pertinent
information to nmake FBM deci sions on post-reset engine overhaul s

#2 Durability: The Contractor has identified design or process 60%
i nprovenents and inplemented corrective actions that will positively
inpact durability. The Contractors Root Cause Corrective Action (RCCA)
process is successful in identifying the problem prioritizing processes
and product inprovenents in a manner that optim zes cost, schedule
and technical perfornmance risk. The following factors will be considered:
a.) Field Data is consistent with MIBDR requirenments
b.) Success of 361 hour engine test
c.) Success of Government Vehicle Durability Tests (ref. paragraph C.8.6.4)

Very Good: 94-100

FBM El ement # 1:
a.) Based on a nature data collection systemthe contractor has denonstrated a reduction

of XX mandatory conponents (other than seals, o rings, fasteners & simlar hardware)
either reused as-is (e.g. agb bearings, etc.) or overhaul ed and reused that were treated
at the tinme of this contract award as nmandatory repl acenent parts for every overhaul .

Durability El enent #2:

a) The TIGER field data is consistent with a Mean Ti me Between Depot Return (MIBDR) of

1600 hours.

b) Successful conpletion of 361 hour test without durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will
denonstrate at |east 1400 hours MIBDR or neet a mininmum of 1200 hours MIBDR with

supporting anal ysis that future fixes will result in at |least a 1500 hour MIBDR on vehicle test.

Good: 75-93

FBM El ement _# 1:
a.) Based on a nmature data collection systemthe contractor has denpnstrated a reduction

of XX mandat ory conponents (other than seals, o rings, fasteners & simlar hardware)
either reused as-is (e.g. agb bearings, etc.) or overhaul ed and reused that were treated
at the time of this contract award as nandatory replacenent parts for every overhaul .

Durability El emrent #2:

a) The TIGER field data is consistent with a Mean Time Between Depot Return (MIBDR) of
1500 hours.
b) Successful conpletion of 350 of 361 hour test without durability failures.
c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will
denonstrate at |east 1450 hours MIBDR or meet a minimum of 1200 hours MIBDR with
supporting analysis that future fixes will result in at |least a 1450 hour MIBDR on vehicle test.

Satisfactory: 60 74

FBM El enent # 1
a.) Based on a nmature data collection systemthe contractor has denpnstrated a reduction

of XX mandat ory conponents (other than seals, o rings, fasteners & simlar hardware)
either reused as-is (e.g. agb bearings, etc.) or overhauled and reused that were treated
at the time of this contract award as mandatory repl acenment parts for every overhaul.
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Durability Elenent #2:

a) The TIGER field data is consistent with a Mean Ti me Between Depot Return (MIBDR) of 1600
hours.

b) Successful conpletion of 340 of 361 hour test w thout durability failures.

c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will
denonstrate at |east 1400 hours MIBDR or neet a mininmum of 1200 hours MIBDR with

supporting anal ysis that future fixes will result in at |least a 1400 hour MIBDR on vehicle test.

Mar gi nal :  45-59

FBM El ement # 1
a.) Based on a mature data collection systemthe contractor has denpnstrated a reduction

of XX mandat ory conponents (other than seals, o rings, fasteners & simlar hardware)
either reused as-is (e.g. agb bearings, etc.) or overhaul ed and reused that were treated
at the time of this contract award as nandatory replacenent parts for every overhaul .

Durability El ement #2:
a) The TIGER field data is consistent with a Mean Time Between Depot Return (MIBDR) of
1300 hours.
b) Successful conpletion of 330 of 361 hour test without durability failures.
c) As aresult of conducting the Government Vehicle Durability Tests, the contractor will
denonstrate at |east 1300 hours MIBDR or meet a minimum of 1200 hours MIBDR with
supporting analysis that future fixes will result in at |least a 1400 hour MIBDR.

Poor: 44 constant

FBM El enent # 1
a.) Based on a nature data collection systemthe contractor has denpbnstrated a reduction
of XX___ mandatory conponents (other than seals, o rings, fasteners & simlar hardware)
either reused as-is (e.g. agb bearings, etc.) or overhauled and reused that were treated
at the time of this contract award as mandatory repl acenment parts for every overhaul.

Durability El enent #2:

a) The TIGER field data is consistent with a Mean Tinme Between Depot Return (MIBDR) |ess

than 1300 hours.

b) Successful conpletion of 320 of 361 hour test without durability failures.

c) As a result of conducting the Government Vehicle Durability Tests, the contractor denonstrates
| ess than 1300 hours MIBDR and cannot provide supporting analysis that future fixes will result

in at least a 1400 hour MIBDR.

Metric#2 - TIGER Engine Availability
The Governnent will assess the degree that the contractors material managenent system provides quality parts to the ANAD work stations
on time against the planned ANAD engine delivery schedule and the first pass yield results for TICGER engine acceptance testing in

accordance with the weights:

El ement Description
Wi ght
#1 A degree to which the naterial managenent process delivers engine 50%

hardware to the ANAD workstations on time (neasured agai nst when
the nechanics need the specific parts, excluding factors under US
Government control ).

#2 The results of the acceptance test first pass yield at ANAD 50%
(excluding GFM fai | ures)
Very Good: 100

Engi ne Availability Element #1:
A material managenment process exists that delivers 100% of the parts for 95% of the engines to the ANAD workstations on tine

(measur ed agai nst when the nmechani cs need the specific parts, excluding factors under US Governnent control ).

Engi ne Availability El enent #2:
The Contractor inplenments Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 85%

Good: 75-93

On-Tine Delivery Unwei ght ed_Scor e
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94% 93
93% 89
92% 85
91% 81
90% 75

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 90% of the engines to the ANAD workstations on tine
(neasured agai nst when the nechanics need the specific parts, excluding factors under US Governnent control).

Engi ne Avail ability El ement #2:
The Contractor inplements Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 77%

Satisfactory: 60 74

On-Tine Delivery Unvei ght ed Scor e
89% 74
88% 70
87% 66
86% 63
85% 60

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 85% of the engines to the ANAD workstations on tine
(neasured agai nst when the nechanics need the specific parts, excluding factors under US Governnment control ).

Engi ne Availability El ement #2:
The Contractor inplements Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 70%

Marginal: 45 - 59

On-Tine Delivery Unwei ghted Score
84% 59
83% 55
82% 51
81% 48
80% 45

Engi ne Availability El enent #1:
A material management process exists that delivers 100% of the parts for 80% of the engines to the ANAD workstations on tine
(neasured agai nst when the nechanics need the specific parts, excluding factors under US Governnment control ).

Engi ne Availability El ement #2:
The Contractor inplements Six Signa and Lean principles to achieve acceptance test first pass yield at ANAD of at |east 65%
Poor: 44 constant

Engi ne Availability Element #1:
A material managenment process exists that delivers |less than 80% of the engines to the ANAD workstations on tinme (neasured
agai nst when the mechani cs need the specific parts, excluding factors under US Government control).

Engi ne Availability El enent #2:

The Contractor inplenments Six Sigma and Lean principles to achieve acceptance test first pass yield at ANAD of |ess than 65%
Metric #3 - Engine Sustai nment Cost
The goal of the TIGER programis to achieve the best overall value with consideration to the inpact of material, repair and assenbly
I abor. The Government will evaluate the contractors performance in decreasing/ maintaining the cost of the TI GER BOM whil e not degradi ng
the engine durability requirenent.

El enent Description
Wi ght
#1 The degree to which the Contractor can achieve an initial, total 35%

TI GER 1400 hour upgrade cost of $ 357,000.00 (2005 CY$) based on a
quantity of 1000 Engi nes per year.

#2 The degree to which the Contractor can achieve a fact based nai ntenance 65%
process that will sustain the 1400 hour MIBDR at an average total
overhaul cost of $ 229, 000.00 (2005 CY$), based on a quantity of 1000
Engi nes per year returning after the initial TIGER 1400 hour upgrade.
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Very Good: 94 100

Engi ne Cost FEl enent #1:
The contractor will develop an initial upgrade material cost that is |less than $347,000 (2005CY$) and based on 1000 engine
upgr ades per year for engines during the follow on contract.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is less than $219, 000 per engine (2005 CY$ based on 1000 engi ne upgrades per year for engines).

Good: 75 93

Engi ne Cost El enent #1:
The contractor will develop an initial upgrade material cost that is |ess than $352, 000 (2005CY$) based on 1000 engi ne upgrades
per year for the followon contract.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is Iless than $224, 000 per engine (2005 CY$ and based on 1000 engi ne upgrades per year).

Satisfactory: 60 74

Engi ne Cost FEl enent #1:
The contractor will develop an initial upgrade material cost that is |ess than $357,000 (2005CY$) based on 1000 engi ne upgrades
per year for the followon contract.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is |less than $229, 000 per engine (2005 CY$ and based on 1000 engi ne upgrades per year).

Marginal: 45 - 59

Engi ne Cost El enment #1:
The contractor will develop an initial upgrade material cost that is |less than $ 362,000 (2005CY$) based on 1000 engi ne
upgr ades per year for the followon contract.

Engi ne Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is Iless than $234, 000 per engine (2005 CY$ and based on 1000 engi ne upgrades per year).

Poor: 44 constant

Engi ne Cost El enent #1:
The contractor will develop an initial upgrade material cost that is |ess than $363, 000 (2005CY$) based on 1000 engi ne upgrades
per year for the followon contract.

Engi ne_Cost El enent #2:
The contractor has devel oped a sustaining overhaul process that is predicted to achieve an average post-reset overhaul material
cost that is nore than $235,000 per engine (2005 CY$ and based on 1000 engi ne upgrades per year).

Metric #4: Small Business Participation.

The Governnent will evaluate the extent to which the contractor utilizes small businesses in the performance of the contract. The
evaluation will be based on the total subcontracting dollars awarded to snall businesses as a percentage of the total available
subcontracting dollars. (Wight 100%

Very Good: 94 100
The percentage of the small business participation is greater than 47% of the total subcontracted dollars.

Good: 75 - 93
The percentage of the small business participation is between 45% 47% of the total subcontracted dollars.

Satisfactory: 60 - 74
The percentage of the small business participation is between 40% 45% of the total subcontracted dollars.

Marginal: 45 - 59
The percentage of the small business participation is between 35% 40% of the total subcontracted dollars.
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Poor : 44 const ant

The percentage of the small business participation is |ess than 35%of the total subcontracted dollars.

*** END OF NARRATIVE H 002 ***

Requl atory Cite Title

Dat e

H1 252. 203- 7002 DI SPLAY OF DOD HOTLI NE POSTER
H 2 252. 204- 7000 DI SCLOSURE OF | NFORVATI ON
H3 252.204- 7002 PAYMENT FOR SUBLI NE | TEMS NOT SEPARATELY PRI CED
H 4 252. 205- 7000 PROVI SI ON OF | NFORVATI ON TO COOPERATI VE AGREEMENT HOLDERS
H 5 252. 211- 7000 ACQUI SI TI ON STREAMLI NI NG
H 6 252.223-7006 PRCHI Bl TI ON ON STORAGE AND DI SPOSAL OF TOXI C AND HAZARDOUS MATERI ALS
H7 252. 225-7002 QUALI FYI NG COUNTRY SOURCES AS SUBCONTRACTORS
H8 252. 225- 7004 REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES
H 9 252. 225- 7005 | DENTI FI CATI ON OF EXPENDI TURES I N THE UNI TED STATES
H 10 252. 225- 7006 QUARTERLY REPORTI NG OF ACTUAL CONTRACT PERFORMANCE OUTSI DE THE UNI TED
STATES
H 11 252.225-7013 DUTY- FREE ENTRY
H 12 252. 225-7021 TRADE AGREEMENTS
H 13 252. 225-7043 ANTI TERRORI SM FORCE PROTECTI ON FOR DEFENSE CONTRACTORS OUTSI DE THE
UNI TED STATES (See DFARS 225. 7401(b) for paragraph C fill-in.)
H 14 252. 226- 7001 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS, | NDI AN- OANED ECONOM C
ENTERPRI SES, AND NATI VE HAWAI | AN SVMALL BUSI NESS CONCERNS
H 15 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA
H 16 252. 228-7003 CAPTURE AND DETENTI ON
H 17 252. 231- 7000 SUPPLEMENTAL COST PRI NCI PLES
H 18 252. 242-7004 MATERI AL MANAGEMENT AND ACCOUNTI NG SYSTEM
H 19 252. 246- 7000 MATERI AL | NSPECTI ON AND RECEI VI NG REPORT
H 20 252. 246- 7001 WARRANTY OF DATA
H 21 252. 249- 7002 NOTI FI CATI ON OF ANTI Cl PATED CONTRACT TERM NATI ON OR REDUCTI ON
H 22 252.217-7026 | DENTI FI CATI ON OF SOURCES OF SUPPLY

DEC/ 1991
DEC/ 1991
DEC/ 1991
DEC/ 1991
DEC/ 1991
APR/ 1993
APR/ 2003
JUN 2005
JUN 2005
APR/ 2005

JUN 2005
JUN 2005
JUN 2005

SEP/ 2004

SEP/ 1999
DEC/ 1991
DEC/ 1991
DEC/ 2000
MAR/ 2003
DEC/ 1991
DEC/ 1996

NOV/ 1995

(a) The Government is required under 10 U . S.C. 2384 to obtain certain information on the actual manufacturer or sources of

supplies it acquires.

(b) The apparently successful O feror agrees to conplete and subnmit the follow ng table before award:

Act ual

No M g?

TABLE
Nat i onal Conmrer ci al
Li ne St ock Item Source of Supply
I tens Nunber Y or Conpany Addr ess Par t .
(1) (2) (3) (4) (4) (5)

(1) List each itemof supply and item of technical data.
(2) If there is no national stock nunmber, list "none."

(3) Use Yif theitemis a coomercial item otherwi se use N
remai ning colums in the table.
(4) For items of supply, list all sources. For technical data, list the source.

(5) For items of supply, list each source's part nunber for the item

(6) Use Y if the source or supply is the actual manufacturer; Nif it is not; and U if unknown.

[End of O ause]

(6)

If Yis listed, the Oferor need not conplete the
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H 23 252. 225- 7040 CONTRACTOR PERSONNEL SUPPORTI NG A FORCE DEPLOYED OUTSI DE THE UNI TED JUN 2005
STATES

(a) Definitions. As used in this clause--
Conbat ant Commander neans the commander of a unified or specified conbatant command established in accordance with 10 U.S.C. 161.
Theater of operations neans an area defined by the conbatant conmander for the conduct or support of specific operations.

(b) General.

(1) This clause applies when contractor personnel deploy with or otherw se provide support in the theater of operations to
U S nilitary forces deployed outside the United States in--

(i) Contingency operations;
(ii) Humenitarian or peacekeepi ng operations; or
(iii) Gher mlitary operations or exercises designated by the Conbatant Conmander.

(2) Contract performance in support of U.S nilitary forces may require work in dangerous or austere conditions. The
Contractor accepts the risks associated with required contract performance in such operations.

(3) Contractor personnel are not conbatants and shall not undertake any role that would jeopardize their status. Contractor
personnel shall not use force or otherwise directly participate in acts likely to cause actual harmto eneny arned forces.

(c) Support.

(1) The Conbatant Commander will develop a security plan to provide protection, through mlitary neans, of Contractor
personnel engaged in the theater of operations unless the terns of this contract place the responsibility with another party.

(2)(i) Al Contractor personnel engaged in the theater of operations are authorized resuscitative care, stabilization,
hospitalization at level 11l mlitary treatnent facilities, and assistance with patient novenent in emergencies where |oss of life,
linmb, or eyesight could occur. Hospitalization will be limted to stabilization and short-term nmedical treatment with an enphasis on
return to duty or placenment in the patient nobvenent system
(ii) Wen the CGovernnent provides nedical treatment or transportation of Contractor personnel to a selected civilian facility, the
Contractor shall ensure that the Government is reinbursed for any costs associated with such treatment or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified el sewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its
personnel engaged in the theater of operations under this contract.

(d) Conpliance with |laws and regul ations. The Contractor shall conply with, and shall ensure that its personnel supporting a force
depl oyed outside the United States as specified in paragraph (b)(1) of this clause are famliar with and conply with, all applicable--

(1) United States, host country, and third country national |aws;
(2) Treaties and international agreenents;
(3) United States regul ations, directives, instructions, policies, and procedures; and

(4) Oders, directives, and instructions issued by the Conbatant Conmmander relating to force protection, security, health,
safety, or relations and interaction with | ocal nationals.

(e) Pre-deploynent requirements. The Contractor shall ensure that the follow ng requirenents are net prior to deploying personnel
in support of U S nilitary forces. Specific requirements for each category may be specified in the statenment of work or el sewhere in
the contract.

(1) Al required security and background checks are conpl ete and acceptabl e.
(2) Al deploying personnel nmeet the mninmum nedi cal screening requirenments and have received all required inmmunizations as

specified in the contract. The Government will provide, at no cost to the Contractor, any theater-specific immnizations and/or
medi cations not available to the general public.
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(3) Deploying personnel have all necessary passports, visas, and other docunments required to enter and exit a theater of
operations and have a Geneva Conventions identification card fromthe depl oynment center.

(4) Country and theater clearance is obtained for personnel. Cearance requirenents are in DoD Directive 4500.54, Oficial
Tenporary Duty Abroad, and DoD 4500.54-G DoD Foreign O earance Cuide. Contractor personnel are considered non-DoD personnel traveling
under DoD sponsorshi p.

(f) Processing and departure points. Deployed contractor personnel shall--

(1) Process through the deploynent center designated in the contract, or as otherw se directed by the Contracting O ficer,
prior to deploying. The deploynment center will conduct depl oyment processing to ensure visibility and accountability of contractor
personnel and to ensure that all deploynent requirenents are net;

(2) Use the point of departure and transportation node directed by the Contracting Oficer; and

(3) Process through a Joint Reception Center (JRC) upon arrival at the deployed |ocation. The JRC will validate personnel
accountability, ensure that specific theater of operations entrance requirenments are net, and brief contractor personnel on theater-
specific policies and procedures.

(g) Personnel data list.

(1) The Contractor shall establish and maintain with the designated Governnent official a current list of all contractor
personnel that deploy with or otherw se provide support in the theater of operations to U S. mlitary forces as specified in paragraph
(b) (1) of this clause. The Contracting Officer will informthe Contractor of the Governnment official designated to receive this data and

the appropriate automated systen(s) to use for this effort.

(2) The Contractor shall ensure that all enployees on the |ist have a current DD Form 93, Record of Emergency Data Card, on
file with both the Contractor and the designated Government official.

(h) Contractor personnel.

(1) The Contracting Oficer may direct the Contractor, at its own expense, to renove and replace any contractor personnel who
jeopardize or interfere with m ssion acconplishnent or who fail to conply with or violate applicable requirenents of this clause. Such
action nmay be taken at the CGovernment's discretion without prejudice to its rights under any other provision of this contract, including
the Term nation for Default clause.

(2) The Contractor shall have a plan on file showi ng how the Contractor woul d replace enpl oyees who are unavail able for
depl oynment or who need to be replaced during deploynment. The Contractor shall keep this plan current and shall provide a copy to the
Contracting O ficer upon request. The plan shall--

(i) ldentify all personnel who are subject to mlitary nobilization;

(ii) Detail how the position would be filled if the individual were nobilized; and

(iii) ldentify all personnel who occupy a position that the Contracting O ficer has designated as mi ssion essential.
(i) Mlitary clothing and protective equi pnent.

(1) Contractor personnel supporting a force deployed outside the United States as specified in paragraph (b)(1) of this clause
are prohibited fromwearing mlitary clothing unless specifically authorized in witing by the Conbatant Conmander. |f authorized to
wear military clothing, Contractor personnel nust wear distinctive patches, arm bands, nanetags, or headgear, in order to be

di stinguishable frommlitary personnel, consistent with force protection neasures and the Geneva Conventi ons.

(2) Contractor personnel nmay wear mlitary-unique organi zational clothing and individual equiprment (OCIE) required for safety
and security, such as ballistic, nuclear, biological, or chemical protective clothing.

(3) The depl oynent center, or the Conbatant Commander, shall issue OCIE and shall provide training, if necessary, to ensure
the safety and security of contractor personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherw se directed by the
Contracting Oficer.

(i) Weapons.

(1) If the Contractor requests that its personnel performng in the theater of operations be authorized to carry weapons, the
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request shall be made through the Contracting Officer to the Conbatant Commander. The Conbatant Commander will deternine whether to
authorize in-theater contractor personnel to carry weapons and what weapons will be allowed.

(2) The Contractor shall ensure that its personnel who are authorized to carry weapons--
(i) Are adequately trained;
(ii) Are not barred from possession of a firearmby 18 U S. C. 922; and

(iii) Adhere to all guidance and orders issued by the Conbatant Commander regardi ng possession, use, safety, and
accountability of weapons and anmunition.

(3) Upon redepl oyment or revocation by the Conbatant Commander of the Contractor's authorization to issue firearms, the
Contractor shall ensure that all Government-issued weapons and unexpended anmmunition are returned as directed by the Contracting
O ficer.
(k) Vehicle or equiprment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or equipment
necessary to performthe contract in the theater of operations.

(I') Purchase of scarce goods and services. |f the Conmbatant Commander has established an organization for the theater of operations
whose function is to determine that certain items are scarce goods or services, the Contractor shall coordinate with that organization
| ocal purchases of goods and services designated as scarce, in accordance with instructions provided by the Contracting O ficer.

(m Evacuati on.

(1) If the Conbatant Commander orders a mandatory evacuation of some or all personnel, the Governnent will provide assistance,
to the extent available, to United States and third country national contractor personnel.

(2) In the event of a non-nandatory evacuation order, unless authorized in witing by the Contracting O ficer, the Contractor
shall maintain personnel on location sufficient to nmeet obligations under this contract.

(n) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the enployee-designated next of kin in the event an enpl oyee dies,
requires evacuation due to an injury, or is missing, captured, or abducted.

(2) In the case of missing, captured, or abducted contractor personnel, the Government will assist in personnel recovery
actions in accordance with DoD Directive 2310.2, Personnel Recovery.

(o) Mortuary affairs. Mrtuary affairs for contractor personnel who die while providing support in the theater of operations to
U S nilitary forces will be handled in accordance with DoD Directive 1300.22, Mrtuary Affairs Policy.

(p) Changes. In addition to the changes otherw se authorized by the Changes clause of this contract, the Contracting O ficer may,
at any time, by witten order identified as a change order, make changes in Government-furnished facilities, equipnment, material,
services, or site. Any change order issued in accordance with this paragraph (p) shall be subject to the provisions of the Changes
clause of this contract.

(g) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all subcontracts
that require subcontractor personnel to be available to deploy with or otherw se provide support in the theater of operations to U S.
mlitary forces deployed outside the United States in--

(1) Contingency operations;

(2) Humanitarian or peacekeepi ng operations; or

(3) Oher mlitary operations or exercises designated by the Conbatant Commander.

[End of O ause]

H 24 252. 225-7043 ANTI TERRORI SM FORCE PROTECTI ON FOR DEFENSE CONTRACTORS QUTSI DE THE JUN 2005
UNI TED STATES
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(a) Definition. United States, as used in this clause, neans, the 50 States, the District of Colunbia, and outlying areas.

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if perform ng or traveling outside
the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U S entity;

(2) Ensure that Contractor and subcontractor personnel who are U S. nationals and are in-country on a non-transitory basis,
register with the U S. Enbassy, and that Contractor and subcontractor personnel who are third country nationals conply with any security
related requirenments of the Enbassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism force protection awareness information conmmensurate with
that which the Departnent of Defense (DoD) provides to its mlitary and civilian personnel and their famlies, to the extent such
informati on can be made available prior to travel outside the United States; and

(4) Ootain and conply with the npst current antiterrorism force protection guidance for Contractor and subcontractor
per sonnel .

(c) The requirements of this clause do not apply to any subcontractor that is--
(1) A foreign governnent;
(2) Arepresentative of a foreign governnent; or
(3) A foreign corporation wholly owned by a foreign governnent.

(d) Information and gui dance pertaining to DoD antiterrorismforce protection can be obtained from HQDA ( DAMO CDL) / ODCSOP;
t el ephone, DSN 225-8491 or commercial (703) 695-8491. For additional information: Assistant Secretary of Defense for Special Operations
and Low Intensity Conflict, ASD(SOLIC); telephone, DSN 255-0044 or commercial (703) 695-0044.

[End of O ause]

H 25 252.227-7039 PATENTS -- REPORTI NG OF SUBJECT | NVENTI ONS APR/ 1990
The Contractor shall furnish the Contracting O ficer the foll ow ng:

(a) Interimreports every twelve (12) nmonths (or such longer period as may be specified by the Contracting Oficer) fromthe
date of the contract, |isting subject inventions during that period and stating that all subject inventions have been disclosed or that
there are no such inventions.

(b) A final report, within three (3) nonths after conpletion of the contracted work, listing all subject inventions or
stating that there were no such inventions.

(c) Upon request, the filing date, serial nunber and title, a copy of the patent application and patent nunber, and issue
data for any subject invention for which the Contractor has retained title.

(d) Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent
application file.
(End of clause)

H- 26 52. 204- 4005 REQUI RED USE OF ELECTRONI C CONTRACTI NG SEP/ 2004

(a) Al contract awards, nodifications and delivery orders issued by TACOMwi || be issued electronically. The contractor has the
option to receive these actions either via the Wrldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions/clauses that
appear "by reference", nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nust be registered with the
Departnent of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process nay be done electronically at the Wrld
W de Wb (WMWY site: http://ww.ccr.gov/ . (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Officer within 60 cal endar
days after contract award to conplete networking requirements within the Governnent.)
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(c) Worldwi de Web Distribution. The contractor will receive an electronic Notice of the Award, Mdification, or Delivery O der
via e-mail. |f you choose the WAW option, you nust download the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awd. htm

Rock Island: https://aais.ria.army.ml/AA S/ ANDI NFQ' i ndex. ht m

Pi catinny: http://procnet.pica.armny.nl/dbi/DynCBD award. cf m

Red River Arny Depot: http://ww.redriver.arny.ml/contractingfranes/ Recent Awards. DPD. cfm
Anni ston Arny Depot: http://ww. anadprocnet.arny. ml/

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through ED, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

(1) You nust conplete the EDI 838 Trading Partner Profile, and nust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to becone DoD certified as a Val ue Added Network (VAN). The EDI 838 Training Partner
Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".

(2) You nust select a VAN fromthe official DoD approved list. DoD Certified VANs are |isted at
http://ww. acqg. osd. m | /dpap/ ebi z/ VANs. htm . |If your VAN is later renmoved fromthe official list, or if you voluntarily drop your
initially selected VAN, then you nust switch to a VAN that renains on the official DoD approved list. You nmust maintain an active
account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherw se specified el sewhere in the contract, all data items you are required to provide under this contract nust be
subnmitted electronically. Please go to the follow ng webpage for detailed information about submtting your offer electronically:
http://contracting.tacomarmny. ml/ebidnotice. htm

(f) Additional information can be obtained by sending a nessage to: acqcenweb@acomarny.m| or by calling (586) 574-7059.

[End of d ause]

H 27 52.216- 4008 STATUS OF FUNDS ON COST REI MBURSEMENT CONTRACTS/ CLI NS JUN 1989
(TACOW

(a) The Contractor shall reviewthe funding as it relates to work performed on the cost-reinbursement Contract Line |tem Nunmbers
(CLINs) under this contract and shall provide to the Procuring Contracting Officer (PCO a witten determi nation of what, if any, funds
are excess to requirenments (leaving a reasonabl e anount for final overhead rate negotiations and other reasonably predicted
requi rements) and are available for deobligation. This review shall be coordinated with the Adm nistrative Contracting Oficer (ACO,
and the witten determ nation shall be acconplished within 120 days of conpletion of performance under the CLIN. The report shall be
prepared in terms of dollars available per Purchase Request Order Nunber (PRON), unless requested otherw se by the PCO

(b) This report may be requested in witing by the PCO on additional occasions during the course of performance of work on cost-
rei mbursable CLINs contained in this contract. On such occasions, the witten report shall be provided to the PCO within 14 days of
Contractor receipt of the witten request.

(End of clause)

H 28 52. 225- 4005 I NVl TED CONTRACTOR OR TECHNI CAL REPRESENTATI VE STATUS UNDER U. S. - APR/ 2005
(TACOM REPUBLI C OF KOREA (ROK) STATUS OF FORCES AGREEMENT ( SOFA)

Invited Contractor and TR status shall be governed by the U S.-ROK Status of Forces Agreenent (SOFA) as inplenmented by USFK Reg 700-19.

a. Invited Contractor or TR status under the SOFA is subject to the witten approval of ACofS, Acquisition Managenent (FKAQ, Unit
#15237, APO AP 96205-5237.

b. The Contracting O ficer will coordinate with HQ USFK, ACofS, Acquisition Managenent (FKAQ, |AWFAR 25.8, and USFK Reg 700-19.
The Acof S, Acquisition Managenment will determne the appropriate Contractor status under the SOFA and notify the Contracting O ficer of
that deternination.

c. Subject to the above determ nation, the Contractor, including its enployees and | awful dependents, may be accorded such
privileges and exenptions under conditions and limtations as specified in the SOFA and USFK Reg 700-19. These privileges and
exenptions may be furnished during the performance period of the contract, subject to their availability and continued SOFA status.
Logi stic support privileges are provided on an as-available basis to properly authorized individuals.
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d. The Contractor warrants and shall ensure that collectively, and individually, its officials and enpl oyees perform ng under this
contract will not performany contract, service, or other business activity in the ROK except under U 'S. Government contracts and that
performance is | AWthe SOFA.

e. The Contractors direct enploynment of any Korean-National |abor for performance of this contract shall be governed by ROK | abor
Law and USFK Regul ation(s) pertaining to the direct enploynment and personnel adm nistration of Korean National personnel.

f. The authorities of the ROK have the right to exercise jurisdiction over invited Contractors and Technical Representatives,
including Contractor officials, enployees and their dependents, for offenses committed in the ROK and puni shable by the |aws of the ROK
In recognition of the role of such persons in the defense of the ROK, they will be subject to the provisions of Article XX I, SOFA,
rel ated Agreed M nutes and Understandings. |In those cases in which the authorities of the ROK decide not to exercise jurisdiction, they
shall notify the U.S. military authorities as soon as possible. Upon such notification, the mlitary authorities will have the right to
exercise jurisdiction as is conferred by the laws of the U S

g. Invited Contractors and Technical Representatives agree to cooperate fully with the USFK sponsoring agency and RO on all matters
pertaining to logistic support. In particular, Contractors wll provide the assigned sponsoring agency pronpt and accurate reports of
changes in enployee status as required by USFK Reg 700-19.

h. Except for Contractor air crews flying Air Mbility Command m ssions, all U'S. Contractors performng work on USAF classified
contracts will report to the nearest Security Forces Information Security Section for the geographical area where the contract is to be
performed to receive information concerning |ocal security requirenents.

Invited Contractor and Technical Representative status may be withdrawn by USFK/ FKAQ upon:
(1) Conpletion or termnation of the contract.

(2) Determination that the Contractor or its enployees are engaged in business activities in the ROK other than those
pertaining to U S. Arned Forces.

(3) Determination that the Contractor or its enployees are engaged in practices illegal in the ROK or are violating USFK
regul ations.

j. It is agreed that the withdrawal of invited Contractor or Technical Representative status, or the withdrawal of, or failure to
provide any of the privileges associated therewith by the U S. and USFK, shall not constitute grounds for excusable delay by the
Contractor in the performance of the contract and will not justify or excuse the Contractor defaulting in the performance of this
contract. Furthernore, it is agreed that w thdrawal of SOFA Status for reasons outlined in USFK Reg 700-10, paragraph 2-6a through 2-
6c above shall not serve as a basis for the Contractor filing any clainms against the U.S. or USFK.  Under no circunstance shall the
wi t hdrawal of SOFA Status or privileges be considered or construed as a breach of contract by the U S. or USFK

[End of O ause]

H 29 52. 225- 4006 CONTI NUANCE OF PERFORMANCE DURI NG ANY STATE OF EMERGENCY I N THE APR/ 2005
(TACOM REPUBLI C OF KOREA ( ROK)

The CGovernnent nay direct the Contractor to performin support of a war, contingency, or exercise, as provided by |aw or defined by
the applicabl e Service Conponent Conmand. Additionally, the Contractor shall be responsible for performing all functions of this
contract during any declaration by the U S. or Korea, of a state of enmergency, or during internal strife, rioting, civil disturbances,
or perils of any other type until released by the Contracting Oficer. Contractor personnel under this contract are considered
energency essential civilians (EEC) unl ess designated otherw se by the Contracting O ficer.

For all EEC personnel, the Contractor shall identify those enployees having a U.S. military nobilization recall commtnment. The
Contractor shall submit to the Contracting O ficer adequate plans for replacing those enpl oyees | AWDOD Directives 1200.7 and 1352. 1.
The Contractor is responsible for identifying those Korean Citizen enployees having a nmobilization or mlitary recall commtnent. The
Contractor shall submt to the Contracting Oficer either Republic of Korea approved exenptions for the identified enployees or adequate
plans for continuing performance of the contract in the U S. and/or ROK enpl oyees absence.

During time of war, contingency, exercise or crisis, Contractor personnel will remain attached to the headquarters, USFK for
managenent purposes in theater. USFK/ FKAQ is the responsible office for all Invited Contractors covered by the U S. - ROK. Status of
Forces Agreenent. The Contractor shall ensure that all Contractor enployees will conply with all guidance, instructions, and general
orders applicable to U S. Arnmed Forces and DOD civilians and issued by the Theater Commander or his/her representative. This wll
include any and all guidance and instructions issued based upon the need to ensure mission acconplishnment, force protection and safety.

The Contractor shall conply, and shall ensure that all deployed enpl oyees and agents conply, with pertinent Departnent of Arny and



Reference No. of Document Being Continued Page 84 of 122

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 05- R- 0954 MOD/AMD

Name of Offeror or Contractor:

Departnent of Defense directives, policies, and procedures, as well as federal statues, judicial interpretations and international
agreenments (e.g., Status of Forces Agreenents, Host Nation Support Agreenents, etc.) applicable to U S Arnmed Forces or U S. citizens in
the area of operations. The Contracting Officer will resolve disputes.

The Contractor shall be responsible for providing enpl oyees who neet the physical standards and nedical requirenents for job
performance in the designated theater of operations.

The Contracting Officer nay direct the Contractor, at the Contractors expense, to renove or replace any Contractor enployee failing
to adhere to instructions and general orders issued by the Theater Conmander or his/her designated representative. The Contractor wll
repl ace enployees within 72 hours, or as directed by the Contracting Officer, at Contractor expense, if the enployee is to be renoved or
departs an area of operations w thout perm ssion.

Bef ore depl oynent, the Contractor shall ensure that each Contractor enployee conpletes a DD Form 93 (Record of Emergency Data
Card), and returns the conpleted formto the Contracting Oficers Representative or designated governnment official.

The Contractor shall report its enployees entering and | eaving the area of operations |AWtheater policies (U S Invited
Contractors see USFK Reg 700-19) or as directed by the Contracting Oficer or his/her designated representative. Additionally, the
Contractor shall report its enployees in the area of operations by name and by |ocation as required by theater policies.

The Contractor will brief its enployees regarding the potential danger, stress, physical hardships and field living conditions.
The Contractor will require all its enployees to acknow edge in witing that they understand the danger, stress, physical hardships and
field living conditions that are possible if the enployee deploys in support of mlitary operations.

This clause does not define the obligations for the Governnent to provide |ogistic support to the Contractor personnel. Governnent
l ogistic support to Contractor personnel is not contained within the scope of this contract unless otherwi se noted. GCovernnent
obligations to Contractors during such circunstances are defined in DODl 3020.37 (Continuation of Essential DOD Contractor Services
during Crisis); U 'S. Forces Korea Regul ations, SOFA provisions, Agency Supplenments and Regul ati ons.

The Contracting Officer will discern any additional GFE, GFP or supplies necessary to facilitate the perfornmance of the enhanced

requi renent or necessary for the protection of Contractor personnel. These itens will be furnished to the Contractor at the sole
di scretion of the Contracting O ficer.

H 30 52. 225- 4040 ARMY MATERI EL COMMAND ( AMC) ADM NI STRATI VE REQUI REVENTS FCR DEPLOYED JUN 2005
(TACOM CONTRACTCRS

(a) I'n order to maintain accountability of all deployed personnel in the Theater of Operations (see DFARS cl ause 252.225-7040 for
definition), the Contractor shall follow instructions issued by the Army Materiel Commands Logistics Support Element (AMC LSE) or other
Contracting Oficers designated representative to provide, and keep current, requested data on Contractor Personnel for entry into

mlitary personnel database systens.

(b) The Contractor shall coordinate with the AMC LSE or other Contracting Oficers designated representative for |ogistics support,
as follows:

(1) Upon initial entry into the Theatre of Operations;
(2) Upon initiation of contract perfornance;
(3) Upon relocation of contract performance within the Theatre of Operations; and

(4) Upon exiting the Theatre of Operations.

[End of O ause]

H 31 52. 245- 4000 ACCOUNTABI LI TY OF | TEMS UNDER OVERHAUL/ MAI NTENANCE/ REPAI R CONTRACTS MAY/ 2001
(TACOV
The contractor shall, upon receipt of any itens specified for overhaul, maintenance or repair, send the follow ng infornmation by
enail to:

Conmmer ci al Repair Program (CRP) @acom army. mi|

This information will account for Government assets during transit and while in the possession of the contractor until they are returned



Reference No. of Document Being Continued Page 85 of 122

CONTINUATION SHEET
PIIN/SIIN Wb6HZV- 05- R- 0954 MOD/AMD

Name of Offeror or Contractor:

and received by the Governnent or its representative.

(1) Upon receipt of Governnment assets, notification nmust be provided within 5 business days detailing the NSN, docunent
nunber, quantity, and date of receipt for assets sent to the contractor in support of an overhaul / nai ntenance/repair program

(2) A weekly report nust be submitted show ng how many assets were repaired,
how many were scrapped and how nmany were shipped back to the Governnent under the overhaul / nai nt enance/ repair program

(3) Al shipping docurmentation acconpanying repaired assets returned to the Government nust have the follow ng statenent
annotated in the remarks portion of the shipping document: "RETURN FROM REPAIR, MARK FOR: (the document nunber under which the assets
were received at the contractor location)." NOTE: The quantity shipped under each document nunber nust not exceed the quantity
recei ved under that sane document numnber.

[End of O ause]

H 32 52. 246- 4026 LOCAL ADDRESSES FCR DD FORM 250 MAR/ 2005
(TACOM

(a) The contractor mnust provide a copy of each Material |nspection and Receiving Report (DD 250) pertaining to this contract, to the
addresses given below, using either of the foll ow ng nethods:

(1) Qur first preference is for you to use electronic mail (e-mail), using the follow ng e-mail address: DD250@acom arny. m |
If Wde Area Workflow (WAWF) is used, the .pdf format version of the Material Inspection and Receiving Report fromWAW will be

submi tted.

(2) Qur second preference is for you to use data facsimle (datafax) transmi ssion, using this fax nunber: (586) 574-7788 and
use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not m x DD250s from nore than one contract in a single transmssion. That is, you may submit nultiple DD250s in a
single transm ssion, but they nust all be against the same contract.

(b) These copies neet the requirements for the Purchasing Ofice copy and the Arny Inventory Control Manager copy listed in tables
1 and 2 of DFARS Appendi x F.

(c) The DD250 formmay be found, in three different formats, on the Wrld Wde Wb at
http://ww. dtic.ml/whs/directives/infongt/forms/form nfol/forn nfopage2126. ht

[End of d ause]
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SECTION | - CONTRACT CLAUSES
Regul atory Cte Title Dat e
-1 52.202-1 DEFI NI TI ONS JUL/ 2004
-2 52.203-3 GRATUI TI ES APR/ 1984
-3 52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
1-4 52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT JUL/ 1995
-5 52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
-6 52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
-7 52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
-8 52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS SEP/ 2005
1-9 52.204-4 PRI NTI NG COPYI NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
1-10 52.209- 6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH JAN 2005
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
1-11 52.211-5 MATERI AL REQUI REVMENTS AUG 2000
1-12 52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REVENTS SEP/ 1990
1-13 52.215-2 AUDI T AND RECORDS - NEGOTI ATl ONS JUN/ 1999
1-14 52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORMAT OCT/ 1997
1-15 52.215-9 CHANGES OR ADDI TI ONS TO MAKE- OR- BUY PROGRAM OCT/ 1997
1-16 52.215- 10 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI CI NG DATA OCT/ 1997
1-17 52.215-12 SUBCONTRACTOR COST OR PRI CI NG DATA OCT/ 1997
1-18 52.215-14 INTEGRI TY OF UNIT PRI CES (ALTERNATE |, (OCT 1997)) OCT/ 1997
1-19 52.215-15 PENSI ON ADJUSTMENTS AND ASSET REVERSI ONS OCT/ 2004
1-20 52.215-18 REVERSI ON OR ADJUSTMENT OF PLANS FOR POSTRETI REMENT BENEFI TS ( PRB) JUL/ 2005
OTHER THAN PENSI ONS
1-21 52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES OCT/ 1997
1-22 52.216-7 ALLOWABLE COST AND PAYMENT DEC/ 2002
1-23 52.216-8 FI XED FEE MAR/ 1997
1-24 52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS MAY/ 2004
1-25 52.219-9 SMALL BUSI NESS SUBCONTRACTI NG PLAN (Alternate |1 dated October 2001) JUL/ 2005
1-26 52.219- 16 LI QUI DATED DAMAGES - SUBCONTRACTI NG PLAN JAN 1999
|-27 52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB/ 1997
1-28 52.222-3 CONVI CT LABOR JUN 2003
1-29 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- - OVERTI ME COMPENSATI ON JUL/ 2005
1-30 52.222-19 CHI LD LABOR- - COOPERATI ON W TH AUTHORI TI ES AND REMEDI ES JUN 2004
1-31 52.222-20 VALSH HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
1-32 52.222-21 PROHI BI TI ON OF SEGREGATED FACI LI TI ES FEB/ 1999
1-33 52.222-26 EQUAL OPPORTUNI TY APR/ 2002
1-34 52.222-35 EQUAL OPPORTUNI TY FOR SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI Gl BLE VETERANS
1-35 52.222-36 AFFI RMATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN/ 1998
1-36 52.222-37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI Gl BLE VETERANS
|-37 52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA JAN 1997
1-38 52.223-5 POLLUTI ON PREVENTI ON AND RI GHT- TO- KNOW | NFORMATI ON AUG 2003
1-39 52.223-6 DRUG FREE WORKPLACE MAY/ 2001
|-40 52.223-10 WASTE REDUCTI ON PROGRAM AUG 2000
1-41 52.225-13 RESTRI CTI ONS ON CERTAI N FORElI GN PURCHASES MAR/ 2005
1-42 52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C JUN 2000
ENTERPRI SES
1-43 52.227-1 AUTHORI ZATI ON' AND CONSENT JUL/ 1995
| -44 52.227-2 NOTI CE AND ASSI STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
|-45 52.227-3 PATENT | NDEMNI TY APR/ 1984
|-46 52.228-7 | NSURANCE- - LI ABI LI TY TO THI RD PERSONS MAR/ 1996
|-47 52.229-4 FEDERAL, STATE, AND LOCAL TAXES ( NONCOVPETI TI VE CONTRACT) APR/ 2003
|-48 52.230-2 COST ACCOUNTI NG STANDARDS APR/ 1998
1-49 52.230- 6 ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS APR/ 2005
1-50 52.232-1 PAYNMENTS APR/ 1984
|-51 52.232-8 DI SCOUNTS FOR PROMPT PAYMENT FEB/ 2002
|1-52 52.232-9 LI M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
|-53 52.232-11 EXTRAS APR/ 1984
|-54 52.232-17 | NTEREST JUN/ 1996
|-55 52.232-20 LI M TATI ON OF COST APR/ 1984
|-56 52.232-23 ASS| GNVENT OF CLAI MB JAN 1986
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|1-57 52.232-25 PROVPT PAYMENT OCT/ 2003
|-58 52.232-28 I NVI TATI ON TO PROPOSE PERFORMANCE- BASED PAYMENTS MAR/ 2000
1-59 52.232-32 PERFORMANCE- BASED PAYMENTS (per para (c)(2), requests will be paid on FEB/ 2002
the "30th" day)
1-60 52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REG STRATI ON OCT/ 2003
1-61 52.233-1 DI SPUTES (ALTERNATE |, dated Dec 1991) JUL/ 2002
1-62 52.233-3 PROTEST AFTER AWARD AUG 1996
1-63 52.233-3 PROTEST AFTER AWARD -- (ALTERNATE |, dated JUN 1985) AUG 1996
| -64 52.233-4 APPLI CABLE LAW FOR BREACH OF CONTRACT CLAIM OCT/ 2004
1-65 52.242-1 NOTI CE OF | NTENT TO DI SALLOW COSTS APR/ 1984
|-66 52.242-2 PRODUCTI ON PROGRESS REPORTS APR/ 1991
1-67 52.242-3 PENALTI ES FOR UNALLOMBLE COSTS MAY/ 2001
1-68 52.242-4 CERTI FI CATI ON OF | NDI RECT COSTS JAN 1997
1-69 52.242-10 F. O B. ORIG N-- GOVERNVENT BI LLS OF LADI NG OR PREPAI D POSTAGE APR/ 1984
1-70 52.242-12 REPORT OF SHI PMENT ( REPSHI P) JUN 2003
1-71 52.242-13 BANKRUPTCY JUL/ 1995
1-72 52.243-1 CHANGES- - FI XED- PRI CE AUG 1987
1-73 52.243-2 CHANGES- - COST- REI MBURSEMENT ( ALTERNATE |1, dtaed April 1984) AUG 1987
1-74 52.243-6 CHANGE ORDER ACCOUNTI NG APR/ 1984
1-75 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
1-76 52.244-5 COWPETI TI ON | N SUBCONTRACTI NG DEC/ 1996
1-77 52.245-1 PROPERTY RECORDS APR/ 1984
1-78 52.245-2 GOVERNMVENT PROPERTY ( FI XED- PRI CE CONTRACTS) (Alternate | dated April MAY/ 2004
1984)
1-79 52.245-4 GOVERNMVENT- FURNI SHED PROPERTY ( SHORT FORM JUN 2003
1-80 52.245-5 GOVERNVENT PROPERTY ( COST- REI MBURSEMENT, Tl ME- AND- MATERI AL, OR LABOR- MAY/ 2004
HOUR CONTRACTS) (Devi ation, per DAR Tracking Nunmber 99-00008, 13 July
99)
1-81 52.245-18 SPECI AL TEST EQUI PMENT FEB/ 1993
1-82 52.245-19 GOVERNMENT PROPERTY FURNI SHED AS-1'S APR/ 1984
1-83 52.246- 23 LI M TATI ON OF LIABILITY FEB/ 1997
|-84 52. 246- 24 LI M TATI ON OF LI ABI LI TY--H G+ VALUE | TEMS FEB/ 1997
-85 52. 246- 25 LI M TATI ON OF LI ABI LI TY- - SERVI CES FEB/ 1997
|1-86 52.247-1 COMVERCI AL BI LL OF LADI NG NOTATI ONS APR/ 1984
|-87 52.248-1 VALUE ENG NEERI NG FEB/ 2000
1-88 52.249-2 TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT ( FI XED- PRI CE) MAY/ 2004
-89 52.249-6 TERM NATI ON ( COST- REI MBURSEMENT) MAY/ 2004
1-90 52.249-8 DEFAULT (FI XED- PRI CE SUPPLY AND SERVI CE) APR/ 1984
1-91 52.249-14 EXCUSABLE DELAYS APR/ 1984
1-92 52.251-1 GOVERNMENT SUPPLY SOURCES APR/ 1984
1-93 52.253-1 COVPUTER GENERATED FORMS JAN 1991
1-94 252.203- 7001 PRCHI Bl TI ON ON PERSONS CONVI CTED OF FRAUD OR OTHER DEFENSE CONTRACT- DEC/ 2004
RELATED FELON ES
1-95 252.204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT APR/ 1992
1-96 252. 209- 7000 ACQUI SI TI ON FROM SUBCONTRACTORS SUBJECT TO ON- SI TE | NSPECTI ON UNDER NOV/ 1995
THE | NTERMEDI ATE- RANGE NUCLEAR FORCES (| NF) TREATY
1-97 252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OWNED OR CONTROLLED BY THE MAR/ 1998
GOVERNMVENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98
1-98 252.211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS FEB/ 2003
1-99 252. 215- 7000 PRI CI NG ADJUSTMENTS DEC/ 1991
1-100 252. 215- 7002 COST ESTI MATI NG SYSTEM REQUI REMENTS OCT/ 1998
1-101 252.223-7004 DRUG- FREE WORK FORCE SEP/ 1988
1-102 252.225-7014 PREFERENCE FOR DOVESTI C SPECI ALTY METALS (Alternate | dated April JUN 2005
2003)
1-103 252.225-7016 RESTRI CTI ON ON ACQUI SI TI ON OF BALL AND ROLLER BEARI NGS JUN 2005
1-104 252.225-7030 RESTRI CTI ON ON ACQUI SI TI ON OF CARBON, ALLOY, AND ARMOR STEEL PLATE APR/ 2003
1-105 252. 225-7031 SECONDARY ARAB BOYCOTT OF | SRAEL JUN 2005
1-106 252. 225-7042 AUTHORI ZATI ON TO PERFORM APR/ 2003
1-107 252.227-7013 RI GHTS | N TECHNI CAL DATA - - NONCOMVERCI AL | TEMS NOV/ 1995
1-108 252.227-7014 RI GHTS | N NONCOMMERCI AL COVPUTER SOFTWARE AND NONCOMMVERCI AL COMPUTER JUN 1995
SOFTWARE DOCUMENTATI ON
1-109 252.227-7015 TECHNI CAL DATA - COMMERCI AL | TEMS NOV/ 1995
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1-110 252.227-7016 RI GHTS I N BI D OR PROPCSAL | NFORVATI ON JUN 1995
1-111 252.227-7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUN 1995
RESTRI CTI ONS
1-112 252.227-7019 VALI DATI ON OF ASSERTED RESTRI CTI ONS- - COMPUTER SOFTWARE JUN 1995
1-113 252.227-7025 LI M TATI ONS ON THE USE OR DI SCLOSURE OF GOVERNMENT- FURNI SHED JUN 1995
| NFORVATI ON MARKED W TH RESTRI CTl VE LEGENDS
1-114 252.227-7026 DEFERRED DELI VERY OF TECHNI CAL DATA OR COWMPUTER SOFTWARE APR/ 1988
1-115 252.227-7027 DEFERRED ORDERI NG OF TECHNI CAL DATA OR COWPUTER SOFTWARE APR/ 1988
1-116 252.227-7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
1-117 252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997
1-118 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
1-119 252.242-7000 POSTAWARD CONFERENCE DEC/ 1991
1-120 252. 242-7003 APPLI CATI ON FOR U. S. GOVERNMENT SHI PPI NG DOCUMENTATI ON/ | NSTRUCTI ONS DEC/ 1991
1-121 252. 243-7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
1-122 252. 243-7002 REQUESTS FOR EQUI TABLE ADJUSTMENT MAR/ 1998
1-123 252. 244-7000 SUBCONTRACTS FOR COMMERCI AL | TEMS AND COMMERCI AL COMPONENTS ( DoD MAR/ 2000
CONTRACTS)
1-124 252. 245-7001 REPORTS OF GOVERNVENT PROPERTY MAY/ 1994
1-125 52.215-21 REQUI REMENTS FOR COST OR PRI CI NG DATA OR | NFORVATI ON OTHER THAN COST OCT/ 1997
OR PRI CI NG DATA- - MODI FI CATI ONS *** (ALTERNATE |11 (OCT 1997))
(a) Exceptions fromcost or pricing data.

(1) In lieu of submitting cost or pricing data for nodifications under this contract, for price adjustnents expected to
exceed the threshold set forth at FAR 15.403-4 on the date of the agreenent on price or the date of the award, whichever is later,
Contractor may submt a witten request for exception by submtting the information described in the follow ng subparagraphs. The
Contracting Officer may require additional supporting information, but only to the extent necessary to determ ne whether an exception
shoul d be granted, and whether the price is fair and reasonabl e--

(i) ldentification of the law or regulation establishing the price offered. |If the price is controlled under |aw by
periodic rulings, reviews, or simlar actions of a governmental body, attach a copy of the controlling document, unless it was

previously submtted to the contracting office.

(ii)

I nformati on on nodifications of contracts of subcontracts for comercial itens.
(A If--

(1) the original contract or subcontract was granted an exception from cost

pricing data
requi renents because the price agreed upon was based on adequate price conpetition,

by law or regulation, or was a contract or subcontract for the acquisition of a comrercial item

and

(2) the nodification (to the contract or subcontract) is not exenpted based on one of these
exceptions, then the Contractor may provide information to establish that the nodification would
not change the contract or subcontract froma contract or subcontract for the acquisition of a
comercial itemto a contract or subcontract for the accquisition of an itemother than a

commercial item

(B) For a commercial itemexception, the Contractor shall provide, at a mninmm

information on prices at

which the sane itemor sinilar itens have previously been sold that is adequate for evaluating the

reasonabl eness of the price of the nodification. Such information may include--

(1) For catalog itenms, a copy of or identification of the catalog and its date,

or the appropriate

pages for the offered itens, or a statenment that the catalog is on file in the buying office to
whi ch the proposal is being submitted. Provide a copy or describe current discount policies and

price lists (published or unpublished), e.g., wholesale, original equipnent

manuf acturer, or

reseller. Also explain the basis of each offered price and its relationship to the established
catal og price, including how the proposed price relates to the price or recent sales in

quantities simlar to the proposed quantities.

(2) For market-priced items, the source and date or period of the narket quotation or other basis for
describe the nature of the

mar ket price, the base anount, and applicable discounts. |In addition,

or prices set
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mar ket .

(3) For itens included on an active Federal Supply Service Miltiple Award Schedul e contract, proof
that an exception has been granted for the schedule item

(4) The Contractor grants the Contracting Officer or an authorized representative the right to
exam ne, at any tinme before award, books, records, docunents, or other directly pertinent records
to verify any request for an exception under this clause, and the reasonabl eness of price. For
items priced using catalog or market prices, or |law or regul ation, access does not extend to
cost or profit information or other data relevant solely to the Contractor's determ nation of the
prices to be offered in the catal og or marketpl ace.

(b) Requirenents for cost or pricing data. |If the Contractor is not granted an exception fromthe requirenent to submt cost or
pricing data, the follow ng applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of FAR 15. 408.

(2) As soon as practicable after agreenent on price, but before contract award (except for unpriced actions), the Contractor
shal | subnmit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406- 2.

(c) Submit the cost portion of the proposal via the follow ng electronic nedia: Electronic spreadsheet files conpatible with M-
DOS/ W ndows versions Excel 5.0 or earlier, with *.xIs, *.wbhl, or *.wk3 the preferred fornats.

[End of d ause]

1-126 52.217-9 OPTI ON TO EXTEND THE TERM OF THE CONTRACT MAR/ 2000
(a) The Government may extend the termof this contract by witten notice to the Contractor within 30 days prior to expiration of the
current contract period; provided, that the Governnent gives the Contractor a prelimnary witten notice of its intent to extend at
| east 60 days before the contract expires. The prelimnary notice does not commit the CGovernnent to an extension.

(b) If the Governnment exercises these options, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed four and one half (4
1/ 2) years.

(End of O ause)

1-127 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984

(a) Definitions. GContracting Oficer, as used in this clause, does not include any representative of the Contracting Oficer.
Specifically authorized representative (SAR), as used in this clause, neans any person the Contracting O ficer has so designated by
witten notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the
desi gnated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain pronpt reporting of Government conduct that the Contractor considers
to constitute a change to this contract. Except for changes identified as such in witing and signed by the Contracting O ficer, the
Contractor shall notify the Adm nistrative Contracting Officer in witing pronptly, within 10 cal endar days fromthe date that the
Contractor identifies any Governnent conduct (including actions, inactions, and witten or oral communications) that the Contractor
regards as a change to the contract terms and conditions. On the basis of the npbst accurate information available to the Contractor,
the notice shall state--

(1) the date, nature, and circunstances of the conduct regarded as a change;

(2) The nane, function, and activity of each Governnent individual and Contractor official or enployee involved in or
know edgeabl e about such conduct;

(3) The identification of any docunments and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of schedul ed performance or delivery, the basis upon which it arose;

(5) The particular elenments of contract performance for which the Contractor may seek an equitabl e adjustnment under this
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cl ause, including--
(i) What contract line items have been or nay be affected by the alleged change;
(ii) Wat |abor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the nanner and sequence of perfornmance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustnments to contract price, delivery schedule, and other provisions affected by the alleged change are
esti mated; and

(6) The Contractor's estinmate of the time by which the Governnent nust respond to the Contractor's notice to minimze cost,
del ay or disruption of performance.

(c) Continued performance. Follow ng subnission of the notice required by (b) above, the Contractor shall diligently continue
performance of this contract to the maxi mum extent possible in accordance with its terms and conditions as construed by the Contractor,
unl ess the notice reports a direction of the Contracting Oficer or a communi cation froma SAR of the Contracting Oficer, in either of
whi ch events the Contractor shall continue perfornance; provided, however, that if the Contractor regards the direction or communication
as a change as described in (b) above, notice shall be given in the manner provided. Al directions, conmmunications, interpretations,
orders, and similar actions of the SAR shall be reduced to witing pronptly and copies furnished to the Contractor and the Contracting
O ficer. The Contracting O ficer shall pronptly counternmand any action which exceeds the authority of the SAR

(d) Governnent response. The Contracting O ficer shall pronptly, within 10 cal endar days after receipt of notice, respond to the
notice in witing. |In responding, the Contracting O ficer shall either--

(1) Confirmthat the conduct of which the Contractor gave notice constitutes a change and when necessary direct the node of
further perfornmance;

(2) Countermand any communi cation regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the node of
further performance; or

(4) In the event the Contractor's notice information is inadequate to nmake a decision under (1), (2), or (3) above, advise
the Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter

by which the Governnent will respond.

(e) Equitable adjustnents.

(1) If the Contracting Oficer confirms that Government conduct effected a change as alleged by the Contractor, and the
conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part of the work under
this contract, whether changed or not changed by such conduct, an equitable adjustnent shall be made--

(i) In the contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be nodified in witing accordingly. |In the case of draw ngs, designs or specifications which are
defective and for which the Government is responsible, the equitable adjustnment shall include the cost and tinme extension for del ay
reasonably incurred by the Contractor in attenpting to conply with the defective draw ngs, designs or specifications before the
Contractor identified, or should have identified, such defect. When the cost of property made obsolete or excess as a result of a
change confirmed by the Contracting Oficer under this clause is included in the equitable adjustnment, the Contracting Oficer shall
have the right to prescribe the manner of disposition of the property. The equitable adjustnent shall not include increased costs or
time extensions for delay resulting fromthe Contractor's failure to provide notice or to continue perfornmance as provided,
respectively, in (b) and (c) above.

NOTE: The phrases contract price and cost wherever they appear in the clause, nay be appropriately nodified to apply to cost-
rei mbursenent or incentive contracts, or to conbinations thereof.

[End of d ause]

1-128 52.204-7 CENTRAL CONTRACTOR REG STRATI ON QOCT/ 2003
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(a) Definitions. As used in this clause--

"Central Contractor Registration (CCR) database" nmeans the prinmary Governnment repository for contractor information required
for the conduct of business with the Governnent.

"Commer ci al and Governnment Entity (CAGE) code" neans-
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government entity; or

(2) A code assigned by a nenber of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE master
file. This type of code is known as an "NCACE code."

"Data Universal Numbering System (DUNS) nunber" means the 9-digit nunber assigned by Dun and Bradstreet, Inc. (D&) to identify
uni que business entities.

"Data Universal Numbering System +4 (DUNSt+4) nunber" means the DUNS nunber assigned by D& plus a 4-character suffix that may
be assigned by a business concern. (D& has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the
di scretion of the business concern to establish additional CCR records for identifying alternative El ectronic Funds Transfer (EFT)
accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.

"Regi stered in the CCR database" neans that-

(1) The Contractor has entered all mandatory information, including the DUNS nunber or the DUNS+4 nunber, into the CCR
dat abase;

(2) The Contractor's CAGE code is in the CCR database; and
(3) The CGovernnent has validated all nmandatory data fields and has nmarked the records "Active."
(b)
(1) By submission of an offer, the offeror acknow edges the requirenent that a prospective awardee shall be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract, basic agreenent, basic ordering agreenent,
or bl anket purchasing agreenment resulting fromthis solicitation.
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation “DUNS’ or
“DUNS+4” followed by the DUNS or DUNS+4 nunber that identifies the offerors name and address exactly as stated in the offer. The DUNS
nunber will be used by the Contracting Oficer to verify that the offeror is registered in the CCR database.
(c) If the offeror does not have a DUNS nunber, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror mamy obtain a DUNS number —

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://ww. dnb. coml ; or

(ii) If located outside the United States, by contacting the |ocal Dun and Bradstreet office.
(2) The offeror should be prepared to provide the follow ng information:

(i) Conpany |egal business nane.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Conpany physical street address, city, state and Zip Code.

(iv) Conpany nuiling address, city, state and Zip Code (if separate from physical).

(v) Conpany tel ephone nunber.

(vi) Date the conpany was started.

(vii) Nunmber of enployees at your |ocation.

(viii) Chief executive officer/key manager.
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(ix) Line of business (industry).
(x) Conpany Headquarters name and address (reporting relationship within your entity).

(d) If the Oferor does not becone registered in the CCR database in the tinme prescribed by the Contracting O ficer, the
Contracting Officer will proceed to award to the next otherw se successful registered Offeror.

(e) Processing time, which nornally takes 48 hours, should be taken into consideration when registering. Offerors who are not
regi stered shoul d consi der applying for registration i mediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR database, and for any liability
resulting fromthe Governnents reliance on inaccurate or inconplete data. To remmin registered in the CCR database after the initial
registration, the Contractor is required to review and update on an annual basis fromthe date of initial registration or subsequent
updates its information in the CCR database to ensure it is current, accurate and conplete. Updating information in the CCR does not
alter the terns and conditions of this contract and is not a substitute for a properly executed contractual document.

(1)

(i) If a Contractor has |legally changed its business name, “doing business as” nane, or division name (whichever is shown
on the contract), or has transferred the assets used in performng the contract, but has not conpleted the necessary requirenments
regardi ng novation and change-of -name agreenents in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a
m ni mum of one business days witten notification of its intention to:

(A) Change the nanme in the CCR database;
(B) Conply with the requirenents of Subpart 42.12 of the FAR

(C) Agree in witing to the timeline and procedures specified by the responsible Contracting Oficer.
The Contractor nust provide with the notification sufficient docunentation to support the legally
changed nane.

(ii) If the Contractor fails to conmply with the requirenents of paragraph (g)(1)(i) of this clause, or fails to perform
the agreenent at paragraph (g)(1)(i)(C of this clause, and, in the absence of a properly executed novation or change-of-nane agreenent,
the CCR information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be
incorrect information within the neaning of the “Suspension of Paynment” paragraph of the electronic funds transfer (EFT) clause of this
contract.

(2) The Contractor shall not change the name or address for EFT paynents or manual paynents, as appropriate, in the CCR record
to reflect an assignee for the purpose of assignment of clainms (see FAR Subpart 32.8, Assignment of Cains). Assignees shall be
separately registered in the CCR database. Information provided to the Contractors CCR record that indicates payments, including those
made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the neaning of
the “Suspensi on of paynent” paragraph of the EFT clause of this contract.

(g) Oferors and Contractors may obtain information on registration and annual confirnmation requirements via the Internet at
http://ww. ccr. gov/ or by calling 1-888-227-2423, or 269-961-5757.

1-129 52.222-39 NOTI FI CATI ON OF EMPLOYEE RI GHTS CONCERNI NG PAYMENT OF UNI ON DUES OR DEC/ 2004
FEES

(a) Definition. As used in this clause--

United States neans the 50 States, the District of Colunbia, Puerto Rico, the Northern Mariana |Islands, Anmerican Sanpa, Guam the
U S. Virgin Islands, and Wake I|sl and.

(b) Except as provided in paragraph (e) of this clause, during the termof this contract, the Contractor shall post a notice, in
the formof a poster, inform ng enployees of their rights concerning union nmenbership and payment of union dues and fees, in conspicuous
places in and about all its plants and offices, including all places where notices to enployees are custonmarily posted. The notice shall
include the follow ng information (except that the infornmation pertaining to National Labor Relations Board shall not be included in
notices posted in the plants or offices of carriers subject to the Railway Labor Act, as anmended (45 U S. C. 151-188)).

Notice to Enpl oyees
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Under Federal |aw, enployees cannot be required to join a union or maintain nmenbership in a union in order to retain their
jobs. Under certain conditions, the |aw pernmts a union and an enployer to enter into a union-security agreenent requiring enployees to
pay uniform periodic dues and initiation fees. However, enployees who are not union nenbers can object to the use of their paynents for
certain purposes and can only be required to pay their share of union costs relating to collective bargaining, contract admnistration,
and grievance adjustnent.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract adm nistration, or grievance adjustnment, you are entitled to an appropriate reduction in your paynment. |f you believe that you
have been required to pay dues or fees used in part to support activities not related to collective bargaining, contract adm nistration,
or grievance adjustnent, you may be entitled to a refund and to an appropriate reduction in future paynents.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB) either at
one of its Regional offices or at the followi ng address or toll free nunber:

Nati onal Labor Rel ations Board
Di vi sion of Information

1099 14th Street, N W

Washi ngt on, DC 20570
1-866-667-6572

1-866-316- 6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://ww.nlrb. gov .

(c) The Contractor shall conply with all provisions of Executive Order 13201 of February 17, 2001, and rel ated inplenenting
regul ations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) I'n the event that the Contractor does not conply with any of the requirements set forth in paragraphs (b), (c), or (g), the
Secretary may direct that this contract be cancelled, term nated, or suspended in whole or in part, and declare the Contractor
ineligible for further Government contracts in accordance with procedures at 29 CFR part 470, Subpart B--Conpliance Eval uations,

Conpl ai nt I nvestigations and Enforcenent Procedures. Such other sanctions or renedies nay be inposed as are provided by 29 CFR part 470,
whi ch inplenents Executive Order 13201, or as are otherw se provided by |aw.

(e) The requirement to post the enployee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that enploy fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recogni zed by the Contractor or
certified as the exclusive bargaining representative of the Contractor's enployees;

(3) Contractor establishments or construction work sites located in a jurisdiction naned in the definition of the United
States in which the law of that jurisdiction forbids enforcement of union-security agreenents;

(4) Contractor facilities where upon the witten request of the Contractor, the Departnent of Labor Deputy Assistant Secretary
for Labor-Managenent Programs has wai ved the posting requirements with respect to any of the Contractor's facilities if the Deputy
Assi stant Secretary finds that the Contractor has denpbnstrated that--

(i) The facility is in all respects separate and distinct fromactivities of the Contractor related to the perfornmance of
a contract; and

(ii) Such a waiver will not interfere with or inpede the effectuation of the Executive order; or
(5) Work outside the United States that does not involve the recruitnent or enploynment of workers within the United States.

(f) The Departnment of Labor publishes the official enployee notice in tw variations; one for contractors covered by the Railway
Labor Act and a second for all other contractors. The Contractor shall--
(1) Ootain the required enployee notice poster fromthe Division of Interpretations and Standards, Ofice of Labor-Minagenent
Standards, U S. Departnent of Labor, 200 Constitution Avenue, NW Room N-5605, Washington, DC 20210, or fromany field office of the
Departnent's Office of Labor-Minagenent Standards or Office of Federal Contract Conpliance Prograns;

(2) Downl oad a copy of the poster fromthe Ofice of Labor-Managenent Standards website at http://ww. ol ms. dol . gov; or
(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the sinplified

acquisition threshold, entered into in connection with this contract, unless exenpted by the Departnment of Labor Deputy Assistant
Secretary for Labor-Managenent Prograns on account of special circunstances in the national interest under authority of 29 CFR 470.3(c).
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For indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of orders in any cal endar
year of the subcontract is expected to exceed the sinplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Conpliance
Eval uati ons, Conplaint |nvestigations and Enforcenent Procedures, the Secretary of Labor nay direct the Contractor to take such action
in the enforcenent of these regulations, including the inposition of sanctions for nonconpliance with respect to any such subcontract or
purchase order. |If the Contractor becones involved in litigation with a subcontractor or vendor, or is threatened with such invol venent,
as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such
litigation to protect the interests of the United States.

[End of cl ause]

1-130 52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA JAN 1997

(a) Hazardous material, as used in this clause, includes any material defined as hazardous under the |atest version of Federal
Standard No. 313 (including revisions adopted during the termof the contract).

(b) The offeror nmust list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract.
The hazardous naterial shall be properly identified and include any applicable identification nunber, such as National Stock Nunber or
Special Item Nunber. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

Mat eri al Identification No.
(1f none, insert None)

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be
del i vered under this contract is hazardous.

(d) The apparently successful offeror agrees to subnit, for each itemas required prior to award, a Material Safety Data Sheet,
neeting the requirenents of 29 CFR 1910.1200(g) and the | atest version of Federal Standard No. 313, for all hazardous materi al
identified in paragraph (b) of this clause. Data shall be subnitted in accordance with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual manufacturer of these itenms. Failure to submit the Material Safety Data Sheet prior to
award may result in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) |If, after award, there is a change in the conposition of the iten(s) or a revision to Federal Standard No. 313, which renders
inconplete or inaccurate the data submitted under paragraph (d) of this clause, the Conractor shall pronptly notify the Contracting

O ficer and resubmt the data.

(f) Neither the requirenents of this clause nor any act or failure to act by the Government shall relieve the Contractor of any
responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor fromconplying with applicable Federal, State, and |ocal |aws,
codes, ordinances, and regulations (including the obtaining of licenses and pernmits) in connection with hazardousmateri al .

(h) The Governments rights in data furnished under this contract with respect to hazardous material are as foll ows;
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
di sposi ng of hazardous materials;

(ii) Obtain nmedical treatnent for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance w th subparagraph (h)(1) of this clause,
in precedence over any other clause of this contract providing for rights in data.

(3) The Governnent is not precluded fromusing simlar or identical data acquired from other sources.
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[End of O ause]

1-131 52.223-11 OZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, neans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) Aass |, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nethyl chloroform or
(2) Aass Il, including but not limted to, hydrochl orofl uorocarbons.
(b) The Contractor shall |abel products which contain or are manufactured with ozone-depl eting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNI NG Contains (or manufactured with, if applicable) * , a substance(s)
whi ch harn(s) public health and environment by destroying ozone in the upper atnosphere.

*The Contractor shall insert the name of the substance(s).

[End of O ause]

1-132 52.234-1 | NDUSTRI AL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTI ON ACT TITLE 111 DEC/ 1994

(a) Definitions. Title Ill industrial resource neans naterials, services, processes, or manufacturing equi pnent (including the
processes, technologies, and ancillary services for the use of such equi pnent) established or maintained under the authority of Title
111, Defense Production Act (50 U . S.C App. 2091-2093). _Title Ill project contractor neans a contractor that has received assistance
for the devel opnent or manufacture of an industrial resource under 50 U S.C. App. 2091-2093, Defense Production Act.

(b) The Contractor shall refer any request froma Title Ill project contractor for testing and qualification of a Title |11
industrial resource to the Contracting Oficer.

(c) Upon direction of the Contracting Oficer, the Contractor shall test Title Ill industrial resources for qualification. The
Contractor shall provide the test results to the Defense Production Act Office, Title Il Program |ocated at Wight Patterson Air Force

Base, Chi o 45433-7739.

(d) When the Contracting Officer nodifies the contract to direct testing pursuant to this clause, the Governnent will provide the
Title I'll industrial resource to be tested and will neke an equitable adjustnent in the contract for the costs of testing and
qualification of the Title Ill industrial resource.

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued in
performance of this contract.

[End of d ause]

1-133 52.244-6 SUBCONTRACTS FOR COMMERCI AL | TEMS AND COMMVERCI AL COVPONENTS DEC/ 2004
(a) Definitions. As used in this clause--
(1) "Commercial itenl has the neaning contained in Federal Acquisition Regulation 2.101, Definitions.

(2) "Subcontract," as used in this clause, includes a transfer of commercial itens between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial itenms or nondevel opnental itens as conponents of items to be supplied under this contract.

(¢)
(1) The contractor shall insert the follow ng clauses in subcontracts for comrercial itens:

(i) 52.219-8, Uilization of Small Business Concerns (My 2004)(15U.S.C. 637(d)(2) and (3)), in all subcontracts that
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of fer subcontracting opportunities. |f the subcontract (except subcontracts to small business concerns) exceeds $500, 000 ($1, ooo, 000
for contruction of any public facility), the subcontractor nust include 52.219-8 in |ower tier subcontracts that offer subcontracting
opportunities.

(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O 11246);

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Qther Eligible
Vet erans (Dec 2001) (38 U. S.C. 4212(a));

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998)(29 U S.C. 793);

(v) 52.222-39, Notification of Enployee Rights Concerning Paynent of Union Dues or Fees (DEC 2004) (E. O 13201). Flow
down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owed U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10
U S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial itenms a m ni mum nunber of additional
clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this
contract.

[End of C ause]

1-134 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl ement (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regul ation.

[End of O ause]

1-135 252. 225-7015 RESTRI CTI ON ON ACQUI SI TION OF HAND OR MEASURI NG TOOLS JUN 2005
Hand or measuring tools delivered under this contract shall be produced in the United States or its outlying areas.

[End of O ause]

1-136 252.247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
(a) Definitions. As used in this clause--

(1) Conponents neans articles, materials, and supplies incorporated directly into end products at any |evel of manufacture,
fabrication, or assenbly by the Contractor or any subcontractor.

(2) Departnent of Defense (DoD) neans the Arny, Navy, Air Force, Marine Corps, and defense agencies.

(3) _Foreign flag vessel neans any vessel that is not a U S. -flag vessel.

(4) Ccean transportation neans any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.

(5) Subcontractor neans a supplier, material nan, distributor, or vendor at any |evel below the prine contractor whose
contractual obligation to performresults from or is conditioned upon, award of the prime contract and who is performing any part of
the work or other requirement of the prine contract. However, effective May 1, 1996, the termdoes not include a supplier, naterial man,
distributor, or vendor of commercial itenms or commercial conponents.

(6) Supplies neans all property, except land and interests in land, that is clearly identifiable for eventual use by or owned
by the DoD at the tine of transportation by sea.
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(i) Anitemis clearly identifiable for eventual use by the DoDif, for exanple, the contract docunmentation contains a
reference to a DoD contract nunber or a mlitary destination.

(ii) Supplies includes (but is not linmted to) public works; buildings and facilities; ships; floating equi pnent and
vessel s of every character, type, and description, with parts, subassenblies, accessories, and equi pnment; nachine tools; material;

equi pment; stores of all kinds; end itens; construction nmaterials; and conponents of the foregoing.

(7) U.S. -flag vessel neans a vessel of the United States or belonging to the United States, including any vessel registered or
havi ng national status under the laws of the United States.

(b)
(1) The Contractor shall use U S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U S.-flag vessels if-
(i) This contract is a construction contract; or
(ii) The supplies being transported are-
(A) Nonconmercial itens; or
(B) Commercial itenms that-
(1) The Contractor is reselling or distributing to the Governnent without adding value (generally,
the Contractor does not add value to itens that it subcontracts for f.o.b. destination
shi pnent ) ;

(2) Are shipped in direct support of U S mlitary contingency operations, exercises, or forces
depl oyed in hunenitarian or peacekeepi ng operations; or

(3) Are conmissary or exchange cargoes transported outside of the Defense Transportati on System
in accordance with 10 U S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting O ficer authorize shipnent in foreign-flag vessels, or
designate available U S -flag vessels, if the Contractor or a subcontractor believes that--

(1) U S -flag vessels are not available for tinmely shipnent;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of |ike goods.

(d) The Contractor mnust submit any request for use of other than U S.-flag vessels in witing to the Contracting O ficer at |east

45 days prior to the sailing date necessary to neet its delivery schedules. The Contracting Officer will process requests submtted
after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to neet the shipper's sailing
date will not of itself constitute a conpensable delay under this or any other clause of this contract. Requests shall contain at a
m ni num -

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirenents;

(4) Loading and di scharge points;

(5) Nane of shipper and consignee;

(6) Prine contract nunber; and

(7) A docunented description of efforts made to secure U S.-flag vessels, including points of contact (w th names and

t el ephone nunmbers) with at least two U S.-flag carriers contacted. Copies of telephone notes, telegraphic and facsimle nmessage or
letters will be sufficient for this purpose.



Reference No. of Document Being Continued Page 98 of 122

CONTINUATION SHEET

PIIN/SIIN W56HZV- 05- R- 0954 MOD/AMD
Name of Offeror or Contractor:
(e) The Contractor shall, within 30 days after each shipnment covered by this clause, provide the Contracting O ficer and the
Di vi sion of National Cargo, O fice of Market Devel opnent, Maritine Administration, U S. Departnent of Transportation, Washington, DC
20590, one copy of the rated on board vessel operating carrier's ocean bill of |ading, which shall contain the follow ng information--

(1) Prime contract nunber;

(2) Nanme of vessel;

(3) Vessel flag of registry;

(4) Date of |oading;

(5) Port of Ioading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U S dollars; and

(10) Name of the steanship conpany.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its know edge and
bel i ef - -

(1) No ocean transportation was used in the perfornmance of this contract;
(2) Ccean transportation was used and only U S.-flag vessels were used for all ocean shipnments under the contract;

(3) Ccean transportation was used, and the Contractor had the witten consent of the Contracting Officer for all non-U S -flag
ocean transportation; or

(4) Ccean transportation was used and sonme or all of the shipnments were made on non-U. S.-flag vessels without the witten
consent of the Contracting Officer. The Contractor shall describe these shipnments in the follow ng fornat:

| TEM CONTRACT
DESCRI PTI ON LI NE | TEMS QUANTI TY TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor
as an inproper invoice for the purposes of the Pronpt Payment clause of this contract. In the event there has been unauthorized use of
non-U. S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based
on the unauthorized use.

(h) I'n the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow
down the requirements of this clause as follows:
(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that
exceed the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regul ation.

[End of d ause]

1-137 52. 204- 4009 MANDATORY USE OF CONTRACTOR TO GOVERNMVENT ELECTRONI C COVMUNI CATI ON MAR/ 2005
(TACOM

(a) Al references in the contract to the submission of witten docunentation shall mean electronic submssion. Al electronic
subni ssions shall be in the formats and nedia described in the website:
http://contracting.tacomarny. ml/ebidnotice. htm

(b) This shall include all witten unclassified comunications between the Governnment and the Contractor except contract awards
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and contract nodifications which shall be posted on the internet. Return receipt shall be used if a cormercial application is avail able.
Classified information shall be handled in full accordance with the appropriate security requirenents.

(c) In order to be contractually binding, all Government communications requiring a Contracting O ficer signature nust be sent
fromthe Contracting Officer's e-mail address. The Contractor shall designate the personnel with signature authority who can

contractual ly bind the contractor. All binding contractor conmunication shall be sent fromthis contractor e-nmil address(es).

(d) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and
techni cal personnel assigned to this contract.

(e) Unless exenpted by the Procuring Contracting Officer in witing, all unclassified witten comunication after contract award
shall be transmtted el ectronically.

[End of O ause]

1-138 52.247-4011 FOB PO NT SEP/ 1978

Delivery on F.OB. origin offers will be F.OB. Carrier's equipnment, wharf, or freight station, at the CGovernnent's option, at or
near:

(1) Contractor's Plant:

(City) (State) (ZIP) (County)

(2) Subcontractor's Plant:

(City) (State) (ZIP) (County)

[End of Provision]
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SECTION J - LI ST OF ATTACHVENTS

Li st of Nunber

Addenda Title Dat e of Pages Transmitted By
Attachment 001 PROGRAM EVALUATI ON PLAN MAI L
Attachnment 002 ENG NE PRODUCTI ON SCHEDULE MAI L
Attachnent 003 GFM TRANSI TI ON PLAN MAI L
Attachnment 004 PACKAG NG REQUI REMENTS SPEC MAI L
Attachnment 005 CONTRACT DATA REQUI REMENTS LI ST (CDRL) MAI L
Attachnent 006 DEMAND MODEL - PARTS REQUI REMENTS MAI L
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SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS, AND OTHER STATEMENTS OF OFFERORS
52.204-8 ANNUAL REPRESENTATI ONS AND CERTI FI CATI ONS JAN 2005

(a)
(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this
provi sion applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has
conpl eted the ORCA el ectronically, the offeror may choose to use paragraph (b) of this provision instead of conpleting the correspondi ng
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of
the fol |l owi ng boxes:

[ ] (i) Paragraph (b) applies.

[ ] (ii) Paragraph (b) does not apply and the offeror has conpleted the individual representations and certifications in
the solicitation.

(b) The offeror has conpleted the annual representations and certifications electronically via the Online Representations and
Certifications Application (ORCA) website at http://orca.bpn.gov. After review ng the ORCA database information, the offeror verifies by
submi ssion of the offer that the representations and certifications currently posted el ectronically have been entered or updated wi thin
the last 12 nonths, are current, accurate, conplete, and applicable to this solicitation (including the business size standard
applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause nunber,
title, date]. These anended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and
conpl ete as of the date of this offer.

FAR d ause Title Dat e Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and
certifications posted on ORCA

[ End of Provision]

Regul atory Cite Title Dat e
K-1 52.222-38 COWVPLI ANCE W TH VETERANS' EMPLOYMENT REPORTI NG REQUI REMENTS DEC/ 2001
K- 2 252. 209- 7001 DI SCLOSURE OF OANERSHI P OR CONTROL BY THE GOVERNMENT OF A TERRORI ST SEP/ 2004
COUNTRY
K-3 252.227-7028 TECHNI CAL DATA OR COWPUTER SOFTWARE PREVI OQUSLY DELI VERED TO THE JUN 1995
GOVERNMENT
K-4 52.222-22 PREVI QUS CONTRACTS AND COVPLI ANCE REPORTS FEB/ 1999

The offeror represents that--

(a) It [ ] has
[ 1 has not

participated in a previous contract or subcontract subject either to the EQUAL OPPORTUNITY cl ause of this solicitation,
the clause originally contained in Section 310 of Executive O der No. 10925, or the clause contained in Section 201 of Executive Order

No. 11114:

(b) 1t [ 1 has
[ 1 has not

filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports, signed by proposed subcontractors, will be obtained
bef ore subcontract awards.

[End of Provision]
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K-5 52.230-1 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON JUN 2000

Note: This notice does not apply to snmall businesses or foreign governnents. This notice is in three parts, identified by Roman nuneral s
I through Ill. Oferors shall exam ne each part and provide the requested information in order to determ ne Cost Accounting Standards
(CAS) requirenents applicable to any resultant contract. |If the offeror is an educational institution, Part Il does not apply unless
the contenplated contract will be subject to full or nodified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6),
respectively.

|. Disclosure Statenent -- Cost Accounting Practices and Certification

(a) Any contract in excess of $500,000 resulting fromthis solicitation will be subject to the requirenents of the Cost Accounting
St andards Board (48 CFR Chapter 99), except for those contracts which are exenpt as specified in 48 CFR 9903. 201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirenents of 48 CFR Chapter
99 nust, as a condition of contracting, submt a Disclosure Statenment as required by 48 CFR 9903.202. Wen required, the D sclosure
Statement nust be submitted as a part of the offeror's proposal under this solicitation unless the offeror has already subnmitted a
Di scl osure Statenment disclosing the practices used in connection with the pricing of this proposal. |If an applicable Disclosure
Statenment has al ready been submtted, the offeror may satisfy the requirement for submission by providing the information requested in
paragraph (c) of Part | of this provision.

Caution: In the absence of specific regulations or agreenent, a practice disclosed in a Disclosure Statenent shall not, by virtue of
such disclosure, be deened to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting contract
performance cost data.

(c) Check the appropriate box bel ow

[ 1 (1) Certificate of Concurrent Subm ssion of Disclosure Statement. The offeror hereby certifies that, as a part of the
of fer, copies of the Disclosure Statenent have been subnmitted as follows:

(i) Oiginal and one copy to the cognizant Admi nistrative Contracting O ficer (ACO or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable; and

(ii) One copy to the cogni zant Federal auditor.
(Di scl osure nust be on Form No. CASB DS-1 or CASB DS-2, as applicable. Fornms may be obtained
fromthe cogni zant ACO or Federal official and/or fromthe |oose-leaf version of the Federal
Acqui sition Regul ation.)

Date of Disclosure Statenent:

Name and Address of Cogni zant ACO or Federal Oficial Were Filed:

The offeror further certifies that the practices used in estimating costs in pricing this
proposal are consistent with the cost accounting practices disclosed in the Disclosure Statenent.

[ 1 (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required
Di scl osure Statement was filed as follows:

Dat e of Disclosure Statenent:

Narme and Address of Cognizant ACO or Federal O ficial Were Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal are
consistent with the cost accounting practices disclosed in the applicable Disclosure Statenent.

[ 1 (3) Certificate of Mnetary Exenption. The offeror hereby certifies that the offeror, together with all
di visions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated
prine contracts and subcontracts subject to CAS totaling $50 million or nore in the cost accounting
period i nmmedi ately preceding the period in which this proposal was submtted. The offeror further
certifies that if such status changes before an award resulting fromthis proposal, the offeror
wi |l advise the Contracting O ficer imediately.

[ 1 (4) Certificate of InterimExenption. The offeror hereby certifies that
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(i) the offeror first exceeded the nonetary exenption for disclosure, as defined in (3) of this
subsection, in the cost accounting period imediately preceding the period in which this
of fer was subnitted and

(ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submt a Disclosure
Statenment. The offeror further certifies that if an award resulting fromthis proposal has
not been made within 90 days after the end of that period, the offeror will immediately submt
a revised certificate to the Contracting Officer, in the form specified under subparagraph
(c)(1) or (c)(2) of Part | of this provision, as appropriate, to verify subm ssion of a conpleted
Di scl osure Statenent.

Caution: Oferors currently required to disclose because they were awarded a CAS-covered prine contract or subcontract of $50 million or
nore in the current cost accounting period nmay not claimthis exenption (4). Further, the exenption applies only in connection with
proposal s subnmitted before expiration of the 90-day period follow ng the cost accounting period in which the nonetary exenpti on was
exceeded.

Il. Cost Accounting Standards -- Eligibility for Mdified Contract Coverage

If the offeror is eligible to use the nodified provisions of 48 CFR 9903. 201-2(b) and elects to do so, the offeror shall indicate
by checking the box bel ow. Checking the box bel ow shall mean that the resultant contract is subject to the Disclosure and Consistency of
Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

[ 1 The offeror hereby clainms an exenption fromthe Cost Accounting Standards clause under the provisions of 48 CFR 9903. 201-2(b)
and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during
the cost accounting period i medi ately preceding the period in which this proposal was submtted, the offeror received | ess than $50
mllion in awards of CAS-covered prinme contracts and subcontracts. The offeror further certifies that if such status changes before an
award resulting fromthis proposal, the offeror will advise the Contracting Oficer inmediately.

Caution: An offeror may not claimthe above eligibility for nodified contract coverage if this proposal is expected to result in the
award of a CAS-covered contract of $50 million or nore or if, during its current cost accounting period, the offeror has been awarded a
single CAS-covered prinme contract or subcontract of $50 million or nore.
I1'l. Additional Cost Accounting Standards Applicable to Existing Contracts

The offeror shall indicate bel ow whether award of the contenplated contract would, in accordance with subparagraph (a)(3) of the

Cost Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and
subcontracts.

[ 1 vyes
[ 1 no

[ End of Provision]

K- 6 252.223-7001 HAZARD WARNI NG LABELS DEC/ 1991

(a) Hazardous material, as used in this clause, is defined in the Hazardous Material ldentification and Material Safety Data
clause of this contract.

(b) The Contractor shall |abel the item package (unit container) of any hazardous material to be delivered under this contract in
accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning | abel
conformto the requirements of the standard unless the material is otherw se subject to the | abelling requirenents of one of the
foll owi ng statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;
(2) Federal Food, Drug and Cosnetics Act;

(3) Consuner Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Al cohol Administration Act.

(c) The O feror shall 1ist which hazardous material listed in the Hazardous Material ldentification and Material Safety Data
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clause of this contract will be labelled in accordance with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of
the Hazard Communi cation Standard. Any hazardous material not listed will be interpreted to mean that a label is required in accordance
with the Hazard Conmmuni cation Standard.

MATERI AL (I f None, Insert None.) ACT

(d) The apparently successful O feror agrees to submt, before award, a copy of the hazard warning |abel for all hazardous
materials not listed in paragraph (c) of this clause. The Oferor shall submt the label with the Material Safety Data Sheet being
furni shed under the Hazardous Material ldentification and Material Safety Data clause of this contract.

(e) The Contractor shall also conply with M L-STD 129, Marking for Shipnment and Storage (including revisions adopted during the
termof this contract).

[End of Provision]

K-7 252.225-7020 TRADE AGREEMENTS CERTI FI CATE JAN 2005
(a) Definitions. "Designated country end product,"” "nondesi gnated country end product," "qualifying country end product," and "U.S. -
made end product” have the nmeanings given in the Trade Agreenents clause of this solicitation.
(b) Evaluation. The Governmnent-
(1) WII evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal Acquisition
Regul ati on Suppl enent; and
(2) WII consider only offers of end products that are U S. -made, qualifying country, or designated country end products
unl ess- -
(i) There are no offers of such end products;
(ii) The offers of such end products are insufficient to fulfill the Government's requirenents; or
(iii) A national interest exception has been granted.
(c) Certification and identification of country of origin.
(1) For all line items subject to the Trade Agreenents clause of this solicitation, the offeror certifies that each end
product to be delivered under this contract, except those |listed in paragraph (c)(2) of this provision, is a U S. -nade,
qual i fying country, or designated country end product.
(2) The follow ng supplies are other nondesignated country end products:

(Line Item Nunber) (Country of Origin)

(End of provision)

K-8 252. 247-7022 REPRESENTATI ON OF EXTENT OF TRANSPORTATI ON BY SEA AUG 1992
(a) The O feror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether transportation of
supplies by sea is anticipated under the resultant contract. The termsupplies is defined in the Transportation of Supplies by Sea

clause of this solicitation.
(b) Representation. The Offeror represents that it--

[ ] Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting fromthis solicitation.

[ ] Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting fromthis solicitation.

(c) Any contract resulting fromthis solicitation will include the Transportation of Supplies by Sea clause. |If the Oferor
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represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR Suppl enent cl ause at

252.247-7024, Notification of Transportation of Supplies by Sea.

[ End of Provision]

K-9 52. 204- 4007 OFFEROR S DATAFAX NUMBER, E- MAI L ADDRESS, AND CAGE CODE MAR/ 2001
(TACOM

(a) If you have a data fax nunber, please provide it bel ow

(b) If you have a conpany Internet address that we can use in the future when sending out electronic notices and possibly
solicitations, please provide the conplete e-nmil address bel ow

(c) Provide your CACGE (Contractor And Government Entity) code below. |f you don't have a CAGE code for your specific conpany name
and address, enter NONE in the space below, and apply to Central Contractor Registration at the follow ng website:
http://ww. ccr2000. conf

[ End of Provision]

K- 10 52.211- 4034 | DENTI FI CATI ON OF OFFERED PART NUMBER NOV/ 1982
(TACOM

(a) Ofers in response to this solicitation are to be nade on the contract itemas defined in the Schedule (Section B) and in the
acconpanyi ng Techni cal Data Package (TDP). Any offer made on an itemthat does not exactly conformto the descriptions and
specifications in the TDP will not be considered for contract award. However, if the offeror nmanufactures or regularly sells the
contract itemunder a part nunber designation other than the one set forth in Section B herein, that part nunber and revision or

specification information shall be set forth in the spaces provided bel ow

Contract Line Manuf acturer's Dat e and
ltem Nunber (CLIN) Part nunber Dr awi ng/ Speci fication Revi si on_No.

(b) By inserting the information requested above, offeror certifies that the offered part number confornms in all respects to the
specifications, drawi ngs, and requirements herein cited or incorporated by reference.

(c) If no part nunber information is inserted above by offeror, it is understood and agreed that offeror will supply only the part
nunber called out in the Schedule, and that such part has no other code or designation for purpose of offeror's comercial sales.

[ End of Provision]

K-11 52.211- 4038 REPRESENTATI ON OF | NTENT TO SUPPLY A SOURCE- CONTROLLED | TEM APR/ 1997
(TACOM

listed in the Schedule or in the Technical Data Package, but who have successfully

Manuf act urers whose part nunber is not
Dat a Package, nust

manuf actured and supplied the required itemto a firmwhose part nunber is set forth in the Schedul e or Techni cal
conplete the following certificate if they wish to submt a responsive offer on the basis of their nonlisted part nunbers.

REPRESENTATI ON

(1) On (date) we manufactured and supplied to (approved manufacturer) items to which we have

assi gned our part nunber
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(Approved manufacturer) then redesignated our itemwth their part nunber
wi t hout reworking or nodifying our itemin any way, and without rejecting nore than % of the

total itens we supplied themfor failure to conformto specification.

(2) CQur redesignated itemis in continued satisfactory use, and the approved manufacturer has furnished us no unresol ved report of
deficiencies in our itemas previously supplied to them or as currently being produced for them

(3) We will supply itenms to the Governnent under our part nunber that are identical to itens supplied by
(approved manufacturer) under their part nunber

[End of Provision]
K-12 52.223- 4002 USE OF CLASS | OZONE- DEPLETI NG SUBSTANCES ( Cl ODS) DEC/ 1993
(TACOM
(a) Definitions.

(1) dass | Ozone-Depleting Substances (CIODS) refers to the class of substances identified in Section 602(a) of the Cl ean
Air Act, (42 U.S.C. 767la(a)), as reproduced bel ow

(i) chl orof l uorocarbon-11 (CFC- 11)

(ii) chl orof | uorocarbon-12 (CFC- 12)

(iii) chl or of | uorocarbon-13 (CFC 13)

(iv) chl orof | uorocar bon-111 (CFC-111)
(v) chl or of | uor ocar bon-112 (CFC-112)
(vi) chl or of | uor ocar bon-113 ( CFC 113)
(vii) chl orof | uor ocar bon- 114 ( CFC-114)
(viii) chl or of | uor ocar bon- 115 ( CFC- 115)
(ix) chl or of | uor ocar bon-211 (CFC 211)
(x) chl or of | uor ocar bon-212 (CFC-212)
(xi) chl or of | uor ocar bon- 213 (CFC- 213)

(xii) chl or of | uor ocar bon-214 ( CFC 214)

(xiii) chl or of | uor ocar bon- 215 ( CFC- 215)

(xiv) chl or of | uor ocar bon- 216 (CFC-216)

(xv) chl or of | uor ocar bon-217 (CFC 217)

(xvi) hal on- 1211

(xvii) hal on- 1301

(xviii) halon-2402

(xi x) carbon tetrachl oride

(xx) met hyl chl orof orm

(xxi) Met hyl brom de

(xxii) hydr obr onof | uor ocar bons ( HBFCs)

(xxiii) Al isomers of the substances listed in this paragraph (a)(1l) except for 1,1,2-trichloroethane, which
is an isomer of methyl chloroform

(2) Directly requires the use of ClODS neans that the Government's specification or technical data package, at any tier,
explicitly requires the use of any Class | Ozone-Depl eti ng Substance (Cl ODS) in perfornmance of the contract.

(3) Indirectly requires the use of ClODS neans that the Governnent's specification or technical data package, while not
explicitly requiring the use of any ClODS, does require a feature that you can neet or produce only by the use of Cl ODS.

(b) Per Section 326 of Public Law 102-484, the Department of Defense cannot award any contract that directly or indirectly
requires the use of CIODS unless (i) the use of such substances is essential for contract performance, and (ii) no suitable substitute
for the CIODS currently is avail able.

(c) Before releasing this solicitation, we conducted a best effort review of its technical requirements, standards, and
specifications, to see if any contain requirenents for CIODS. |f we identified any such CIODS requirenments, they are identified in
subpar agraph (d) (1) bel ow

(1) In addition, to help TACOM neet its obligations under Public Law 102-484, we ask you for input. |f you have any special
know edge about any Cl ODS requirenments that our specifications inpose, whether directly or indirectly, or if you know about potenti al

substitutes for any ClODS required by our specifications, we would appreciate the infornation.

(2) It should be understood that you are not obligated to give us the information requested by this provision, and that we
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cannot provide any separate or special paynent for doing so. However, we are asking only for information based on know edge that is
readily available to you as a supplier in this industry. W do not expect you to do any review of our specifications nore extensive
than the one you performin order to devel op your price.

(d) Please sunmarize your own review of our specification/technical data package, by conpleting the follow ng:
(1) During our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ 1 have not

found any direct requirements to use any CIODS. (If have is checked above, offerors are asked to identify, on the following lines, (i)
any specifications and standards not already listed i mediately below that directly require the use of CICODS; (ii) the ClODS required by
the listed specifications and standards; and (iii) whether any substitutes are known to be available for the listed ClCODS.)

Substitute
Spec/ St andar d Requi red Cl ODS Avai | abl e?

(2) Further, in our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ 1 have not

found any indirect requirements to use any CIODS. (O ferors who check have above are asked to identify, on the following lines, (i) the
specifications and standards for this acquisition that indirectly require the use of CIODS; (ii) the CIODS indirectly required by each
listed specification and standard; and (iii) whether any substitutes are known to be available for the listed Cl ODS.)

Substitute
Spec/ St andar d Requi red Cl ODS Avai | abl e?

(e) O ferors who check have in paragraphs (d)(1) or (2) above also are requested to say whether substitutes are known to be
available for any of the CIODS. |f an available substitute would performless well than the ClODS would perform please |let us know
what the technical trade-offs are to the extent that you have such infornmation avail able.

(f) If you checked have in paragraphs (d)(1) or (2) above, and also indicated that substitutes for ClODS are available, we need to
know whet her use of the suggested substitute would have any effect on your proposed price. |f your proposal price for conpliance with
our current specifications differs fromwhat your price would be if the substitute for CIODS were required, we ask that you |let us know
what the difference would be in Section B of this solicitation, by giving us two prices or offers:

--One price/offer, labeled with CIODS, will be the offered price in the event that Cl ODS are used.

--The second price/offer, |abeled without CIODS, will be the price offered if substitutes for CIODS are used, and will specify
the substitute(s) being proposed for use.

(g) Section 326 of Public Law 102-484 reflects the national and international interest in minimzing the use of CIODS. For this
reason, TACOMreserves the right to (i) determne the suitability of substitutes for ClODS when such potential substitutes are
available; and (ii) change the specification in any contract awarded as a result of this solicitation, to require the use of suitable
substitutes in |ieu of CIODS.

[End of Provision]
K-13 52. 245- 4004 CERTI FI CATI ON OF GOVERNMENT- OWNED PROPERTY FOR POSSI BLE USE AND JAN 1991
ALT | EVALUATI ON FACTOR FOR USE OF THE GOVERNMENT- OANED PROPERTY

ALL OFFERORS ARE REQUESTED TO COVPLETE THE FOLLOW NG REPRESENTATI ON:

The offeror certifies that there [ 1 is
[ 1 is not
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Gover nent - owned property in its plant(s), or in the plant(s) of any of its prospective subcontractors, which, assum ng authorization
for its use,

[ 1 wll
[ ] will not
[ ] may or may not (not finally determ ned as of the date of this offer)

be used in the performance of the contract resulting fromthis solicitation.

NOTE: Offerors checking is ANDwill or nay or nmay not above nust notify the Governnent representative listed in Block 7 of the SF 33 at
least ten days before the date when offers are due under the solicitation, so that the solicitation can be anended to include the
appropriate Governnment property clause(s). |If no such notification is given, authorization for the use of such property in this

contract may be deni ed.

OFFERORS CHECKING IS AND WLL ABOVE SHALL ALSO COVPLETE THE FOLLOW NG

(a) Under each line for entries in the Unit Price and the Anpunt columms in the Schedul e (see Section B of this solicitation),
of feror shall add the follow ng evaluation factor line and insert the appropriate unit and total price figures if the conditions of
subpar agraph c. bel ow are net:

Eval uation factor: $ $

(b) Conputation of the evaluation factor is explained in the provision in Section Mentitled EVALUATI ON OF USE OF EXI STI NG
GOVERNMENT- O\NED PROPERTY.

(c) An evaluation factor entry is to be made only if:
(1) The offeror or any subcontractor, at any tier, will use Governnent-owned property in production for this contract; and
(2) The offer is predicated on authorized rent-free use of Governnent-owned property.

(d) An offeror's insertion or non-insertion of an evaluation factor constitutes, respectively, the offeror's certification that

his offer is or is not so predicated. The evaluation factor will be added to the offered price for evaluation purposes. See additional
provi si ons _concerni ng Gover nnent - owned property in Sections L and M herein.

(e) CAUTION: Rental charges for the use of Government-owned property may accrue, if timely and appropriate approval of rent-free
use is not obtained.

[ End of Provision]
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS

Regul atory Cite Title Dat e
L-1 52.211-2 AVAI LABI LI TY OF SPECI FI CATI ONS LI STED I N THE DOD | NDEX OF JAN 2004
SPECI FI CATI ONS AND STANDARDS (DODI SS) AND DESCRI PTI ONS LI STED IN THE
ACQUI SI TI ON MANAGEMENT SYSTEMS AND DATA REQUI REMENTS CONTRCL LI ST,
DCD 5010. 12-L

L-2 52.214-34 SUBM SSI ON OF OFFERS I N THE ENGLI SH LANGUAGE APR/ 1991
L-3 52.214-35 SUBM SSI ON OF OFFERS IN U.S. CURRENCY APR/ 1991
L-4 52.215-1 I NSTRUCTI ONS TO OFFERORS- - COVPETI TI VE ACQUI SI TI ON JAN 2004
L-5 52.215-16 FACI LI TIES CAPI TAL COST OF MONEY OCT/ 1997
L- 52.222-24 PREAWARD ON- SI TE EQUAL OPPORTUNI TY COVPLI ANCE REVI EW FEB/ 1999
L-7 52.222- 46 EVALUATI ON OF COVPENSATI ON FOR PROFESSI ONAL EMPLOYEES FEB/ 1993
L-8 252.204-7001 COMVERCI AL AND GOVERNMENT ENTI TY ( CAGE) CODE REPORTI NG AUG 1999
L-9 252. 242- 7006 COST/ SCHEDULE STATUS REPORT PLANS MAR/ 2005
L-10 52.215- 20 REQUI REMENTS FOR COST OR PRI CI NG DATA OR | NFORVATI ON OTHER THAN COST OCT/ 1997
OR PRI CI NG DATA (ALTERNATE |11, OCT 1997)

(a) Exceptions fromcost or pricing data.
(1) In lieu of submtting cost or pricing data, offerors may submit a witten request for exception by submtting the information
described in the follow ng subparagraphs. The Contracting Officer may require additional supporting information, but only to the
extent necessary to deternine whether an exception should be granted, and whether the price is fair and reasonabl e.
(i) ldentification of the law or regulation establishing the price offered. If the price is controlled under |aw by
periodic rulings, reviews, or simlar actions of a governnental body, attach a copy of the controlling docunment, unless it
was previously subnmitted to the contracting office.
(ii) Commercial itemexception. For a commercial item exception, the offeror shall submt, at a mninmm information on
prices at which the same itemor simlar itens have previously been sold in the comercial narket that is adequate for
eval uating the reasonabl eness of the price for this acquisition. Such information may include --
(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the
offered items, or a statenent that the catalog is on file in the buying office to which the proposal is being
subnmitted. Provide a copy or describe current discount policies and price lists (published or unpublished), e.g.,
whol esal e, original equipnment manufacturer, or reseller. Also explain the basis of each offered price and its
rel ationship to the established catalog price, including how the proposed price relates to the price of recent
sales in quantities sinmilar to the proposed quantities;
(B) For market-priced items, the source and date or period of the market quotation or other basis for market
price, the base anmpbunt, and applicable discounts. In addition, describe the nature of the market;
(O For items included on an active Federal Supply Service Miltiple Award Schedul e contract, proof that an
exception has been granted for the schedule item
(2) The offeror grants the Contracting Officer or an authorized representative the right to examne, at any tine before award,
books, records, docunents, or other directly pertinent records to verify any request for an exception under this provision, and
the reasonabl eness of price. For itens priced using catalog or market prices, or law or regul ation, access does not extend to
cost or profit information or other data relevant solely to the offerors determ nation of the prices to be offered in the
catal og or market pl ace.
(b) Requirenments for cost or pricing data. If the offeror is not granted an exception fromthe requirenment to submt cost or pricing
data, the follow ng applies:
(1) The offeror shall prepare and subnmit cost or pricing data and supporting attachments in accordance with Table 15-2 of FAR
15. 408.
(2) As soon as practicable after agreenment on price, but before contract award (except for unpriced actions such as letter
contracts), the offeror shall submt a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15. 406- 2.
(c) Submit the cost portion of the proposal via the following electronic nmedia: Electronic spreadsheet conpatible with M5 DOS/ W ndows
versions of Excel 5.0 or earlier

(End of Provision)

L-11 52.216-1 TYPE OF CONTRACT APR/ 1984
The Governnent contenplates award of a contract with firmfixed price and cost plus fixed fee CLINs resulting fromthis solicitation.
(End of provision)

L-12 52.211-14 NOTI CE OF PRI ORI TY RATI NG FOR NATI ONAL DEFENSE USE SEP/ 1990
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Any contract awarded as a result of this solicitation will be a

[X] DX rated order;
[ 1 DOrated order

certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be
required to follow all of the requirements of this regulation.

[End of Provision]

L-13 52.233-2 SERVI CE OF PROTEST AUG 1996

(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and
copies of any protests that are filed with the General Accounting O fice (GAO, shall be served on the Contracting O ficer (addressed as
follows) by obtaining witten and dated acknow edgenent of receipt from

U S. Arny Tank-autonotive and Armanents Command HQ Arny Materiel Comrand
ATTN:  AMSTA- AQ Associ ate Deputy for Contracting

(Protest Coordinator) or O fice of Command Counsel
Warren, M 48397-5000 ATTN.  AMCCC- PL

9301 Chapek Road, Rm 2-1SE3401
Ft. Blvoir, VA 22060
Facsi m | e nunber (703) 806-8866/806-8875

The AMC-Level protest procedures are found at: www anc.arny. m|/anc/comrand_counsel /protest/protest. html.

If Internet access is not available, contact the Contracting Officer or HQ AMC to obtain the AMC Level Protest Procedures.

Tel egraphic transmi ssion of protest will not be authorized, unless specifically approved by the PCO

(b) The copy of any protest shall be received in the U S. Arny Tank-autonotive and Armanments Command of fi ce designated above
within one day of filing a protest with the GAQO

[End of Provision]

L-14 52.237-1 SITEVISIT APR/ 1984
O ferors or quoters are urged and expected to inspect the site where services are to be performed and to satisfy thensel ves regarding
all general and |ocal conditions that may affect the cost of contract performance, to the extent that the information is reasonably
obtainable. In no event shall failure to inspect the site constitute grounds for a claimafter contract award.
(End of provision)

L-15 52.237-10 | DENTI FI CATI ON OF UNCOWPENSATED OVERTI ME OCT/ 1997
(a) Definitions. As used in this provision--

(1) Unconpensated overtine neans the hours worked wi thout additional conpensation in excess of an average of 40 hours per
week by direct charge enployees who are exenpt fromthe Fair Labor Standards Act. Conpensated personal absences, such as holidays,
vacations, and sick |eave shall be included in the normal work week for purposes of conmputing unconpensated overtime hours.

(2) Unconpensated overtine rate is the rate which results frommultiplying the hourly rate for a 40 hour work week by 40, and
then dividing by the proposed hours per week. For exanple, 45 hours proposed on a 40 hour work week basis at $20.00 woul d be converted
to an unconpensated overtine rate of $17.78 per hour. ($20 X 40) divided by 45 = $17.78.

(b) For any proposed hours agai nst which an unconpensated overtime rate is applied, the offeror shall identify in its proposal the
hours in excess of an average of 40 hours per week, by |abor category, at the sane |level of detail as conpensated hours, and the
unconpensat ed overtine rate per hour, whether at the prine or subcontract level. This includes unconpensated overtine hours that are in

indirect cost pools for personnel whose regular hours are normally charged direct.

(c) The offeror's accounting practices used to estimate unconpensated overtime nust be consistent with its cost accounting
practices used to accunmul ate and report unconpensated overtime hours.
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(d) Proposals that include unrealistically |low |labor rates, or which do not otherw se denonstrate cost realism wll be considered
in arisk assessment and eval uated for award in accordance with that assessnent.

(e) The offeror shall include a copy of its policy addressing unconpensated overtime with its proposal.
(End of provision)

L-16 52.252-5 AUTHORI ZED DEVI ATI ONS | N PROVI SI ONS APR/ 1984
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized deviation
is indicated by the addition of (DEVIATIQON) after the date of the provision.

(b) The use in this solicitation of any DoD FAR Suppl enent (DFARS) (48 CFR Chapter 2) provision with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regulation.
(End of clause)

L-17 52. 233- 4001 HQ AMC LEVEL PROTEST PROCEDURES MAY/ 2000
(TACOM

(a) Policy: A protest to an AMC forumis a protest to the agency, within the neaning of FAR 33.103. The HQ AMC Level Protest
Programis intended to encourage an interested party to seek resolution of its concerns within AMC, rather than filing a protest with
the General Accounting Office (GAO), or other external forum

(b) Agency Protest: An AMC Protest may be filed with either, but not both:
(1) The contracting officer designated in the solicitation for resolution of protests, or,
(2) HQ AMC at the address designated bel ow
(c) Election of Forum After an interested party protests an AMC procurenent to HQ AMC and while that protest is pending, the
protestor agrees not to file a protest with the GAO, or other external forum |If the protestor has filed a protest with the GAO, or

other external forum HQ AMC Level protest procedures may not be used and any protest that has been filed will be dism ssed.

(d) Protest Decision Authority: The AMC Conmmand Counsel is designated as the HQ AMC Protest Decision Authority. In the absence
of the Command Counsel, the Deputy Command Counsel is designated as the HQ AMC Protest Decision Authority.

(e) Tinme for Filing a Protest: HQ AMC protest shall be filed in accordance with the timeframes set out in FAR 33.103(e). HQ
AMC Office Hours are 8:00 am-4:30 pmEastern Time. Time for filing any docunment expires at 4:30 pm Eastern Tine on the last day on
whi ch such filing may be nade.

(f) Formof Protest: HQ AMC protest shall include the protestor's name, address and tel ephone nunber, including fax nunber; the
solicitation or contract nunmber, identity of the contracting activity and the contracting officer's nanme; a statement of all |egal and
factual grounds for protest, including copies of all relevant documents; a request for a ruling; and, a request for relief. Al
protests nust be signed by an authorized representative of the protestor.

(g) Processing of HQ AMC Level Protests:

(1) To file an AMC-level protest, send the protest to:

HQ Arny Materiel Comand

O fice of Command Counsel

9301 Chapek Road, Rm 2-1SE3401
Ft. Belvoir, VA 22060

Fax # (703) 806-8866 or (703) 806-8875

If you have a web browser, you can use the following HTTP to view the conplete AMC-| evel protest procedures:
http://ww. anc. arny. m | / ant/ command_counsel / prot est/ protest. htni

(2) Wthin 10 working days after the protest is filed, the Contracting Oficer, with the assistance of |egal counsel, shall
file with the HQ AMC O fice of Command Counsel, ATTN. AMCCC-PL, an administrative report responsive to the protest. Reports shall be
sent by facsimle, over-night mail or hand-delivered, to ensure tinmely receipt.
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(3) The HQ AMC Protest Decision Authority will issue a witten decision within 20 working days after the filing of the
protest.

(4) The witten decision will be binding on the Arny Materiel Command and its contracting activities.
(5) For good cause shown, the HQ AMC Protest Decision Authority may grant extensions of tinme for filing the adm nistrative
report and for the issuance of the witten decision. Wen such an extension is granted, the protestor and all interested parties shall

be notified wthin 1 working day of the decision to grant the extension.

(h) Effect of Protest on Award and Perfornance:

(1) Protests before award: Wen a protest is filed with HQ AMC prior to award, a contract may not be awarded unl ess
aut hori zed by the Assistant Deputy Chief of Staff (ADCS) for Acquisition, Contracting and Production Management, HQ AMC, in accordance
w th FAR 33.103(f).

(2) Protests after award: Wen a protest is filed with HQ AMC within 10 cal endar days after award, or within five cal endar
days of debriefing for any debriefing that when requested was required by FAR 15.806, the contracting officer shall suspend performance.
The HQ AMC ADCS for Acquisition, Contracting and Production Managenent may authorize contract perfornmance, notwi thstanding the
protest, upon a witten finding that:

-- contract performance will be in the best interests of the United States; or

-- urgent and conpelling circunstances that significantly affect the interests of the United States will not permt
waiting for a decision fromthe HQ AMC Protest Decision Authority.

(i) Renedies: The HQ AMC Protest Decision Authority may grant any one or conbination of the follow ng renedies:
(1) termnate the contract;
(2) re-conpete the requirenent;
(3) issue a new solicitation;
(4) refrain fromexercising options under the contract;
(5) award a contract consistent with statute and regul ation;
(6) pay appropriate costs as stated in FAR 33.102(b)(2); and

(7) such other renedies as HQ AMC Protest Decision Authority determines necessary to correct a defect.

L-18 52.211- 4048 NOTI CE REGARDI NG REQUI RED MANUFACTURER S PART NUMBER FEB/ 1998
(TACOM
[E
(a) Please see the provision entitled ACQU SI TI ON OF MANUFACTURER S PART NUMBER in this solicitation. As stated there, this
acquisition is restricted to the manufacturer's part nunber or nunbers identified in the Schedule (Section B), or in the Technical Data
Package. Thus, with the exceptions described in paragraph b. below, and in the provision entitled REPRESENTATI ON OF | NTENT TO SUPPLY A
SOURCE- CONTROLLED | TEM offers that propose to furnish any alternative to the required manufacturer's part nunber(s) will not be
consi dered for contract award. It is understood that, by subnmitting an offer under this solicitation, offeror agrees to supply one of
the required part nunbers unless he neets the conditions set forth either in paragraph (b) below or in the provision entitled
REPRESENTATI ON OF | NTENT TO SUPPLY A SOURCE- CONTROLLED | TEM

(b)

(1) If afirmmanufacturers an itemwhich it believes to be totally equivalent to the required iten(s), it may subnmit an
of fer based on the equivalent itemif the follow ng conditions are net:

(i) Prior to receipt of this solicitation, the firmmmst have received witten TACOM approval of a test procedure on its
nonlisted item

(ii) The firmmnust indicate inits offer the date of the witten TACOM approval of its test procedure, and the nane and
title of the approving official.
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(iii) The firmindicates in its offer that it is in the process of having its itemindependently tested per the approved
test procedure to denonstrate full physical, functional, and mechanical interchangeability of its part with an already approved part
cited in this solicitation, or that it is awaiting final TACOM engi neering approval of the summary report furnished at the conclusion of
i ndependent testing; and

(iv) The firmmust have secured final witten approval of its part from TACOM engi neering by the time of bid opening,
(in the case of fornmally advertised acquisitions), or by the time of contract award, (in the case of negotiated acquisitions).

(2) Notwithstanding the foregoing, the Government expressly reserves to the Procuring Contracting Officer the right to waive
the conditions set forth in paragraph (b)1 above in neking an award when it is clearly established, in his sole discretion, that witten
approval from TACOM engi neering of a nonlisted part nunber can be obtained without delay in the anticipated date of award.

When the foregoing conditions are net, the Government reserves the right to nake an award for a nonlisted item In no other instance
will award be made to any firmthat does not agree to furnish one of the required part nunbers listed in this solicitation.

(c) Any firmthat nanufactures or regularly sells an itemwhich it views as equivalent in all respects to one of our required part
nunbers, but that has not initiated approved qualification testing in order to denonstrate that its part is totally equivalent to the
required part, should see the notice entitled PART NUVBERS NOT CURRENTLY APPROVED, |ocated el sewhere in this Section L.

[End of Provision]

L-19 52. 211- 4049 PART NUMBERS NOT CURRENTLY APPROVED NOV/ 1982
(TACOM

As specified el sewhere in this solicitation, part or all of the contract itemto be procured hereunder is restricted to certain
approved manufacturer's part nunbers as set forth in the Schedul e and/or the Technical Data Package. Any firmthat produces an item
which it believes to be equivalent to one of these approved part nunbers is hereby encouraged to have such itemtested and approved, so
that the itemw |l be eligible to be bought on future acquisitions. Please wite to the attention of the buyer at the address indicated
on the cover page of this solicitation and request a statement of the procedures by which itens can be tested and approved for
procurenent. Such an enquiry should cite the applicable National Stock Nunber (NSN), the already approved part nunber, the part nunber
of the itemwhich the enquirer believes to be identical to our approved item and a brief statement of the basis on which the new item
is believed to be equivalent to our already approved item

[End of Provision]

L- 20 52. 211- 4050 NOTI CE REGARDI NG SOURCE- CONTROLLED CONTRACT | TEMS FEB/ 1998
(TACOM

(a) The drawings in the Technical Data Package for this requirement contain reference notes indicating one or nore sources of
supply that have previously furnished the itens depicted on the drawi ngs. Such notes al so specify sone sort of approval requirenent,
typically phrased in one of the follow ng ways:

(1) or equal

(2) or approved substantial equal

(3) Odnance Corps approval required

(4) Odnance Corps engineering approval required

(b) Wth the exceptions described in paragraph (c) below, and in the provision entitled REPRESENTATI ON OF | NTENT TO SUPPLY A
SOURCE- CONTROLLED | TEM), the listing of sources of supply on drawings with such approval requirenments nmeans that only those |isted
sources may furnish the itens depicted on such drawi ngs. Thus, any offeror responding to this solicitation and not neeting the exception
criteria set forth herein will be deenmed to have agreed to furnish the contract itemfroma |listed source.

(¢)
(1) Wen the followi ng conditions are net, the Government reserves the right to consider and accept an offer conditioned on a
manuf acturer's part nunber not cited in the Technical Data Package. |In order to be eligible for such consideration, any firmoffering a
nonlisted part number nmnust:
-- have received, prior to receipt of this solicitation, witten TACOM approval of a test plan on its item
desi gned to denonstrate that the nonlisted part is physically, functionally, and nmechanically interchangeabl e

with the listed part nunber(s) cited herein;

-- indicate in its offer the date of the formal TACOM approval of the test plan, and the name and title of the
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approving official;

-- be in the process of having its nonlisted part nunber tested by an independent testing facility under the
terns of the approved plan, or be awaiting final TACOM engi neering approval of the summary report furnished
at the conclusion of testing; and

-- have secured final witten approval of its part from TACOM engi neering by the time of bid opening,
(in the case of formally advertised acquisitions), or by the time of contract award, (in the case of
negoti ated acquisitions).

(2) Notwi thstanding the foregoing, the Procuring Contracting Oficer has the right to waive the above conditions in making an
award when it is clearly established, in his sole discretion, that witten approval from TACOM engi neering can be obtai ned wi thout delay
in the anticipated date of award.

(d) Any firmthat cannot conply with conditions in paragraph (c) above upon subm ssion of its offer under this solicitation, but
that believes one of its part nunbers to be equivalent to the approved part nunber(s) cited in this solicitation, is invited to begin
the qualification procedure to gain approval of such nonlisted part nunber for purposes of future acquisition action. Please see the
provision entitled PART NUMBERS NOT CURRENTLY APPROVED, which is |ocated el sewhere in this Section L.

[End of Provision]

L-21 52.211- 4051 NOTI CE REGARDI NG SOURCE- CONTROLLED COMPONENTS FEB/ 1998
(TACOM

(a) Please see the provision entitled ACQU SI TI ON OF MANUFACTURER S PART NUMBER: COWMPONENTS in this solicitation. At |east one
conponent of the itemto be purchased under this acquisition is restricted to specified manufacturer's part nunbers as set forth in the
Techni cal Data Package. It is the responsibility of each offeror to ensure the availability of sufficient quantities of such source-
controlled conponents before making an offer in response to this solicitation. Except as described in paragraph (b) below, offers that
propose to substitute alternatives to the source-controlled conponents, even if the substitute itens are represented as equivalent in
all respects to the source-controlled conponents, will not be considered for contract award.

(b)

(1) By neeting the followi ng conditions, a firmmay subnit an offer conditioned on acceptance by the Governnent of
alternatives to the source-controlled conponent(s) listed in the Techni cal Data Package:

-- Prior to receipt of this solicitation, the firmmust have received witten TACOM approval of a test procedure
on its proposed equival ent conponent.

-- The firmnmust indicate in its offer the date of the witten TACOM approval, and the name and title of the
approving official.

-- The firmmnust certify inits offer that it is in the process of having its itemindependently tested per the
approved test procedure to denonstrate full physical, functional, and nmechanical interchangeability of its
part with an already-approved part cited in this solicitation, or that it is awaiting final TACOM engi neering
approval of the summary report furnished at the conclusion of testing; and

-- The firmnmust have secured final witten approval of its part from TACOM engi neering by the time of bid
opening, (in the case of formally advertised acquisitions), or by the time of contract award, (in the case
of negotiated acquisitions).

(2) Notwi thstanding the foregoing, the Procuring Contracting Oficer has the right to waive the above conditions in making an
award when it is clearly established, in his sole discretion, that witten approval of a nonlisted part from TACOM engi neering can be
obtained without delay in the anticipated date of award.

When either of the foregoing conditions are nmet, the Governnent reserves the right to make an award where use of the equivalent itemis
authorized in lieu of the source-controlled item \Were the foregoing conditions are not nmet, offeror will not be eligible for award
unl ess he agrees to furnish the source-controlled item(s) fromthe indicated source(s).

(c) Any firmthat nanufactures or regularly sells an itemwhich it views as equivalent in all respects to one of our required
conponents, but that has not initiated approved qualification testing in order to denonstrate that its part is totally equivalent to the

requi red conponent, should see the notice entitled PART NUMBERS NOT CURRENTLY APPROVED, | ocated el sewhere in this Section L.

[End of Provision]
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L-22 52.211- 4054 PACKI NG PACKAG NG LEVEL FOR OPTI ON QUANTI TI ES MAR/ 1989
(TACOW
For purposes of conputing a price for the option quantity specified in Section B of this solicitation and unless otherw se
indicated in Section B, it is understood and agreed that the option unit price includes the same |evel (s) of packing/packaging as those

that apply to the basic contract quantity.

[End of Provision]

L-23 52. 215- 4004 COST OR PRI CI NG DATA SEP/ 2005

(a) Every proposal nust include cost or pricing data for (i) prime contracts expected to exceed $550,000 and (ii) each prospective
nonconpetitive or nonconmercial -item subcontract that:

(1) Has an estinamted value of $10 nillion or nore, or
(2) Has an estimated value of nore than $550,000 and is nore than 10% of the total contract price.

(b) In order to neet this requirement, you nust include a certificate of current cost or pricing data, in the format specified in
15. 406- 2 (see paragraph (d) below).

(c) Data shall be submitted in the format indicated in Table 15-2 of FAR 15.408(m).

(1) Address both (i) the basic contractual quantities identified in Section B of this solicitation, and (ii) any applicable
option quantity identified in Section H of this solicitation.

(2) For required subcontractor cost or pricing data:
(i) Cearly identify the sub-contracted scope of work and its relation to the total proposal, and

(ii) Include (or forward to the Procuring Contracting O ficer (PCO when first available) conplete docunentation of the
subcontract proposal audit, analysis, evaluation, and negotiation.

(3) Concurrently furnish the conpl ete package of information to the cogni zant Defense Contract Managenent Area Qperation
(DCMC) and Defense Contract Audit Agency (DCAA) offices. You are also responsible for submtting all required subcontractor cost or
pricing data to each of these three Governnment offices (or for ensuring that subcontractors forward their data directly).

(d) Certificate of Current Cost or Pricing Data. As soon as practicable after contract price agreenent, you will furnish a
Certificate of Current Cost or Pricing Data for the prine contract and each subcontract identified above.

[End of Provision]

L-24 52.215- 4404 DATA AND COVMUNI CATI ONS SUBM TTED TO THE GOVERNMENT ELECTRONI CALLY MAY/ 2002

(a) The Governnent often enploys contractors as system admi nistrators to operate and maintain Government conputer systems. These
systens include |ocal area networks, web sites, databases, other electronic records, e-nmil accounts, other electronic data transfer
mechani sns and conputer software. The enpl oyees of these contracted system adm nistrators sign nondi scl osure agreenents obligating them
not to reveal information contained in files, documents, conputers or systens that they adm nister. However, unless such information is
protected in sonme way, contracted system adnministrators do have the ability to access such information.

(b) Potential contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system
administrators to information submtted electronically to the Governnent. Absent such steps, it is assuned that contracted system
adnmini strators are permtted the capability to access the data. The access will be linmted to that which is necessary for the contract
system administrator to performits duties for the Governnent. The access shall be subject to the condition that third party
information is not to be revealed by the contracted system adninistrator.

[End of Provision]

L-25 52. 215- 4502 PARTNERI NG APR/ 1999
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(a) In an effort to nost effectively acconplish the objectives of this contract, it is proposed that the Governnment, the contractor, and
it's major subcontractors engage in the Arnmy Materiel Conmand (AMC) Model Partnering process.
(b) Participation in the AMC Model Partnering process is entirely voluntary and is based upon a nmutual conm tnent between CGovernnent and
industry to work cooperatively as a Teamto identify and resolve problenms and facilitate contract perfornmance. The primary objective of
the process is providing the American soldier with the highest quality supplies/services on tine and at a reasonable price. It is a
rel ationship that is based upon open and continuous comuni cation, nutual trust and respect, and the replacenment of the "us vs. thent
mentality of the past with a "win-win" philosophy for the future. Partnering also pronptes synergy, creative thinking, pride in
performance, and the creation of a shared vision for success.
(c) After contract award, the Government and the successful offeror will decide whether or not to engage in the AMC Mbdel Partnering
process. Accordingly, offerors shall not include any anticipated costs associated with the inplenmentation of the AMC Mbdel Partnering
process in their proposed cost/price (e.g. cost of hiring a facilitator and conducting the Partnering Wrkshop). If the parties elect to
partner, any costs associated with that process shall be identified and agreed to after contract award.
(d) The establishment of a Partnering arrangenment does not affect the |legal responsibilities or relationship of the parties and cannot
be used to alter, supplenment or deviate fromthe terms of the contract. Any changes to the contract nmust be executed in witing by the
Contracting O ficer.
(e) Inmplenmentation of this Partnering relationship will be based upon the AMC Mbdel Partnering process, as well as the principles and
procedures set forth in the AMC Partnering Quide.

(End of provision)

L-26 52. 215- 4850 ELECTRONI C OFFERS REQUI RED | N RESPONSE TO THI S SOLI Cl TATI ON SEP/ 2004
(TACOM

(a) You nust submit your offer via paperless electronic nedia (See Paragraph (b) below. ). Unless paper copies are specifically
requested el sewhere in this solicitation (in Section L), offers submtted in paper formare unacceptable. You nmust submt your
el ectronic offer, and any supplenental information (such as spreadsheets, backup data, and technical information), using any of the
followi ng electronic formats--

(1) Files readabl e using these Ofice XP or Mcrosoft* 2002 O fice Products (TACOM can currently read OFFI CE 2002* and
lower.): Word, Excel, Powerpoint, or Access. Spreadsheets nmust be sent in a file format that includes all fornulae, macro and format
information. Print image is not acceptable. Executable files are unacceptable.

(2) Files in Adobe PDF (Portable Docunent Format). Scanners should be set to a mininmumof 200 dots per inch.

(3) Files in HTM. (Hypertext Markup Language). HTM. docunments nust not contain active links to live Internet sites or pages.
Al linked information nust be contained within your electronic offer and be accessible offline.

(4) Oher electronic formats. Before preparing your offer in any other electronic format, please e-mail the buyer identified
in Block 10 of the solicitation cover sheet (CGovernment Standard Form 33), with e-mail copy-furnished to amsta-i dg@acomarny.ml, to
obtain a decision as to the format's acceptability. This e-mail nust be received by the buyer not later than ten cal endar days before
the closing date. Failure to e-mail the buyer within this timefrane to seek an alternate format's acceptability may result in rejection
of your offer. Al alternate nmethods nust be at no cost to the Governnent.

NOTE: Sel f-extracting files are not acceptable. Conpressed files or zip files are no | onger acceptable.

NOTE (Hyperlinks): Docunents [subnitted using any of the above formats] nust not contain active links (hyperlinks) to any other
docunments that are not contained in the proposal. This includes links to live Internet web sites or web pages. Al |inked infornation
must be contained within your electronic offer and be accessible offline.

NOTE (Macros): The virus scanning software used by our email systens cannot always distinguish a macro froma virus. Therefore, sending
a macro enbedded in an email nmessage or an enmil attachnment may cause the email offer to be quarantined. In that event subparagraphs (f)

and (g) apply.

(b) Acceptable nedia: You nmust submit your offer via 3 1/2 inch disk, or 700 negabyte CD ROM E-nmil, or datafax. ldentify the
sof tware application, and version, that you used to create each file subnmitted. The word "datafax" used in this clause nmeans
"facsimlie" as defined at FAR 52.215-5.

(1) 3 1/2 INCH DI SK, OR 700 MEGABYTE CD ROMvia U.S. Mail or other carrier. Oferors shall |label any and all submtted disks
with the solicitation nunber and closing date, and the offeror's nanme and address and contact phone nunber. Envel opes containi ng di sks
must be | abel ed per FAR 52.215-1(c), found within the provision, "Instructions to Offerors--Conpetitive Acquisition", listed in Section
L. Your attention is also called to the entirety of that provision--all contained therein is applicable to paperless electronic offers.
In the event of multiple submtted offers, place each offer/submission on its own disk(s)(one offer can conprise nultiple disks). You
nmust al so subnit only one of fer/subm ssion per envel ope. Notwithstanding | anguage in Block 9 of the SF 1449 cover sheet of this
solicitation that may state otherw se, submit ONLY ONE (1) of each disk (no additional copies required). If you will be sending your CD
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or ZIP disks by any nethod other than US Postal Service, see the Section L provision 52.215-4003 (TACOM, entitled "Handcarried Offers,”
for delivery instructions.

(2) E-MAIL. If you choose to use e-numil, address your offer to offers@acomarny.ml|. DO NOT E-MAIL OFFERS TO THE BUYER THE
SUBJECT LINE OF THE E-MAIL MUST READ: "OFFER--[solicitation nunber], [name of Conpany/offeror], CLOSES [closing date]". Maxi mum size of
each e-nmil nmessage shall be three and one-half (3.5) megabytes. Use the file conpression described in the NOTE i n paragraph (a) above.
You nmay use nmultiple e-mail nessages for each of fer/subm ssion, however, you nust annotate the subject |lines as described above for each
message, and nunber themin this manner: "Message 1 of 3, 2 of 3, 3 of 3".

(3) DATAFAX. Faxed offers MJUST BE SENT TO TACOM S NETWORK FAX SERVER ON 1-586-574-5527. DO NOT FAX OFFERS TO THE BUYER
SI M LARLY, DO NOT ADDRESS THE FAX TO THE BUYER. YOU MJUST ADDRESS THE FAX TO THE ATTENTI ON OF offers@acomarny.m| AS THIS IS THE
LOCATI ON WHERE YOUR FAX MUST BE RECEI VED. THE COVER PAGE OF THE FAX MUST CLEARLY | NDI CATE THAT THE FAX SHOULD BE SENT TO
offers@acomarny. ml.

Paper faxes are not acceptable. Transmit only one offer for each datafax transaction. Clearly identify the offer as such on your fax
cover page or via your PC, include your conpany's name, and state the proper internal TACOM address: offers@acomarny.ml. Oferors nmay
send a fax using a personal conputer or standal one fax machine, but it nust be sent to the above nunber. If you use a standal one fax
machi ne, you won't receive a confirmation of receipt. See paragraph (e) below for the mni mumrequirenments of your offer. Maxi mum size
of datafax offers is three and one-half nmegabytes (3.5MB), the same limtation as that for e-mail offers. For your datafax, use the sane
subject line as that for e:mails as indicated above: "OFFER--[solicitation nunber], [nane of your Conpany/offeror], CLOSES [closing
date]".

Unl ess specifically instructed otherwise in this solicitation, select only one nediumby which to transmt each offer. For instance, do
not subnit an offer via disk AND e-mail.

(c) Lateness rules for submtted disks, e-mail, or datafax subm ssions are outlined in FAR 52.215-1, "Instructions to Oferors--
Conpetitive Acquisition", listed in Section L of this solicitation. Pay particular attention to paragraph (c)(3) of that clause as it
relates to the timng of e-mail or datafax subm ssions.

(d) Security Note: If you choose to password-protect access to your offer, you nust provide the password to TACOM at | east ten days
prior to submtting the protected file. Contact the buyer to arrange a nmeans of providing the password. Passwords used only for the
purpose of wite protecting files need not be provided.

(e) Electronic offers nmust include, as a m ninmm

(1) The SF 1449 cover sheet filled out. SIGNATURE: For offers submitted via disk or CD ROM per (b)(1) above, this SF 1449
cover sheet nust be signed and included electronically in your disk or CD. Clearly label the disc/CD ROM as described in paragraph
(b) (1) above, adding the nanme and title of the signer authorizing your conpany, your conpany nanme, and then sign the LABEL itself.
Dat af axed of fers al so nmust include a signed SF 1449 cover sheet. E-nmiled offers nmust also include a signed SF 1449 cover sheet that can
be either faxed or scanned. If faxed to the TACOM Network Fax Server (1-586-574-5527), you nust annotate that it is being submtted
together with your e-mailed offer. |If scanned, attach it to your e-mail offer (or first e-mail nessage if you are sending nultiple e-
mai |'s due to | ength).

(2) Al applicable fill-in provisions fromSections A, B, F, and K of this solicitation. You may find Wrd versions of
Section K provisions requiring your fill-in on our TACOM Busi ness Opportunities webpage
(http://contracting.tacomarmny.m |/ mastersol/sectionk.htm). You can fill themin and attach themto your offer. See the solicitation
for which provisions are required. Also, Section E provisions filled in (if applicable): Inspection Point: Oigin, TACOM cl ause 52.246-
4028. Al applicable fill-ins nmust be conpleted and submtted by the offeror.

(3) A statenment of agreenment to all the terms, conditions, and provisions of this solicitation.
(4) Any other information required by the solicitation.

(f) Please see FAR 15.207(c) for a description of the steps the Government shall take with regard to unreadable offers.

(g) Oferors shall make every effort to ensure that their offer is virus-free. Ofers (or portions thereof) submtted which DO
reflect the presence of a virus, or which are otherw se rendered unreadabl e by damage in either physical or electronic transit, shall be
treated as "unreadabl e" per paragraph (f) above.

*Regi stered trademark

[End of Provision]

L-27 52.219- 4003 HELP FOR SMALL, DI SADVANTAGED AND WOMAN- OANED FI RVG JUN 1997
(TACOM
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(a) Procurenment Technical Assistance Centers (PTACs). The Federal Governnent has established over 100 PTACs around the nation to
hel p smal |l vendors do business with the Defense Departnment and other CGovernnent agencies. PTACs offer npbst of their services FREE OF
CHARGE.

(b) PTACs provide their clients with...

- marketing advice

- infornmation on sales opportunities and partnering prospects

- help with preparing offers

- matching your firms services and products to Government requirenments

- copies of Governnment specifications (sonmetines for a fee)

- post-award gui dance

- referrals to other business assistance resources

- newsletters, which typically discuss Governnent policy changes and upconing seminars and trade fairs

L-28 52.219- 4004 SUBM SSI ON OF SUBCONTRACTI NG PLAN FEB/ 1999
(TACOM

(a) Concurrent with the offer in response to this solicitation, the The offeror shall subnmit a subcontracting plan required by FAR
52.219-9, entitled SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS SUBCONTRACTI NG PLAN. Note that such a plan is not required of
offerors that are snall businesses. The plan shall be submitted to the buyer's e-mail address on the face page of the solicitation.

(b) Each page of the subcontracting plan will be marked with the solicitation nunber and date, and may al so be marked with other
codes or identification synbols to aid in later identification. |If this is a negotiated acquisition, the subcontracting plan may be
negotiated along with the cost, technical, and managerial features of the offeror's proposal, and the Governnment reserves the right to
di scuss the subcontracting plan after the receipt of any best and final offer, in which case such discussion shall not constitute a re-
openi ng of negoti ations.

(c) Failure to submt and, if applicable, negotiate an acceptabl e subcontracting plan which, in the judgnent of the Contracting
O ficer, provides the maxi mum practicable opportunity for small business and small di sadvantaged busi ness concerns to participate in the
awar ded contract shall render the offeror ineligible for award. In this connection, offerors should be aware of the statutory goal that
has been placed on the Departnment of Defense to award five percent of its total planned subcontracting dollars to small di sadvantaged
busi nesses (including Historically Black Colleges and Universities and Mnority Institutions) at the prine contract and subcontract
levels. In view of this Congressional mandate, |arge businesses shall provide specific explanation as a part of any witten
subcontracting plan furnished in response to this solicitation/contract that identifies a goal for subcontracting to small disadvantaged
busi ness concerns and/or Historically Black Colleges and Universities and/or Mnority Institutions that, in the aggregate, amounts to
less than five percent of the proposal's total subcontracting dollars.

[ End of Provision]

L-29 52. 233- 4000 NOTI CE REGARDI NG TACOM OVBUDSPERSON AND AMC- LEVEL PROTEST PROGRAM MAY/ 2000
(TACOM

(a) At the Tank-autonotive and Armanents Conmmand ( TACOM we have an onbudsperson office, which builds an extra conmunication
avenue that our contractors can use.

(b) If you think that this solicitation contains inappropriate requirenments, needs streamining, or should be changed, you shoul d
first contact the buyer or the Procuring Contracting Oficer (PCO.

(c) The buyer's nane and phone nunmber are on the cover page (SF 1449) of this solicitation in block nunber 7.

(d) If the buyer or PCO doesn't respond to the problemto your satisfaction, or if you want to make comments anonynously, you can
contact the Onbudsperson's Office. CQur Orbudsperson is Ms. LaRuth Shepherd. Her address, e-mmil and phone nunber are:

U.S. Arny TACOM
AMSTA- AQ C (Ms. Shepherd)
Warren, M 48397-5000

shepher|l @acom armny. m |

(586) 574-6597 or 6547
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(e) If you contact Ms. Shepherd, please provide her with the follow ng information:

(1) TACOM solicitation nunber;

(2) Name of PCO

(3) Problemdescription;

(4) Summary of your discussions with the buyer/PCO

(f) Another avenue you can use, if you wish to protest some feature of this acquisition, is to protest to TACOM s headquarters,
the Army Materiel Command. The AMC-|evel protest program encourages interested parties to seek resolution of their concerns within AMC
as an Alternative Dispute Resolution forum rather than filing a protest with the General Accounting Ofice or other external forum
Contract award or performance is suspended during an AMC-level protest to the sane extent, and within the same tinme periods, as woul d
apply to a protest filed with the GAO. The AMC program has a goal of resolving protests within 20 working days fromthe date of filing.

To be tinely, AMC-level protests nust be filed within the periods specified in subpart 33.103 of the Federal Acquisition Regulation.

(g) To file an AMC-level protest, send the protest to:

HQ Arny Materiel Command

O fice of Command Counsel

9301 Chapek Road, Rm 2-1SE3401
Ft. Belvoir, VA 22060

Fax nunber: (703) 806-8866/8875
If you have a web-browser, you can use the following HTTP to view the conpl ete AMC-1evel protest procedures:
www. ant. arny. m | / ant/ conmand_counsel / prot est/ prot est. ht nl

[End of Provision]

L-30 52. 245- 4002 ACQUI SI TI ON OF NEW FACI LI TIES, SPECI AL TEST EQUI PMENT, OR SPECI AL MAR/ 1996
(TACOM TOOLI NG

(a) It is not the intent of the Governnment to acquire, or to have acquired for its account, any facilities, special test
equi pmrent, or special tooling as those terns are defined below. The Governnent shall under no circunstances reinburse the offeror for
the cost of any new facilities, special test equipnment, or special tooling as a separate item An offeror may, however, anortize the
cost of any such facilities, special test equipnment, or special tooling it may require in the submtted price of the items. Such
facilities, special test equipnment or special tooling shall not be subject to Government option rights to take title to the same except
as specified in the DEFAULT, TERM NATI ON FOR THE CONVENI ENCE OF THE GOVERNMVENT, and/or PROGRESS PAYMENT cl auses of this contract.

(b) As used in this solicitation/contract, FACI LITIES neans industrial property (other than material, special tooling, mlitary
property, and special test equipnent) for production, maintenance, research, devel opnent, or test, including real property and rights in
it, buildings, structures, inprovenents, and plant equipnent.

(c) As used in this solicitation/contract, SPECI AL TEST EQUI PMENT neans either single or nultipurpose integrated test units
engi neered, designed, fabricated, or nodified to acconplish special purpose testing in the performance of the contract. Such testing
units conprise electrical, electronic, hydraulic, pneumatic, nechanical, or other itens or assenblies of equipnent, that are
mechanically, electrically, or electronically interconnected so as to becone a new functional entity, causing the individual itemor
items to becone interdependent and essential in the performance of special purpose testing in the devel opnment or production of
particular supplies or services. The term SPECI AL TEST EQUI PMENT does not include: (1) material; (2) special tooling; (3) buildings and
nonseverabl e structures (except foundations and sinmilar inprovenents necessary for the installation of special test equipnent); and (4)
pl ant equi prent itenms used for general plant testing purposes.

(d) As used in this solicitation/contract, SPECI AL TOOLING neans all jigs, dies, fixtures, nolds, patterns, taps, gauges, other
equi prent and manufacturing aids, and their replacenents, which are of such a specialized nature that, w thout substantial nodification
or alteration, their use is limted to the devel opnent or production of particular supplies or parts of them or the performance of
particular services. The termincludes all conponents of such itens, but does not include: (1) material; (2) special test equipnent;
or (3) buildings, and nonseverabl e structures (except foundations and simlar inprovenents necessary for the installation of special
tooling), general or special machine tools, or simlar capital itemns.

[End of Provision]

L-31 52. 246- 4051 OFFEROR S QUALI TY ASSURANCE SYSTEM FEB/ 1998
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(TACOM

(a) This solicitation will result in a contract that will require the contractor to use a quality-assurance systemto ensure the
quality of the contract itens.

(b) To allow TACOM to anal yze your proposed quality system especially if that systemis not based on a national or international
standard, you nust identify your systemas part of your response to this solicitation. Section E of this solicitation includes a clause
that asks you to identify what quality-assurance systemyou will use if awarded a contract.

(1) If you indicate in Section E of this solicitation that your quality systemconforns to one of the |1SO 9000-series
standards, or to QS 9000, or to ANSI/ASQ 9001 or 9002, this is a sufficient description: you need not further describe your quality
systemin your response to the solicitation.

(2) If your quality systemdoes not conformto any of the standards listed in (b)(1) inmmediately above, then in addition to
identifying in Section E of this solicitation the name of the quality systemyou intend to use, you al so nust provide a description of
your proposed system in enough detail to let us assess its suitability for use in performng the resulting contract. This is of
particular inportance if your proposed systemis unique, using quality control methods and techni ques that your conpany has devel oped in-
house. (Note, however, that if the quality systemyou intend to use is one that conforns to ML-Q 9858, ML-1-45208, or another
conparable mlitary specification or standard, you don't need to send us a copy of the standard: just identify in Section E of your
of fer which standard you intend to use).

(3) If you provide a description of your quality system make sure that your description covers how your system

--achi eves defect prevention, and
--provides process control, and
--ensures adequate quality controls throughout all areas of contract performance.

If sone of the features of your systemare described in other forns (brochures, for exanple, or articles), you may attach a copy of such
items to your response to this solicitation. |f your systemis described in a textbook or publication that is available froma

commerci al or acadenmic distributor, include a reference to the publication by author, title, copyright date, and publisher in your
system description. You need not physically attach a copy of a textbook to your offer.

(c) If you already described your quality systemas an attachnment to another TACOM solicitation within the previous 90 days, you
can either send us another copy, or sinply identify the number of the previous solicitation.

(d) If you do not provide us a description of your quality system or if the description you send does not show all of the
required features as stated in paragraph (b) above, your offer may be ineligible for contract award.

[ End of Provision]
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SECTI ON M - EVALUATI ON FACTORS FOR AWARD
Regul atory Cte Title Dat e
M 1 52. 247- 46 SHI PPI NG POI NT(S) USED I N EVALUATION OF F. O B. ORI G N OFFERS APR/ 1984
M 2 52. 247- 47 EVALUATION--F.O.B. ORIG N JUN 2003
M 3 52.217-5 EVALUATI ON OF OPTI ONS JUL/ 1990

(a) Except when it is determned in accordance with FAR 17.206(b) not to be in the Governnent's best interests, the Governnent
will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirenent.
Eval uation of options will not obligate the Government to exercise the option(s).

(b) The Government mmy reject an offer as nonresponsive if it is materially unbal anced as to prices for the basic requirenent and
the option quantities. An offer is unbalanced when it is based on prices significantly less than cost for some work and prices which
are significantly overstated for other work.

(End of provision)

M 4 52.209-4011 CONTRACTOR RESPONSI BI LI TY AND ELI G BI LI TY FOR AWARD JAN 2001
(TACOV
(a) We'll award a contract to the offeror that:

(1) submits the lowest evaluated offer if award is based on price only, or the offer that provides the best val ue
to the Government if factors in addition to price are identified in Section M and

(2) subnmits a bid or proposal that neets all the naterial requirements of this solicitation, and
(3) neets all the responsibility criteria at FAR 9.104.
(b) To meke sure that you nmeet the responsibility criteria at FAR 9.104 we may:
(1) arrange a visit to your plant and performa preaward survey;
(2) ask you to provide financial, technical, production, or managerial background information.

(c) If you don't provide us with the data we ask for within 7 days fromthe date you receive our request, or if you refuse to have
us visit your facility, we may determ ne you nonresponsible.

(d) If we visit your facility, please make sure that you have current certified financial statenents and other data relevant to
your bid or proposal available for our teamto review

[End of Provision]

M5 52.217- 4003 EVALUATI ON OF | NCOMPLETE OPTI ON PRI CI NG FEB/ 1998
(TACOM

(a) Per FAR 17.203(d), offerors may price the option CLINin this solicitation increnentally, by entering different option unit
prices that will apply to different subquantities or quantity ranges (in the event that the Government elects to exercise |less than 100%
of the option). Notwithstanding this fact, the provision entitled EVALUATION OF OPTI ONS (FAR 52.217-5, |located el sewhere in this
Section M indicates that the Governnment's evaluation for contract award will include each offeror's price for 100% of the option
quantity.

(b) Inlight of the above, if an offeror specifies unit prices that apply to one or nore option quantity ranges, but does not
specify a unit price for 100% of the option, we will evaluate that offer for award as follows. The option price for such offer shall be
deened to be the higher of (i) the unit price that applies to the basic (non-option) quantity, or (ii) the highest unit price that is
identified against any range or subquantity of the option CLIN

M 6 52. 246- 4039 PRI CE EVALUATI ON FACTOR:  SUBSTI TUTI ON OR DELETI ON OF GOVERNMENT FEB/ 1998
(TACOM QUALI TY TESTI NG
[End of Provi
(a) Per the Section E clause, Substituting Conmercial Test Results for Required Contract Tests, you may request that we (i) delete
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Name of Offeror or Contractor:

all or some of the Governnent or contractor conducted tests required by the contract resulting fromthis solicitation; or (ii)
substitute comercial testing procedures for specific Governnent requirenents.

(b) Please note that the price you enter in Section B of this solicitation nmust include all testing requirenents which are
included in the item s technical data package or specifications.

(c) Along with your request for deletion or substitution, you may submit an alternate price, which reflects the price you would
charge for contract items if you manufacture themw thout the specific testing requirenents.

(d) If we approve your request to delete test requirenents or substitute commercial testing procedures, we will evaluate your
offer at the alternate price submtted with your request. |f you don't submt an alternate price with your request, we'll evaluate your

offer at the price you indicated in Section B of the solicitation. No adjustments will be nade to the price after contract award.

[End of Provision]
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